
 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 1 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508001 

STATE PROJECT(S): 1111-07-81 LOCATION 11/COLUMBIA COUNTY 
STH 16 RAMPS 
USH 151 
COLUMBIA COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 

BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 2: PARISI CONSTRUCTION CO., INC. 
BIDDER NO 3: PTASCHINSKI CONSTRUCTION, INC. 
BIDDER NO 4: WONDRA EXCAVATING, INC 
BIDDER NO 5: STREU CONSTRUCTION CO. 
BIDDER NO 6: JAMES CAPE & SONS CO. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 14979.000 2.000 29958.00 2.350 35200.65 1.750 26213.25 
20501 COMMON EXCAVATION C.Y. 18982.000 3.000 56946.00 4.150 78775.30 3.250 61691.50 
21301 FINISHING ROADWAY LS 1.000 4000.000 4000.00 4000.000 4000.00 2600.000 2600.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 16432.000 6.720 110423.04 6.500 106808.00 6.750 110916.00 
30425 BREAKER RUN STONE C.Y. 9937.000 9.020 89631.74 9.000 89433.00 10.450 103841.65 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 241.000 2.000 482.00 2.000 482.00 2.000 482.00 
40301 QMP, ASPHALTIC MIXTURE TON 1752.000 0.950 1664.40 0.950 1664.40 0.950 1664.40 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 105.000 190.000 19950.00 190.000 19950.00 190.000 19950.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 1752.000 46.450 81380.40 46.450 81380.40 46.450 81380.40 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1130.000 1.000 1130.00 1.000 1130.00 1.000 1130.00 
41104 ASPHALTIC SURFACE, SAFETY ISLA TON 129.000 76.200 9829.80 76.200 9829.80 76.200 9829.80 
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 14979.000 20.610 308717.19 21.850 327291.15 24.350 364738.65 
41653 PAVEMENT TIES EACH 1145.000 6.500 7442.50 6.000 6870.00 5.000 5725.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 522.000 10.190 5319.18 8.400 4384.80 12.000 6264.00 
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 344.000 10.190 3505.36 10.500 3612.00 12.000 4128.00 
61127 RECONSTRUCTING CATCH BASINS EACH 1.000 500.000 500.00 600.000 600.00 600.000 600.00 
61129 RECONSTRUCTING INLETS EACH 3.000 650.000 1950.00 600.000 1800.00 625.000 1875.00 
61910 MOBILIZATION LS 1.000 18000.000 18000.00 23000.000 23000.00 39000.000 39000.00 
62203 ASPHALTIC FLUMES S.Y. 20.000 45.000 900.00 45.000 900.00 45.000 900.00 
62401 WATER MGAL 230.000 13.000 2990.00 15.000 3450.00 18.000 4140.00 
62811 EROSION BALES, DELIVERED EACH 120.000 5.000 600.00 5.000 600.00 5.000 600.00 
62812 EROSION BALES, INSTALLED EACH 120.000 5.000 600.00 5.000 600.00 5.000 600.00 
62815 SILT FENCE, DELIVERED L.F. 4852.000 0.600 2911.20 0.600 2911.20 0.600 2911.20 
62816 SILT FENCE, INSTALLED L.F. 4852.000 0.600 2911.20 0.600 2911.20 0.600 2911.20 
62817 SILT FENCE MAINTENANCE L.F. 4852.000 0.050 242.60 0.050 242.60 0.050 242.60 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 2 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508001 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 150.000 300.00 150.000 300.00 150.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 150.000 300.00 150.000 300.00 150.000 300.00 
62870 INLET PROTECTION, TYPE A EACH 4.000 75.000 300.00 75.000 300.00 75.000 300.00 
62871 INLET PROTECTION, TYPE B EACH 2.000 40.000 80.00 40.000 80.00 40.000 80.00 
62872 INLET PROTECTION, TYPE C EACH 2.000 45.000 90.00 45.000 90.00 45.000 90.00 
62905 FERTILIZER, TYPE B CWT. 3.000 40.000 120.00 40.000 120.00 40.000 120.00 
63009 SEEDING, MIXTURE NO. 20 LB. 93.000 5.100 474.30 5.100 474.30 5.100 474.30 
64220 FIELD OFFICE, TYPE C LS 1.000 6000.000 6000.00 3500.000 3500.00 6000.000 6000.00 
64301 TRAFFIC CONTROL LS 1.000 5995.000 5995.00 5995.000 5995.00 5995.000 5995.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 40.000 45.000 1800.00 45.000 1800.00 45.000 1800.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 3200.000 0.200 640.00 0.200 640.00 0.200 640.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 480.000 1.000 480.00 1.000 480.00 1.000 480.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 960.000 0.250 240.00 0.250 240.00 0.250 240.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 400.000 0.250 100.00 0.250 100.00 0.250 100.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 760.000 0.650 494.00 0.650 494.00 0.650 494.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 14822.000 0.420 6225.24 0.420 6225.24 0.420 6225.24 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 4020.000 0.800 3216.00 0.800 3216.00 0.800 3216.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 323.000 4.200 1356.60 4.200 1356.60 4.200 1356.60 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 40.000 5.000 200.00 5.000 200.00 5.000 200.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 6.000 45.000 270.00 45.000 270.00 45.000 270.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 9400.000 0.700 6580.00 0.600 5640.00 0.600 5640.00 
65050 CONSTRUCTION STAKING, CABC L.F. 9400.000 0.700 6580.00 0.600 5640.00 0.100 940.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 866.000 1.000 866.00 1.250 1082.50 0.100 86.60 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 9400.000 1.050 9870.00 1.250 11750.00 1.250 11750.00 
65250 LOOP DETECTOR CONDUIT L.F. 264.000 9.000 2376.00 9.500 2508.00 9.000 2376.00 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 4.000 350.000 1400.00 300.000 1200.00 350.000 1400.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 4.000 475.000 1900.00 460.000 1840.00 475.000 1900.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 144.000 1.600 230.40 1.000 144.00 1.600 230.40 
65585 LOOP DETECTOR WIRE L.F. 936.000 1.000 936.00 0.650 608.40 1.000 936.00 
66501 SAWING EXISTING PAVEMENT L.F. 100.000 0.950 95.00 0.950 95.00 2.000 200.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 3078.000 1.900 5848.20 1.900 5848.20 2.000 6156.00 
90005 MISC EACH 4.000 75.000 300.00 150.000 600.00 75.000 300.00 

90005A, LOOP DETECTOR SPLICE 
90008 MISC DAY 170.000 100.000 17000.00 100.000 17000.00 100.000 17000.00 

90008A, PORTABLE CHANGEABLE ME 
90365 QMP, BASE COURSES TON 16432.000 0.320 5258.24 0.300 4929.60 0.350 5751.20 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 6.000 140.000 840.00 140.000 840.00 140.000 840.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 3 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508001 

PROPOSAL TOTAL....... 850745.59 893733.34 938521.99 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 4 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508001 

BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 2: PARISI CONSTRUCTION CO., INC. 
BIDDER NO 3: PTASCHINSKI CONSTRUCTION, INC. 
BIDDER NO 4: WONDRA EXCAVATING, INC 
BIDDER NO 5: STREU CONSTRUCTION CO. 
BIDDER NO 6: JAMES CAPE & SONS CO. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 14979.000 1.750 26213.25 2.690 40293.51 4.590 68753.61 
20501 COMMON EXCAVATION C.Y. 18982.000 3.250 61691.50 3.860 73270.52 5.480 104021.36 
21301 FINISHING ROADWAY LS 1.000 2600.000 2600.00 5000.000 5000.00 500.000 500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 16432.000 6.700 110094.40 7.150 117488.80 8.150 133920.80 
30425 BREAKER RUN STONE C.Y. 9937.000 10.450 103841.65 10.000 99370.00 9.500 94401.50 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 241.000 2.000 482.00 2.000 482.00 2.000 482.00 
40301 QMP, ASPHALTIC MIXTURE TON 1752.000 0.950 1664.40 0.950 1664.40 0.950 1664.40 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 105.000 190.000 19950.00 190.000 19950.00 190.000 19950.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 1752.000 46.450 81380.40 46.450 81380.40 55.950 98024.40 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1130.000 1.000 1130.00 1.000 1130.00 1.000 1130.00 
41104 ASPHALTIC SURFACE, SAFETY ISLA TON 129.000 76.200 9829.80 76.200 9829.80 76.200 9829.80 
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 14979.000 24.350 364738.65 26.350 394696.65 23.350 349759.65 
41653 PAVEMENT TIES EACH 1145.000 5.000 5725.00 8.000 9160.00 4.500 5152.50 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 522.000 12.000 6264.00 15.000 7830.00 9.750 5089.50 
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 344.000 12.000 4128.00 15.000 5160.00 11.000 3784.00 
61127 RECONSTRUCTING CATCH BASINS EACH 1.000 600.000 600.00 300.000 300.00 1000.000 1000.00 
61129 RECONSTRUCTING INLETS EACH 3.000 625.000 1875.00 300.000 900.00 800.000 2400.00 
61910 MOBILIZATION LS 1.000 59250.000 59250.00 48994.000 48994.00 71750.000 71750.00 
62203 ASPHALTIC FLUMES S.Y. 20.000 45.000 900.00 45.000 900.00 45.000 900.00 
62401 WATER MGAL 230.000 15.000 3450.00 20.000 4600.00 15.000 3450.00 
62811 EROSION BALES, DELIVERED EACH 120.000 6.000 720.00 5.000 600.00 5.000 600.00 
62812 EROSION BALES, INSTALLED EACH 120.000 4.000 480.00 5.000 600.00 5.000 600.00 
62815 SILT FENCE, DELIVERED L.F. 4852.000 1.000 4852.00 0.600 2911.20 0.600 2911.20 
62816 SILT FENCE, INSTALLED L.F. 4852.000 1.000 4852.00 0.600 2911.20 0.600 2911.20 
62817 SILT FENCE MAINTENANCE L.F. 4852.000 0.100 485.20 0.050 242.60 0.050 242.60 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 150.000 300.00 150.000 300.00 150.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 150.000 300.00 150.000 300.00 
62870 INLET PROTECTION, TYPE A EACH 4.000 45.000 180.00 75.000 300.00 75.000 300.00 
62871 INLET PROTECTION, TYPE B EACH 2.000 65.000 130.00 40.000 80.00 40.000 80.00 
62872 INLET PROTECTION, TYPE C EACH 2.000 65.000 130.00 45.000 90.00 45.000 90.00 
62905 FERTILIZER, TYPE B CWT. 3.000 80.000 240.00 40.000 120.00 40.000 120.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 5 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508001 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63009 SEEDING, MIXTURE NO. 20 LB. 93.000 8.000 744.00 5.100 474.30 5.100 474.30 
64220 FIELD OFFICE, TYPE C LS 1.000 3500.000 3500.00 7000.000 7000.00 3000.000 3000.00 
64301 TRAFFIC CONTROL LS 1.000 5995.000 5995.00 5995.000 5995.00 5995.000 5995.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 40.000 45.000 1800.00 45.000 1800.00 45.000 1800.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 3200.000 0.200 640.00 0.200 640.00 0.200 640.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 480.000 1.000 480.00 1.000 480.00 1.000 480.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 960.000 0.250 240.00 0.250 240.00 0.250 240.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 400.000 0.250 100.00 0.250 100.00 0.250 100.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 760.000 0.650 494.00 0.650 494.00 0.650 494.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 14822.000 0.380 5632.36 0.420 6225.24 0.420 6225.24 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 4020.000 0.900 3618.00 0.800 3216.00 0.800 3216.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 323.000 4.000 1292.00 4.200 1356.60 4.200 1356.60 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 40.000 7.000 280.00 5.000 200.00 5.000 200.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 6.000 100.000 600.00 45.000 270.00 45.000 270.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 9400.000 0.750 7050.00 0.700 6580.00 0.600 5640.00 
65050 CONSTRUCTION STAKING, CABC L.F. 9400.000 0.550 5170.00 0.700 6580.00 0.600 5640.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 866.000 0.750 649.50 1.000 866.00 1.250 1082.50 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 9400.000 0.700 6580.00 1.050 9870.00 1.250 11750.00 
65250 LOOP DETECTOR CONDUIT L.F. 264.000 9.500 2508.00 9.500 2508.00 9.500 2508.00 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 4.000 300.000 1200.00 300.000 1200.00 300.000 1200.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 4.000 460.000 1840.00 460.000 1840.00 460.000 1840.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 144.000 1.000 144.00 1.000 144.00 1.000 144.00 
65585 LOOP DETECTOR WIRE L.F. 936.000 0.650 608.40 0.650 608.40 0.650 608.40 
66501 SAWING EXISTING PAVEMENT L.F. 100.000 0.950 95.00 0.750 75.00 0.750 75.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 3078.000 1.900 5848.20 1.700 5232.60 1.600 4924.80 
90005 MISC EACH 4.000 150.000 600.00 150.000 600.00 150.000 600.00 

90005A, LOOP DETECTOR SPLICE 
90008 MISC DAY 170.000 100.000 17000.00 100.000 17000.00 100.000 17000.00 

90008A, PORTABLE CHANGEABLE ME 
90365 QMP, BASE COURSES TON 16432.000 0.320 5258.24 0.320 5258.24 0.320 5258.24 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 6.000 140.000 840.00 140.000 840.00 140.000 840.00 

PROPOSAL TOTAL....... 959383.95 1018548.46 1068020.60 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 6 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508002 

STATE PROJECT(S): 1670-00-80 LOCATION 56/SAUK COUNTY 
BARABOO - SAUK CITY RD, CHESTNUT ST - CTH W 
USH 12 
SAUK COUNTY 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: BLUEMEL'S MAINTENANCE SERVICE, INC. 
BIDDER NO 2: TILLMANN LANDSCAPE NURSERY, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 11000.000 11000.00 10000.000 10000.00 0.000 0.00 
63010 SEEDING, MIXTURE NO. 30 KG 8.185 40.000 327.40 100.000 818.50 0.000 0.00 
63201 TREES, EACH 13.000 530.000 6890.00 500.000 6500.00 0.000 0.00 

ASH, AUTUMN PURPLE, 2-1/2 INCH 
63202 TREES, EACH 53.000 450.000 23850.00 500.000 26500.00 0.000 0.00 

ELM, FRONTIER, 2-1/2 INCH CAL. 
63203 TREES, EACH 12.000 525.000 6300.00 700.000 8400.00 0.000 0.00 

GINKO BILOBA, 2-1/2 INCH CAL., 
63204 TREES, EACH 21.000 500.000 10500.00 500.000 10500.00 0.000 0.00 

LINDEN, LITTLELEAF, 2-1/2 INCH 
63205 TREES, EACH 28.000 380.000 10640.00 450.000 12600.00 0.000 0.00 

CRABAPPLE, PRAIRIE FIRE, 
1 3/4 IN. CAL., B&B 

63206 TREES, EACH 18.000 400.000 7200.00 500.000 9000.00 0.000 0.00 
LILAC, JAPANESE TREE, 1-3/4 IN 

63261 SHRUBS, EACH 84.000 20.000 1680.00 65.000 5460.00 0.000 0.00 
BUSHHONEYSUCKLE, DWARF, 18-INC 

63262 SHRUBS, EACH 64.000 30.000 1920.00 68.000 4352.00 0.000 0.00 
JUNIPER, GREEN SARGEANT,5 GAL. 

63263 SHRUBS, EACH 13.000 30.000 390.00 68.000 884.00 0.000 0.00 
JUNIPER, SEA GREEN, 5 GAL., CG 

63281 VINES, EACH 178.000 6.000 1068.00 30.000 5340.00 0.000 0.00 
CONEFLOWER, PURPLE, 4 INCH POT 

63282 VINES, EACH 184.000 6.000 1104.00 30.000 5520.00 0.000 0.00 
DAYLILY, STELLA DORO, 4 INCH P 

63283 VINES, EACH 655.000 6.000 3930.00 30.000 19650.00 0.000 0.00 
DROPSEED, PRAIRIE, 4 INCH POT, 

63284 VINES, EACH 82.000 7.000 574.00 30.000 2460.00 0.000 0.00 
GRASS, FOUNTAIN, 4 INCH POT, C 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 7 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508002 

PROPOSAL TOTAL....... 87373.40 127984.50 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 8 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508003 

STATE PROJECT(S): 5105-02-91 LOCATION 11/COLUMBIA COUNTY 
REFURBISHED RAISED PAVEMENT MARKERS 
VARIOUS HWYS 
D1 WIDE 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: TRAFFIC SIGNING & MARKING 
BIDDER NO 2: OGLESBY CONSTRUCTION, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 10885.000 10885.00 4900.000 4900.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 12000.000 12000.00 4000.000 4000.00 0.000 0.00 
64635 PAVEMENT MARKING, RAISED MARKE EACH 100.000 60.000 6000.00 45.000 4500.00 0.000 0.00 
90005 MISC EACH 420.000 4.420 1856.40 16.000 6720.00 0.000 0.00 

90005A LENS REPL FOR PERM. PLO 
RPM'S STIM REFL MODEL 941 

90005 MISC EACH 1600.000 3.700 5920.00 18.000 28800.00 0.000 0.00 
90005B LENS REPL FOR PERM. PLO 
RPM'S STIM REFL MODEL 944 

90005 MISC EACH 550.000 5.850 3217.50 19.000 10450.00 0.000 0.00 
90005C LENS REPL FOR PERM. PLO 
RPM'S STIM REFL MODEL 942 

90005 MISC EACH 180.000 3.700 666.00 18.000 3240.00 0.000 0.00 
90005D LENS REPL FOR PERM. PLO 
RPM'S STIM REFL MODEL 944, SPE 

90005 MISC EACH 400.000 4.000 1600.00 19.000 7600.00 0.000 0.00 
90005E LENS REPL FOR PERM. PLO 
RPM'S 3M MODEL 190 

90005 MISC EACH 100.000 90.000 9000.00 150.000 15000.00 0.000 0.00 
90005F REPLACEMENT PERM. PLOWA 

PROPOSAL TOTAL....... 51144.90 85210.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 9 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508004 

STATE PROJECT(S): 5105-04-91 LOCATION 13/DANE COUNTY 
5105-06-91 DISTRICT WIDE LONG LINE PV'T MARKING 

VARIOUS HWYS 
D1 WIDE 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: SWANSTON EQUIPMENT COMPANY 
BIDDER NO 2: CENTURY FENCE CO. 
BIDDER NO 3: ALL IOWA CONTRACTING COMPANY 
BIDDER NO 4: OGLESBY CONSTRUCTION, INC. 
BIDDER NO 5: BRICKLINE, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 3500.000 3500.00 8000.000 8000.00 8874.720 8874.72 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2000.000 2000.00 5000.000 5000.00 11053.430 11053.43 

5105-04-91 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 3500.000 3500.00 5000.000 5000.00 11053.430 11053.43 

5105-06-91 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2695000.000 0.145 390775.00 0.145 390775.00 0.131 353045.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 230000.000 0.300 69000.00 0.350 80500.00 0.495 113850.00 

PROPOSAL TOTAL....... 468775.00 489275.00 497876.58 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 10 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508004 

BIDDER NO 1: SWANSTON EQUIPMENT COMPANY 
BIDDER NO 2: CENTURY FENCE CO. 
BIDDER NO 3: ALL IOWA CONTRACTING COMPANY 
BIDDER NO 4: OGLESBY CONSTRUCTION, INC. 
BIDDER NO 5: BRICKLINE, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 16480.000 16480.00 18500.000 18500.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 10000.000 10000.00 12500.000 12500.00 0.000 0.00 

5105-04-91 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 10000.000 10000.00 12500.000 12500.00 0.000 0.00 

5105-06-91 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2695000.000 0.150 404250.00 0.180 485100.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 230000.000 0.400 92000.00 0.420 96600.00 0.000 0.00 

PROPOSAL TOTAL....... 532730.00 625200.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 11 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508005 

STATE PROJECT(S): 5280-01-61 LOCATION 13/DANE COUNTY 
5280-01-74 WAUNAKEE - DANE ROAD 

STH 113 
DANE COUNTY 

TYPE OF WORK: ASPHALTIC SURFACING 

BIDDER NO 1: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 2: PAYNE & DOLAN, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20416 REMOVING INLETS EACH 1.000 300.000 300.00 300.000 300.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 122.000 12.480 1522.56 12.000 1464.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 26720.000 4.420 118102.40 5.470 146158.40 0.000 0.00 
20801 BORROW EXCAVATION C.Y. 6440.000 4.420 28464.80 4.950 31878.00 0.000 0.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 3500.000 3500.00 3500.000 3500.00 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 100.000 100.00 2000.000 2000.00 0.000 0.00 

5280-01-61 
21303 FINISHING ROADWAY, PROJECT LS 1.000 1000.000 1000.00 6000.000 6000.00 0.000 0.00 

5280-01-74 
21401 OBLITERATING OLD ROAD STA. 4.500 200.000 900.00 300.000 1350.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 28972.000 6.380 184841.36 6.380 184841.36 0.000 0.00 
30425 BREAKER RUN STONE C.Y. 247.000 9.750 2408.25 9.750 2408.25 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2642.000 1.250 3302.50 1.250 3302.50 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 12958.000 0.500 6479.00 0.500 6479.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 778.000 170.000 132260.00 170.000 132260.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 12958.000 23.500 304513.00 23.500 304513.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 8300.000 1.000 8300.00 1.000 8300.00 0.000 0.00 
52001 CULVERT PIPE, CLASS III, 12-IN L.F. 32.000 18.000 576.00 14.000 448.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 179.000 22.000 3938.00 20.000 3580.00 0.000 0.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 45.000 26.000 1170.00 27.000 1215.00 0.000 0.00 
52126 SLPD STL ENDWL FR CLVT PIPE, X EACH 2.000 1600.000 3200.00 1500.000 3000.00 0.000 0.00 
52138 CORRUGATED STEEL PIPE ARCH, 28 L.F. 132.000 27.000 3564.00 30.000 3960.00 0.000 0.00 
52141 CORRUGATED STEEL PIPE ARCH, 49 L.F. 62.000 52.000 3224.00 60.000 3720.00 0.000 0.00 
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 80.000 160.00 100.000 200.00 0.000 0.00 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 8.000 109.000 872.00 125.000 1000.00 0.000 0.00 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 6.000 143.000 858.00 200.000 1200.00 0.000 0.00 
52164 STL APRON ENDWL FOR PIPE ARCH, EACH 4.000 134.000 536.00 150.000 600.00 0.000 0.00 
52203 RCCP, CL III, 18-INCH L.F. 70.000 29.000 2030.00 28.000 1960.00 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 18-INCH EACH 1.000 347.000 347.00 400.000 400.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 12 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508005 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52336 RCCP HORZ ELLIP, CL HE-III, 19 L.F. 90.000 55.000 4950.00 45.000 4050.00 0.000 0.00 
52361 RCCP HORZ ELLIP, ENDWALLS, 19X EACH 1.000 550.000 550.00 500.000 500.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 1673.000 9.410 15742.93 9.560 15993.88 0.000 0.00 
60601 RIPRAP C.Y. 33.000 40.000 1320.00 35.000 1155.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 1.000 1200.000 1200.00 1100.000 1100.00 0.000 0.00 
61170 INLET COVERS, TYPE MS EACH 1.000 300.000 300.00 500.000 500.00 0.000 0.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 100.000 46.000 4600.00 48.500 4850.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 100.000 100.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 17400.000 17400.00 22750.000 22750.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 16.000 100.000 1600.00 120.000 1920.00 0.000 0.00 
62111 LANDMARK REF MONUMENTS & CAST EACH 4.000 350.000 1400.00 410.000 1640.00 0.000 0.00 
62401 WATER MGAL 400.000 15.200 6080.00 15.200 6080.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 34734.000 0.800 27787.20 0.500 17367.00 0.000 0.00 
62702 MULCHING S.Y. 34734.000 0.100 3473.40 0.090 3126.06 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 500.000 4.000 2000.00 4.000 2000.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 500.000 4.000 2000.00 4.000 2000.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 2140.000 0.800 1712.00 0.500 1070.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 2140.000 0.800 1712.00 0.650 1391.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 2140.000 0.010 21.40 0.010 21.40 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 100.000 200.00 75.000 150.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 150.000 150.00 75.000 75.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 7060.000 0.550 3883.00 0.500 3530.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 7060.000 0.530 3741.80 0.500 3530.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 2.000 100.000 200.00 75.000 150.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 22.000 22.220 488.84 29.000 638.00 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 960.000 3.840 3686.40 3.100 2976.00 0.000 0.00 
63111 EROSION CONTROL SOD S.Y. 143.000 5.000 715.00 4.000 572.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 3000.000 3000.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 469.000 469.00 469.000 469.00 0.000 0.00 

5280-01-61 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 938.000 938.00 938.000 938.00 0.000 0.00 

5280-01-74 
64313 TRAFFIC CONTROL, DRUMS DAYS 3600.000 0.230 828.00 0.230 828.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1200.000 0.100 120.00 0.100 120.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1200.000 0.150 180.00 0.150 180.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1200.000 0.750 900.00 0.750 900.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 66.000 2.000 132.00 4.000 264.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 53966.000 0.200 10793.20 0.200 10793.20 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 13 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508005 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 980.000 0.600 588.00 0.600 588.00 0.000 0.00 
64706 PVMT MRKNG, STOP LINE, 12-INCH L.F. 147.000 4.000 588.00 4.000 588.00 0.000 0.00 
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 4138.000 0.200 827.60 0.200 827.60 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 5600.000 0.650 3640.00 0.650 3640.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 5600.000 0.650 3640.00 0.650 3640.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 1674.000 1.000 1674.00 1.000 1674.00 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 10.000 50.000 500.00 50.000 500.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 398.000 1.100 437.80 1.100 437.80 0.000 0.00 
90365 QMP, BASE COURSES TON 28972.000 0.280 8112.16 0.280 8112.16 0.000 0.00 
90394 PROFILOGRAPH LS 1.000 2500.000 2500.00 2500.000 2500.00 0.000 0.00 

PROPOSAL TOTAL....... 965350.60 995272.61 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 14 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508006 

STATE PROJECT(S): 5907-00-71 LOCATION 22/GRANT COUNTY 
SLEEPY HOLLOW ROAD BRIDGE & APPROACHES 
TOWN RD 
GRANT COUNTY 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 200.000 200.00 500.000 500.00 250.000 250.00 
20104 GRUBBING STA. 1.000 200.000 200.00 500.000 500.00 250.000 250.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 9000.000 9000.00 10000.000 10000.00 15000.000 15000.00 

10+24, 23 FT RIGHT 
20501 COMMON EXCAVATION C.Y. 689.000 5.250 3617.25 10.000 6890.00 15.000 10335.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 1600.000 1600.00 5000.000 5000.00 16000.000 16000.00 

B-22-188 
20801 BORROW EXCAVATION C.Y. 94.000 10.350 972.90 20.000 1880.00 20.000 1880.00 
21001 STRUCTURE BACKFILL C.Y. 180.000 10.350 1863.00 12.000 2160.00 27.000 4860.00 
21301 FINISHING ROADWAY LS 1.000 800.000 800.00 500.000 500.00 200.000 200.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 630.000 14.850 9355.50 12.000 7560.00 20.000 12600.00 
30425 BREAKER RUN STONE C.Y. 390.000 14.850 5791.50 12.000 4680.00 20.000 7800.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 27.000 3.500 94.50 3.500 94.50 3.500 94.50 
41101 ASPHALTIC SURFACE TON 180.000 70.000 12600.00 70.000 12600.00 70.000 12600.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 258.000 338.580 87353.64 325.000 83850.00 350.000 90300.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 290.000 2.720 788.80 2.000 580.00 3.000 870.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 26380.000 0.510 13453.80 0.450 11871.00 0.500 13190.00 
50511 COATED HIGH STR BAR STL REINF, LB. 11980.000 0.570 6828.60 0.650 7787.00 0.700 8386.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 480.000 26.020 12489.60 17.000 8160.00 20.000 9600.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 11000.000 11000.00 8300.000 8300.00 10800.000 10800.00 

B-22-188 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 39.960 479.52 25.000 300.00 30.000 360.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 24.000 30.000 720.00 30.000 720.00 20.000 480.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 135.000 270.00 100.000 200.00 50.000 100.00 
60602 HEAVY RIPRAP C.Y. 412.000 31.000 12772.00 35.000 14420.00 50.000 20600.00 
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 1.000 320.000 320.00 320.000 320.00 500.000 500.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 33.150 31.310 1037.93 31.310 1037.93 40.000 1326.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 39.400 11.980 472.01 11.980 472.01 14.000 551.60 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 15 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508006 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 14.000 51.000 714.00 51.000 714.00 75.000 1050.00 
61910 MOBILIZATION LS 1.000 22800.000 22800.00 23500.000 23500.00 35500.000 35500.00 
62505 SALVAGED TOPSOIL S.Y. 1200.000 0.250 300.00 3.000 3600.00 3.000 3600.00 
62702 MULCHING S.Y. 1650.000 0.140 231.00 0.140 231.00 0.400 660.00 
62811 EROSION BALES, DELIVERED EACH 50.000 5.000 250.00 5.000 250.00 8.000 400.00 
62812 EROSION BALES, INSTALLED EACH 50.000 5.000 250.00 5.000 250.00 8.000 400.00 
62815 SILT FENCE, DELIVERED L.F. 700.000 1.000 700.00 1.000 700.00 1.000 700.00 
62816 SILT FENCE, INSTALLED L.F. 700.000 1.000 700.00 1.000 700.00 1.500 1050.00 
62817 SILT FENCE MAINTENANCE L.F. 1400.000 0.010 14.00 0.010 14.00 0.500 700.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 200.000 200.00 250.000 250.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 200.000 400.00 240.000 480.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 750.000 1.120 840.00 1.120 840.00 1.000 750.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 750.000 0.610 457.50 0.610 457.50 2.000 1500.00 
62905 FERTILIZER, TYPE B CWT. 2.000 50.000 100.00 50.000 100.00 40.000 80.00 
63003 SEEDING, TEMPORARY LB. 90.000 3.820 343.80 3.820 343.80 4.000 360.00 
63009 SEEDING, MIXTURE NO. 20 LB. 90.000 5.010 450.90 5.010 450.90 7.000 630.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 50.000 200.00 60.000 240.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 16.990 203.88 16.990 203.88 18.000 216.00 
64202 FIELD OFFICE, TYPE B LS 1.000 250.000 250.00 500.000 500.00 4000.000 4000.00 
64301 TRAFFIC CONTROL LS 1.000 1675.000 1675.00 1675.000 1675.00 1675.000 1675.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 678.000 2.500 1695.00 2.250 1525.50 2.000 1356.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 449.000 2.480 1113.52 2.250 1010.25 1.990 893.51 
65050 CONSTRUCTION STAKING, CABC L.F. 449.000 2.480 1113.52 2.250 1010.25 1.990 893.51 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 1.000 186.150 186.15 150.000 150.00 120.000 120.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 992.800 992.80 1000.000 1000.00 1200.000 1200.00 

B-22-188 

PROPOSAL TOTAL....... 230261.62 230408.52 297637.12 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 16 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508008 

STATE PROJECT(S): 5992-05-69 LOCATION 13/DANE COUNTY 
E WASHINGTON AVENUE, BRIDGE REHAB 
USH 151 
DANE COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: PARISI CONSTRUCTION CO., INC. 
BIDDER NO 3: ZENITH TECH., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 500.000 1500.00 500.000 1500.00 500.000 1500.00 
20104 GRUBBING STA. 3.000 500.000 1500.00 500.000 1500.00 500.000 1500.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 8000.000 8000.00 8000.000 8000.00 20000.000 20000.00 

20+43 
20352 REMOVING OLD BRIDGE, STATION LS 1.000 12000.000 12000.00 12000.000 12000.00 30000.000 30000.00 

20+44 
20401 REMOVING PAVEMENT S.Y. 233.000 6.000 1398.00 12.000 2796.00 6.000 1398.00 
20402 REMOVING ASPHALTIC SURFACE S.Y. 1047.000 2.000 2094.00 5.000 5235.00 2.000 2094.00 
20405 REMOVING CURB AND GUTTER L.F. 82.000 5.000 410.00 8.000 656.00 5.000 410.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 29.000 10.000 290.00 14.000 406.00 10.000 290.00 
20411 REMOVING GUARDRAIL L.F. 456.000 1.000 456.00 1.250 570.00 3.500 1596.00 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 493.000 8.500 4190.50 8.500 4190.50 8.500 4190.50 
20501 COMMON EXCAVATION C.Y. 967.000 15.000 14505.00 14.000 13538.00 15.000 14505.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5000.000 5000.00 5000.000 5000.00 5000.000 5000.00 

B-13-204 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 8000.000 8000.00 10000.000 10000.00 

B-13-205 
20801 BORROW EXCAVATION C.Y. 165.000 5.000 825.00 18.000 2970.00 5.000 825.00 
21001 STRUCTURE BACKFILL C.Y. 155.000 21.000 3255.00 21.000 3255.00 30.000 4650.00 
21131 PREP OF FOUNDATION FOR ASPHALT STA. 15.000 105.000 1575.00 100.000 1500.00 150.000 2250.00 
21301 FINISHING ROADWAY LS 1.000 4000.000 4000.00 4000.000 4000.00 4000.000 4000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 1407.000 8.850 12451.95 9.740 13704.18 9.740 13704.18 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 30.000 3.000 90.00 3.000 90.00 3.000 90.00 
40301 QMP, ASPHALTIC MIXTURE TON 830.000 0.650 539.50 0.650 539.50 0.650 539.50 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 49.800 180.000 8964.00 180.000 8964.00 180.000 8964.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 54.000 70.000 3780.00 70.000 3780.00 70.000 3780.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 776.000 48.500 37636.00 48.500 37636.00 48.500 37636.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 540.000 1.000 540.00 1.000 540.00 1.000 540.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 17 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508008 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 54.000 40.000 2160.00 50.000 2700.00 40.000 2160.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 188.000 100.000 18800.00 125.000 23500.00 100.000 18800.00 
41653 PAVEMENT TIES EACH 277.000 5.000 1385.00 6.000 1662.00 5.000 1385.00 
41654 DOWEL BARS EACH 105.000 10.000 1050.00 8.000 840.00 10.000 1050.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 67.000 350.000 23450.00 350.000 23450.00 400.000 26800.00 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 4720.000 4720.00 4720.000 4720.00 14000.000 14000.00 

B-13-204 
50233 EXPANSION DEVICE, STRUCTURE LS 1.000 6228.000 6228.00 6228.000 6228.00 19000.000 19000.00 

B-13-205 
50250 CONC MASONRY ANCHORS, TYPE L, EACH 458.000 10.000 4580.00 10.000 4580.00 10.000 4580.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 205.000 5.000 1025.00 5.000 1025.00 7.000 1435.00 
50511 COATED HIGH STR BAR STL REINF, LB. 9200.000 1.000 9200.00 1.000 9200.00 1.000 9200.00 
50601 STRUCTURAL CARBON STEEL LB. 115.000 3.000 345.00 3.000 345.00 7.500 862.50 
50903 PREPARATION, DECKS, TYPE 1 S.Y. 55.000 34.000 1870.00 34.000 1870.00 100.000 5500.00 
50904 PREPARATION, DECKS, TYPE 2 S.Y. 22.000 34.000 748.00 34.000 748.00 53.000 1166.00 
50912 CURB REPAIR L.F. 140.000 26.000 3640.00 26.000 3640.00 75.000 10500.00 
50915 CONCRETE SURFACE REPAIR S.F. 200.000 60.000 12000.00 60.000 12000.00 50.000 10000.00 
50920 FULL DEPTH DECK REPAIR S.Y. 10.000 200.000 2000.00 200.000 2000.00 200.000 2000.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 22.000 20.000 440.00 20.000 440.00 27.000 594.00 
52080 TEMPORARY CULVERT PIPE, 12-INC L.F. 198.000 24.000 4752.00 30.000 5940.00 24.000 4752.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 618.000 12.000 7416.00 11.500 7107.00 12.000 7416.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 2727.000 2.750 7499.25 4.000 10908.00 2.750 7499.25 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 336.000 3.250 1092.00 4.500 1512.00 3.250 1092.00 
60302 CONCRETE BARRIER, SINGLE-FACED L.F. 48.000 200.000 9600.00 200.000 9600.00 125.000 6000.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 340.000 8.000 2720.00 8.000 2720.00 6.500 2210.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 340.000 3.000 1020.00 3.000 1020.00 3.000 1020.00 
61123 INLETS, TYPE 8 EACH 1.000 900.000 900.00 1200.000 1200.00 900.000 900.00 
61170 INLET COVERS, TYPE MS EACH 1.000 350.000 350.00 500.000 500.00 350.000 350.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 99.000 31.000 3069.00 33.250 3291.75 31.000 3069.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 416.000 10.000 4160.00 10.890 4530.24 11.500 4784.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 1.000 300.000 300.00 300.000 300.00 165.000 165.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 1.000 1750.000 1750.00 1888.000 1888.00 1800.000 1800.00 
61610 CHAIN LINK FENCE, 4 FT. L.F. 228.000 10.900 2485.20 13.120 2991.36 10.900 2485.20 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 3000.000 3000.00 1200.000 1200.00 
61910 MOBILIZATION LS 1.000 47750.000 47750.00 95350.000 95350.00 50000.000 50000.00 
62501 TOPSOIL S.Y. 1512.000 3.000 4536.00 4.000 6048.00 3.000 4536.00 
62702 MULCHING S.Y. 734.000 0.200 146.80 0.200 146.80 0.180 132.12 
62811 EROSION BALES, DELIVERED EACH 78.000 6.000 468.00 5.000 390.00 5.000 390.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 18 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508008 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62812 EROSION BALES, INSTALLED EACH 78.000 6.000 468.00 5.000 390.00 5.000 390.00 
62815 SILT FENCE, DELIVERED L.F. 375.000 1.000 375.00 1.000 375.00 0.750 281.25 
62816 SILT FENCE, INSTALLED L.F. 375.000 1.000 375.00 1.000 375.00 0.750 281.25 
62817 SILT FENCE MAINTENANCE L.F. 375.000 1.000 375.00 1.000 375.00 0.100 37.50 
62819 MOBILIZATIONS, EROSION CONTROL EACH 3.000 100.000 300.00 250.000 750.00 125.000 375.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 250.000 250.00 150.000 150.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 973.000 0.700 681.10 0.600 583.80 0.500 486.50 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 973.000 0.700 681.10 0.680 661.64 0.600 583.80 
62870 INLET PROTECTION, TYPE A EACH 2.000 90.000 180.00 150.000 300.00 75.000 150.00 
62905 FERTILIZER, TYPE B CWT. 1.200 31.000 37.20 100.000 120.00 45.000 54.00 
63003 SEEDING, TEMPORARY LB. 54.000 4.000 216.00 4.000 216.00 5.000 270.00 
63010 SEEDING, MIXTURE NO. 30 LB. 36.000 6.000 216.00 5.000 180.00 6.000 216.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 52.000 208.00 50.000 200.00 42.000 168.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 15.000 180.00 20.000 240.00 15.000 180.00 
64202 FIELD OFFICE, TYPE B LS 1.000 1500.000 1500.00 1500.000 1500.00 2200.000 2200.00 
64301 TRAFFIC CONTROL LS 1.000 21000.000 21000.00 15950.000 15950.00 21000.000 21000.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 314.000 20.000 6280.00 18.000 5652.00 20.000 6280.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 12683.000 0.300 3804.90 0.550 6975.65 0.300 3804.90 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1878.000 0.500 939.00 0.600 1126.80 0.500 939.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3826.000 0.200 765.20 0.100 382.60 0.200 765.20 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4914.000 0.250 1228.50 0.200 982.80 0.250 1228.50 
64326 TRAFFIC CONTROL, SIGNS DAYS 7047.000 0.500 3523.50 0.500 3523.50 0.500 3523.50 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 68.000 24.000 1632.00 19.000 1292.00 24.000 1632.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 34.000 3.000 102.00 3.000 102.00 3.000 102.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 3003.000 0.880 2642.64 0.350 1051.05 0.880 2642.64 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 963.000 1.200 1155.60 1.200 1155.60 1.200 1155.60 
64642 REMOVING PAVEMENT MARKINGS L.F. 3000.000 0.380 1140.00 0.350 1050.00 0.380 1140.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 1747.000 0.450 786.15 0.450 786.15 0.240 419.28 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 5294.000 0.850 4499.90 0.850 4499.90 0.950 5029.30 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 21.000 2.000 42.00 2.000 42.00 3.200 67.20 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 350.000 2.850 997.50 2.850 997.50 2.850 997.50 
65050 CONSTRUCTION STAKING, CABC L.F. 350.000 2.850 997.50 2.850 997.50 2.850 997.50 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 618.000 1.300 803.40 1.300 803.40 1.300 803.40 
65075 CONSTRUCTION STAKING, CONCRETE L.F. 48.000 7.000 336.00 7.000 336.00 7.000 336.00 
65099 CONSTRUCTION STAKING, INITIAL L.F. 3609.000 1.000 3609.00 1.000 3609.00 1.000 3609.00 
66501 SAWING EXISTING PAVEMENT L.F. 270.000 1.100 297.00 2.000 540.00 0.800 216.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 270.000 2.100 567.00 3.000 810.00 1.750 472.50 
90004 MISC LS 1.000 9200.000 9200.00 9200.000 9200.00 15000.000 15000.00 
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CERTIFIED BY- 
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508008 

90004A, STEEL RAILING ATTACHME 
90008 MISC DAY 492.000 50.000 24600.00 60.000 29520.00 50.000 24600.00 

90008A, PORTABLE CHANGEABLE ME 
90033 MISC S.Y. 1415.000 8.810 12466.15 8.810 12466.15 8.810 12466.15 

90033A, SHEET MEMBRANE WATERPR 
90365 QMP, BASE COURSES TON 1407.000 0.350 492.45 0.500 703.50 0.500 703.50 
90454 BEARING REPLACEMENT EACH 14.000 875.000 12250.00 875.000 12250.00 1200.000 16800.00 

PROPOSAL TOTAL....... 448804.99 521082.87 530849.22 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 20 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508009 

STATE PROJECT(S): 1000-27-19 LOCATION 30/KENOSHA COUNTY 
SIGNAL IMPROVEMENTS 
VARIOUS STH'S 
KENOSHA, MILWAUKEE COUNTY 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: CABLE-LITE, INC. 
BIDDER NO 2: DARWIN ELECTRIC, INC. 
BIDDER NO 3: OUTDOOR LIGHTING CONSTRUCTION CO., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 500.000 500.00 10000.000 10000.00 23328.000 23328.00 
64301 TRAFFIC CONTROL LS 1.000 4000.000 4000.00 25000.000 25000.00 18427.200 18427.20 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 202.000 60.000 12120.00 23.000 4646.00 45.000 9090.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 7062.000 0.500 3531.00 0.350 2471.70 0.500 3531.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 202.000 2.000 404.00 1.150 232.30 1.500 303.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 404.000 0.750 303.00 0.230 92.92 0.500 202.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1767.000 1.500 2650.50 0.800 1413.60 1.250 2208.75 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 1087.900 5.500 5983.45 5.950 6473.01 6.440 7006.08 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 11.000 9.500 104.50 10.000 110.00 11.200 123.20 
65237 CONDUIT, SPECIAL, 3-INCH L.F. 244.000 25.000 6100.00 18.500 4514.00 26.500 6466.00 
65250 LOOP DETECTOR CONDUIT L.F. 3546.420 5.650 20037.27 4.500 15958.89 4.240 15036.82 
65255 LOOP DETECTOR SLOTS L.F. 3627.880 11.500 41720.62 13.100 47525.23 16.250 58953.05 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 10.000 495.000 4950.00 500.000 5000.00 686.000 6860.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 9613.200 1.250 12016.50 1.100 10574.52 1.810 17399.89 
65585 LOOP DETECTOR WIRE L.F. 12653.900 0.800 10123.12 0.600 7592.34 1.170 14805.06 
90005 MISC EACH 3.000 395.000 1185.00 425.000 1275.00 508.000 1524.00 

90005C PULL BOXES, 24X36-INCH, 
COVERS AND FRAMES 

90005 MISC EACH 3.000 50.000 150.00 80.000 240.00 282.000 846.00 
90005D ABANDONING PULL BOXES 

PROPOSAL TOTAL....... 125878.96 143119.51 186110.05 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 21 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508010 

STATE PROJECT(S): 1000-65-63 LOCATION 40/MILWAUKEE COUNTY 
SIGN BRIDGE REPAIRS, 2001 
VARIOUS FRWYS, STH'S, & USH'S 
D2 VAR COUNTY 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: THE KUEHNE COMPANY, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 50000.000 50000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 40000.000 40000.00 0.000 0.00 0.000 0.00 
90005 MISC EACH 14.000 100.000 1400.00 0.000 0.00 0.000 0.00 

90005A PEPLACE MISSING SIGN BR 
ID PLAQUE 

90005 MISC EACH 23.000 120.000 2760.00 0.000 0.00 0.000 0.00 
90005B REPLACE WALKWAY END CHA 

90005 MISC EACH 18.000 120.000 2160.00 0.000 0.00 0.000 0.00 
90005C REPLACE WALKWAY END CHA 
BOLTS 

90005 MISC EACH 34.000 100.000 3400.00 0.000 0.00 0.000 0.00 
90005D REPLACE WALKWAY RAILING 
BOLTS 

90005 MISC EACH 1.000 2850.000 2850.00 0.000 0.00 0.000 0.00 
90005E REPLACE CRACKED ALUMINU 
CASTING 

90005 MISC EACH 2.000 2600.000 5200.00 0.000 0.00 0.000 0.00 
90005F REMOVE & REPLACE TRUSS 
OR STRUT 

90005 MISC EACH 3.000 2100.000 6300.00 0.000 0.00 0.000 0.00 
90005G REPAIR WELD 

90005 MISC EACH 3.000 3800.000 11400.00 0.000 0.00 0.000 0.00 
90005H "T" SECTION REPAIRS 

90005 MISC EACH 10.000 310.000 3100.00 0.000 0.00 0.000 0.00 
90005J REPLACE HANDHOLE COVER 

90005 MISC EACH 2.000 800.000 1600.00 0.000 0.00 0.000 0.00 
90005K REPLACE MISSING TOWER C 

90005 MISC EACH 135.000 45.000 6075.00 0.000 0.00 0.000 0.00 
90005L PLACE OR REPLACE SIGN P 
CONNECTORS 
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CERTIFIED BY- 
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 31.000 400.000 12400.00 0.000 0.00 0.000 0.00 

90005M REPLACE U-BOLT 
90005 MISC EACH 2.000 675.000 1350.00 0.000 0.00 0.000 0.00 

90005N REMOVE GROUT 
90005 MISC EACH 13.000 620.000 8060.00 0.000 0.00 0.000 0.00 

90005P INCIDENTAL REPAIRS 
90005 MISC EACH 6.000 230.000 1380.00 0.000 0.00 0.000 0.00 

90005Q REPLACE LUMINAIRE 
90005 MISC EACH 4.000 35.000 140.00 0.000 0.00 0.000 0.00 

90005R PLACE MISSING CONDUIT C 
90005 MISC EACH 2.000 125.000 250.00 0.000 0.00 0.000 0.00 

90005S REPLACE JUNCTION BOX 
90005 MISC EACH 1.000 20.000 20.00 0.000 0.00 0.000 0.00 

90005T REPLACE JUNCTION BOX SC 
90005 MISC EACH 1.000 150.000 150.00 0.000 0.00 0.000 0.00 

90005U REPLACE DAMAGED PLASTIC 
90005 MISC EACH 6.000 10.000 60.00 0.000 0.00 0.000 0.00 

90005V LAMP DISPOSAL, HIGH INT 
DISCHARGE 

90030 MISC L.F. 82.000 34.000 2788.00 0.000 0.00 0.000 0.00 
90030A PLACE MISSING WALKWAY B 
RAILING 

90034 MISC C.Y. 1.200 6000.000 7200.00 0.000 0.00 0.000 0.00 
90034A REPAIR FOUNDATION 

90034 MISC C.Y. 2.100 5725.000 12022.50 0.000 0.00 0.000 0.00 
90034B REPAIR GROUT 

90034 MISC C.Y. 8.000 750.000 6000.00 0.000 0.00 0.000 0.00 
90034C ADD OR REMOVE FILL & RE 

PROPOSAL TOTAL....... 188065.50 0.00 0.00 
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CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508011 

STATE PROJECT(S): 1360-01-74 LOCATION 40/MILWAUKEE COUNTY 
1360-02-77 FOND DU LAC AVE 

STH 145 
MILWAUKEE COUNTY 

TYPE OF WORK: 

BIDDER NO 1: JAMES CAPE & SONS CO. 
BIDDER NO 2: MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
BIDDER NO 3: THE ZIGNEGO COMPANIES 
BIDDER NO 4: LALONDE CONTRACTORS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 61663.000 2.900 178822.70 1.000 61663.00 4.000 246652.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 19196.000 2.000 38392.00 2.790 53556.84 6.000 115176.00 
20410 REMOVING RAILROAD TRACK L.F. 6614.000 8.000 52912.00 14.700 97225.80 15.000 99210.00 
20416 REMOVING INLETS EACH 39.000 200.000 7800.00 200.000 7800.00 400.000 15600.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 1228.000 9.800 12034.40 9.870 12120.36 14.800 18174.40 
20482 ABANDONING INLETS EACH 64.000 200.000 12800.00 300.000 19200.00 400.000 25600.00 
20501 COMMON EXCAVATION C.Y. 38830.000 6.500 252395.00 11.150 432954.50 10.000 388300.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 20000.000 20000.00 17500.000 17500.00 24000.000 24000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 20771.000 7.480 155367.08 8.340 173230.14 9.000 186939.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 13102.000 10.500 137571.00 10.750 140846.50 11.500 150673.00 
30706 CONCRETE BASE COURSE, 6-INCH S.Y. 1000.000 20.450 20450.00 31.400 31400.00 26.000 26000.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 318.000 2.500 795.00 2.500 795.00 2.500 795.00 
41101 ASPHALTIC SURFACE TON 1270.000 48.540 61645.80 48.540 61645.80 48.540 61645.80 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 54926.000 22.610 1241876.86 24.300 1334701.80 29.800 1636794.80 
41519 H.E.S. CONCRETE PAVEMENT, 9-IN S.Y. 300.000 27.890 8367.00 38.000 11400.00 44.000 13200.00 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 1835.000 25.850 47434.75 33.750 61931.25 35.000 64225.00 
41610 CONCRETE ALLEY S.Y. 120.000 22.860 2743.20 36.600 4392.00 70.000 8400.00 
41637 H.E.S. CONCRETE DRIVEWAY 8-INC S.Y. 84.000 35.000 2940.00 36.950 3103.80 52.000 4368.00 
41654 DOWEL BARS EACH 1352.000 15.000 20280.00 11.000 14872.00 10.000 13520.00 
41665 CONCRETE PAVEMENT GAPS EACH 14.000 1500.000 21000.00 1800.000 25200.00 1200.000 16800.00 
60121 CONCRETE CURB AND GUTTER, 22-I L.F. 976.000 8.850 8637.60 14.300 13956.80 23.000 22448.00 
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 2257.000 14.100 31823.70 14.300 32275.10 20.000 45140.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 160131.000 2.350 376307.85 2.640 422745.84 2.600 416340.60 
60210 CONCRETE LOADING ZONE S.F. 3829.000 4.000 15316.00 6.050 23165.45 6.000 22974.00 
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 3149.000 51.000 160599.00 130.000 409370.00 110.000 346390.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 139.000 80.000 11120.00 175.000 24325.00 125.000 17375.00 
61116 MANHOLES, TYPE 12 EACH 1.000 3000.000 3000.00 500.000 500.00 2600.000 2600.00 
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NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61128 RECONSTRUCTING MANHOLES EACH 8.000 1000.000 8000.00 500.000 4000.00 990.000 7920.00 
61182 ADJUSTING MANHOLE COVERS EACH 69.000 300.000 20700.00 400.000 27600.00 220.000 15180.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 19236.000 3.000 57708.00 3.100 59631.60 2.990 57515.64 
61910 MOBILIZATION LS 1.000 175500.000 175500.00 149590.000 149590.00 261464.320 261464.32 
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 225.000 225.00 225.000 225.00 225.000 225.00 
62301 CALCIUM CHLORIDE SURFACE TREAT TON 35.000 100.000 3500.00 35.000 1225.00 100.000 3500.00 
62401 WATER MGAL 400.000 20.000 8000.00 10.000 4000.00 20.000 8000.00 
62501 TOPSOIL S.Y. 313.000 6.000 1878.00 6.000 1878.00 10.000 3130.00 
62902 FERTILIZER, TYPE A CWT. 3.000 100.000 300.00 100.000 300.00 100.000 300.00 
63110 LAWN SOD S.Y. 313.000 6.500 2034.50 6.500 2034.50 6.500 2034.50 
64220 FIELD OFFICE, TYPE C LS 1.000 10000.000 10000.00 7000.000 7000.00 14000.000 14000.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 120000.000 120000.00 20000.000 20000.00 120000.000 120000.00 

1360-01-74 
64313 TRAFFIC CONTROL, DRUMS DAYS 69810.000 0.050 3490.50 0.050 3490.50 0.050 3490.50 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 59520.000 0.050 2976.00 0.050 2976.00 0.050 2976.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 173580.000 0.010 1735.80 0.010 1735.80 0.010 1735.80 
64322 TRAFFIC CONTROL, WARNING LIGHT DAYS 42540.000 0.100 4254.00 0.100 4254.00 0.100 4254.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 28710.000 0.450 12919.50 0.450 12919.50 0.450 12919.50 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 24.000 18.000 432.00 18.000 432.00 18.000 432.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 164.000 23.000 3772.00 23.000 3772.00 23.000 3772.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 164.000 2.000 328.00 2.000 328.00 2.000 328.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 8549.000 1.980 16927.02 1.540 13165.46 1.910 16328.59 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 7284.000 2.600 18938.40 2.310 16826.04 2.310 16826.04 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 700.000 5.800 4060.00 7.600 5320.00 7.600 5320.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 140.000 840.00 200.000 1200.00 200.000 1200.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 3.000 140.000 420.00 230.000 690.00 230.000 690.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 7590.000 0.150 1138.50 0.150 1138.50 0.150 1138.50 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 33800.000 0.950 32110.00 0.950 32110.00 0.950 32110.00 
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 2.000 250.000 500.00 250.000 500.00 250.000 500.00 
64920 TEMP PVMT MRKNG, WORDS, REMOVA EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00 
66501 SAWING EXISTING PAVEMENT L.F. 1090.000 1.100 1199.00 1.100 1199.00 0.650 708.50 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1257.000 1.700 2136.90 1.700 2136.90 1.580 1986.06 
90004 MISC LS 1.000 3500.000 3500.00 7120.000 7120.00 5000.000 5000.00 

90004B PLANTING CUT-OUTS 
90005 MISC EACH 124.000 100.000 12400.00 105.000 13020.00 50.000 6200.00 

90005A ADJUSTING WATER SERVICE 
BOXES 

90005 MISC EACH 148.000 100.000 14800.00 100.000 14800.00 200.000 29600.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 25 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508011 

90005B ADJUSTING WATER GATE VA 
90005 MISC EACH 99.000 350.000 34650.00 360.000 35640.00 420.000 41580.00 

90005C INLET COVERS, TYPE 57 
90005 MISC EACH 98.000 1600.000 156800.00 1100.000 107800.00 2400.000 235200.00 

90005D INLETS, TYPE 44-A 
90005 MISC EACH 135.000 450.000 60750.00 475.010 64126.35 510.000 68850.00 

90005E MANHOLE COVERS, TYPE 58 
90005 MISC EACH 14.000 800.000 11200.00 375.000 5250.00 850.000 11900.00 

90005F INLETS, TYPE 35A 
90005 MISC EACH 2.000 400.000 800.00 300.000 600.00 360.000 720.00 

90005G INTERNAL SANITARY MANHO 
90005 MISC EACH 45.000 600.000 27000.00 400.000 18000.00 625.000 28125.00 

90005H ADJUSTING TES MANHOLE C 
90005 MISC EACH 200.000 32.000 6400.00 21.000 4200.00 60.000 12000.00 

90005J INLET SCREENS, TYPE R 
90005 MISC EACH 13.000 400.000 5200.00 500.000 6500.00 410.000 5330.00 

90005K WATERMAIN PROTECTION 
90005 MISC EACH 1.000 375.000 375.00 350.000 350.00 500.000 500.00 

90005L INLET COVERS, TYPE 55 
90008 MISC DAY 180.000 20.000 3600.00 3.400 612.00 1.000 180.00 

90008A CONTRACTOR FURNISHED 
PORTABLE COMPUTER AND PRINTER 

90030 MISC L.F. 19182.000 9.700 186065.40 9.300 178392.60 9.000 172638.00 
90030A INTERGAL CONCRETE CURB 
GUTTER, 19-INCH 

90030 MISC L.F. 85.000 22.000 1870.00 17.300 1470.50 20.000 1700.00 
90030B H.E.S. CONCRETE CURB AN 
19-INCH 

90031 MISC S.F. 1134.000 8.250 9355.50 7.000 7938.00 9.000 10206.00 
90031A COLORED CONCRETE 

90031 MISC S.F. 32866.000 9.400 308940.40 9.620 316170.92 10.500 345093.00 
90031B STAMPED COLORED CONCRET 
CROSSWALK 

90034 MISC C.Y. 1.000 50.000 50.00 500.000 500.00 840.000 840.00 
90034A CONCRETE FOOTING REMOVA 

90034 MISC C.Y. 457.000 41.660 19038.62 74.000 33818.00 41.660 19038.62 
90034B TREE CUT-OUTS 

90365 QMP, BASE COURSES TON 33873.000 0.140 4742.22 0.130 4403.49 0.130 4403.49 
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 55226.000 0.090 4970.34 0.090 4970.34 0.090 4970.34 
90545 CONCRETE COLLAR EACH 1.000 500.000 500.00 250.000 250.00 600.000 600.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 450.000 4.000 1800.00 4.000 1800.00 4.000 1800.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1800.000 2.000 3600.00 2.000 3600.00 2.000 3600.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 26 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508011 

PROPOSAL TOTAL....... 4297461.54 4705486.98 5600000.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 27 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508011 

BIDDER NO 1: JAMES CAPE & SONS CO. 
BIDDER NO 2: MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
BIDDER NO 3: THE ZIGNEGO COMPANIES 
BIDDER NO 4: LALONDE CONTRACTORS, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 61663.000 3.100 191155.30 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 19196.000 4.550 87341.80 0.000 0.00 0.000 0.00 
20410 REMOVING RAILROAD TRACK L.F. 6614.000 21.000 138894.00 0.000 0.00 0.000 0.00 
20416 REMOVING INLETS EACH 39.000 400.000 15600.00 0.000 0.00 0.000 0.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 1228.000 9.870 12120.36 0.000 0.00 0.000 0.00 
20482 ABANDONING INLETS EACH 64.000 400.000 25600.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 38830.000 7.850 304815.50 0.000 0.00 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 10700.000 10700.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 20771.000 9.350 194208.85 0.000 0.00 0.000 0.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 13102.000 11.970 156830.94 0.000 0.00 0.000 0.00 
30706 CONCRETE BASE COURSE, 6-INCH S.Y. 1000.000 18.370 18370.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 318.000 2.500 795.00 0.000 0.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 1270.000 48.540 61645.80 0.000 0.00 0.000 0.00 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 54926.000 27.990 1537378.74 0.000 0.00 0.000 0.00 
41519 H.E.S. CONCRETE PAVEMENT, 9-IN S.Y. 300.000 31.470 9441.00 0.000 0.00 0.000 0.00 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 1835.000 23.820 43709.70 0.000 0.00 0.000 0.00 
41610 CONCRETE ALLEY S.Y. 120.000 27.820 3338.40 0.000 0.00 0.000 0.00 
41637 H.E.S. CONCRETE DRIVEWAY 8-INC S.Y. 84.000 32.660 2743.44 0.000 0.00 0.000 0.00 
41654 DOWEL BARS EACH 1352.000 3.000 4056.00 0.000 0.00 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 14.000 700.000 9800.00 0.000 0.00 0.000 0.00 
60121 CONCRETE CURB AND GUTTER, 22-I L.F. 976.000 27.730 27064.48 0.000 0.00 0.000 0.00 
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 2257.000 20.080 45320.56 0.000 0.00 0.000 0.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 160131.000 2.600 416340.60 0.000 0.00 0.000 0.00 
60210 CONCRETE LOADING ZONE S.F. 3829.000 11.210 42923.09 0.000 0.00 0.000 0.00 
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 3149.000 110.000 346390.00 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 139.000 125.000 17375.00 0.000 0.00 0.000 0.00 
61116 MANHOLES, TYPE 12 EACH 1.000 2600.000 2600.00 0.000 0.00 0.000 0.00 
61128 RECONSTRUCTING MANHOLES EACH 8.000 990.000 7920.00 0.000 0.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 69.000 220.000 15180.00 0.000 0.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 19236.000 2.550 49051.80 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 77260.000 77260.00 0.000 0.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 225.000 225.00 0.000 0.00 0.000 0.00 
62301 CALCIUM CHLORIDE SURFACE TREAT TON 35.000 95.000 3325.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 28 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508011 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62401 WATER MGAL 400.000 30.000 12000.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 313.000 6.000 1878.00 0.000 0.00 0.000 0.00 
62902 FERTILIZER, TYPE A CWT. 3.000 100.000 300.00 0.000 0.00 0.000 0.00 
63110 LAWN SOD S.Y. 313.000 6.500 2034.50 0.000 0.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 7800.000 7800.00 0.000 0.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 120000.000 120000.00 0.000 0.00 0.000 0.00 

1360-01-74 
64313 TRAFFIC CONTROL, DRUMS DAYS 69810.000 0.050 3490.50 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 59520.000 0.050 2976.00 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 173580.000 0.010 1735.80 0.000 0.00 0.000 0.00 
64322 TRAFFIC CONTROL, WARNING LIGHT DAYS 42540.000 0.100 4254.00 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 28710.000 0.450 12919.50 0.000 0.00 0.000 0.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 24.000 18.000 432.00 0.000 0.00 0.000 0.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 164.000 23.000 3772.00 0.000 0.00 0.000 0.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 164.000 2.000 328.00 0.000 0.00 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 8549.000 1.950 16670.55 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 7284.000 1.300 9469.20 0.000 0.00 0.000 0.00 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 700.000 4.000 2800.00 0.000 0.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 6.000 110.000 660.00 0.000 0.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 3.000 105.000 315.00 0.000 0.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 7590.000 0.150 1138.50 0.000 0.00 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 33800.000 0.950 32110.00 0.000 0.00 0.000 0.00 
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 2.000 250.000 500.00 0.000 0.00 0.000 0.00 
64920 TEMP PVMT MRKNG, WORDS, REMOVA EACH 2.000 300.000 600.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 1090.000 0.650 708.50 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1257.000 1.580 1986.06 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 999999.000 999999.00 0.000 0.00 0.000 0.00 

90004B PLANTING CUT-OUTS 
90005 MISC EACH 124.000 80.000 9920.00 0.000 0.00 0.000 0.00 

90005A ADJUSTING WATER SERVICE 
BOXES 

90005 MISC EACH 148.000 90.000 13320.00 0.000 0.00 0.000 0.00 
90005B ADJUSTING WATER GATE VA 

90005 MISC EACH 99.000 420.000 41580.00 0.000 0.00 0.000 0.00 
90005C INLET COVERS, TYPE 57 

90005 MISC EACH 98.000 2400.000 235200.00 0.000 0.00 0.000 0.00 
90005D INLETS, TYPE 44-A 

90005 MISC EACH 135.000 510.000 68850.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 29 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508011 

90005E MANHOLE COVERS, TYPE 58 
90005 MISC EACH 14.000 850.000 11900.00 0.000 0.00 0.000 0.00 

90005F INLETS, TYPE 35A 
90005 MISC EACH 2.000 360.000 720.00 0.000 0.00 0.000 0.00 

90005G INTERNAL SANITARY MANHO 
90005 MISC EACH 45.000 625.000 28125.00 0.000 0.00 0.000 0.00 

90005H ADJUSTING TES MANHOLE C 
90005 MISC EACH 200.000 30.000 6000.00 0.000 0.00 0.000 0.00 

90005J INLET SCREENS, TYPE R 
90005 MISC EACH 13.000 410.000 5330.00 0.000 0.00 0.000 0.00 

90005K WATERMAIN PROTECTION 
90005 MISC EACH 1.000 500.000 500.00 0.000 0.00 0.000 0.00 

90005L INLET COVERS, TYPE 55 
90008 MISC DAY 180.000 4.110 739.80 0.000 0.00 0.000 0.00 

90008A CONTRACTOR FURNISHED 
PORTABLE COMPUTER AND PRINTER 

90030 MISC L.F. 19182.000 9.880 189518.16 0.000 0.00 0.000 0.00 
90030A INTERGAL CONCRETE CURB 
GUTTER, 19-INCH 

90030 MISC L.F. 85.000 12.800 1088.00 0.000 0.00 0.000 0.00 
90030B H.E.S. CONCRETE CURB AN 
19-INCH 

90031 MISC S.F. 1134.000 6.000 6804.00 0.000 0.00 0.000 0.00 
90031A COLORED CONCRETE 

90031 MISC S.F. 32866.000 7.250 238278.50 0.000 0.00 0.000 0.00 
90031B STAMPED COLORED CONCRET 
CROSSWALK 

90034 MISC C.Y. 1.000 250.000 250.00 0.000 0.00 0.000 0.00 
90034A CONCRETE FOOTING REMOVA 

90034 MISC C.Y. 457.000 41.660 19038.62 0.000 0.00 0.000 0.00 
90034B TREE CUT-OUTS 

90365 QMP, BASE COURSES TON 33873.000 0.130 4403.49 0.000 0.00 0.000 0.00 
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 55226.000 0.090 4970.34 0.000 0.00 0.000 0.00 
90545 CONCRETE COLLAR EACH 1.000 600.000 600.00 0.000 0.00 0.000 0.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 450.000 4.000 1800.00 0.000 0.00 0.000 0.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 1800.000 2.000 3600.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 6012933.38 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 30 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508012 

STATE PROJECT(S): 2080-05-70 LOCATION 40/MILWAUKEE COUNTY 
43RD, TEUTONIA, TRIANGLE, BRIDGE & APPS 
CTH G, D 
MILWAUKEE COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 

BIDDER NO 1: PAYNE & DOLAN, INC. 
BIDDER NO 2: CAPITOL PAVERS, INC 
BIDDER NO 3: JAMES CAPE & SONS CO. 
BIDDER NO 4: WM. BEAUDOIN & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 550.000 5.000 2750.00 5.750 3162.50 10.000 5500.00 
20405 REMOVING CURB AND GUTTER L.F. 2400.000 4.660 11184.00 4.900 11760.00 6.500 15600.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 450.000 4.000 1800.00 3.300 1485.00 9.500 4275.00 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 930.000 13.300 12369.00 13.300 12369.00 13.300 12369.00 
20422 REMOVING CONCRETE BASES EACH 12.000 150.000 1800.00 150.000 1800.00 150.000 1800.00 
20901 GRANULAR BACKFILL C.Y. 10.000 18.000 180.00 25.000 250.00 60.000 600.00 
21301 FINISHING ROADWAY LS 1.000 1650.000 1650.00 2000.000 2000.00 2500.000 2500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 135.000 12.000 1620.00 15.000 2025.00 22.000 2970.00 
30820 BASE PATCHING, CONCRETE S.Y. 4000.000 28.970 115880.00 38.500 154000.00 38.000 152000.00 
30822 SPECIAL HE STRENGTH BASE PATCH S.Y. 350.000 33.000 11550.00 69.400 24290.00 48.400 16940.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1000.000 0.800 800.00 0.800 800.00 0.800 800.00 
40301 QMP, ASPHALTIC MIXTURE TON 6500.000 0.500 3250.00 0.500 3250.00 0.500 3250.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 455.000 165.000 75075.00 165.000 75075.00 165.000 75075.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 6500.000 22.650 147225.00 22.650 147225.00 22.650 147225.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4160.000 1.000 4160.00 1.000 4160.00 1.000 4160.00 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 310.000 28.000 8680.00 27.700 8587.00 29.300 9083.00 
41512 CONCRETE PAVEMENT, 12-INCH S.Y. 142.000 35.000 4970.00 30.000 4260.00 43.750 6212.50 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 800.000 26.200 20960.00 26.000 20800.00 29.500 23600.00 
41636 H.E.S. CONCRETE DRIVEWAY 7-INC S.Y. 100.000 30.000 3000.00 36.500 3650.00 31.400 3140.00 
41653 PAVEMENT TIES EACH 300.000 5.000 1500.00 6.000 1800.00 5.000 1500.00 
41654 DOWEL BARS EACH 6700.000 7.110 47637.00 10.000 67000.00 7.050 47235.00 
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 2460.000 22.210 54636.60 15.700 38622.00 16.900 41574.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 3100.000 2.600 8060.00 2.450 7595.00 3.350 10385.00 
60601 RIPRAP C.Y. 3.000 80.000 240.00 80.000 240.00 150.000 450.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 6.000 300.000 1800.00 300.000 1800.00 100.000 600.00 
61106 CATCH BASINS, TYPE 41 EACH 1.000 2000.000 2000.00 2000.000 2000.00 1500.000 1500.00 
61128 RECONSTRUCTING MANHOLES EACH 3.000 850.000 2550.00 850.000 2550.00 800.000 2400.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 31 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508012 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61129 RECONSTRUCTING INLETS EACH 3.000 750.000 2250.00 750.000 2250.00 800.000 2400.00 
61177 INLET COVERS, TYPE R EACH 3.000 500.000 1500.00 500.000 1500.00 350.000 1050.00 
61182 ADJUSTING MANHOLE COVERS EACH 17.000 350.000 5950.00 350.000 5950.00 300.000 5100.00 
61183 ADJUSTING INLET COVERS EACH 35.000 300.000 10500.00 300.000 10500.00 300.000 10500.00 
61910 MOBILIZATION LS 1.000 20257.280 20257.28 13390.000 13390.00 42050.000 42050.00 
62501 TOPSOIL S.Y. 1200.000 3.500 4200.00 3.500 4200.00 3.500 4200.00 
62815 SILT FENCE, DELIVERED L.F. 150.000 2.000 300.00 2.000 300.00 2.000 300.00 
62816 SILT FENCE, INSTALLED L.F. 150.000 2.000 300.00 2.000 300.00 2.000 300.00 
62817 SILT FENCE MAINTENANCE L.F. 150.000 0.500 75.00 0.500 75.00 0.500 75.00 
62872 INLET PROTECTION, TYPE C EACH 39.000 45.000 1755.00 45.000 1755.00 45.000 1755.00 
62902 FERTILIZER, TYPE A CWT. 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
63110 LAWN SOD S.Y. 1100.000 4.250 4675.00 4.250 4675.00 4.250 4675.00 
63111 EROSION CONTROL SOD S.Y. 100.000 4.250 425.00 4.250 425.00 4.250 425.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 258.700 15.250 3945.18 15.250 3945.18 15.250 3945.18 
63822 MOVING SIGNS, TYPE II EACH 12.000 50.000 600.00 50.000 600.00 50.000 600.00 
63827 REMOVING SIGNS, TYPE II EACH 31.000 25.000 775.00 25.000 775.00 25.000 775.00 
63840 MOVING SMALL SIGN SUPPORTS EACH 3.000 50.000 150.00 50.000 150.00 50.000 150.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 6500.000 6500.00 3500.000 3500.00 
64301 TRAFFIC CONTROL LS 1.000 26100.000 26100.00 24300.000 24300.00 24300.000 24300.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 400.000 20.000 8000.00 20.000 8000.00 20.000 8000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 12000.000 0.300 3600.00 0.300 3600.00 0.300 3600.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 600.000 1.000 600.00 1.000 600.00 1.000 600.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 400.000 0.450 180.00 0.450 180.00 0.450 180.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4300.000 0.200 860.00 0.200 860.00 0.200 860.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 3000.000 0.500 1500.00 0.500 1500.00 0.500 1500.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 10.000 5.000 50.00 5.000 50.00 5.000 50.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2880.000 1.000 2880.00 1.000 2880.00 1.000 2880.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 450.000 2.000 900.00 2.000 900.00 2.000 900.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 170.000 5.000 850.00 5.000 850.00 5.000 850.00 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 430.000 2.700 1161.00 2.700 1161.00 2.700 1161.00 
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 260.000 1.800 468.00 1.800 468.00 1.800 468.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 100.000 3.200 320.00 3.200 320.00 3.200 320.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 11.000 80.000 880.00 80.000 880.00 80.000 880.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 2000.000 0.950 1900.00 1.500 3000.00 1.000 2000.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 770.000 5.950 4581.50 5.950 4581.50 5.950 4581.50 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 106.000 6.250 662.50 6.250 662.50 6.250 662.50 
65235 CONDUIT, SPECIAL, 2-INCH L.F. 36.000 17.500 630.00 17.500 630.00 17.500 630.00 
65237 CONDUIT, SPECIAL, 3-INCH L.F. 92.000 20.000 1840.00 20.000 1840.00 20.000 1840.00 
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65306 PULL BOXES, STEEL, 24X36-INCH EACH 12.000 500.000 6000.00 500.000 6000.00 500.000 6000.00 
65401 CONCRETE BASES, TYPE 1 EACH 8.000 435.000 3480.00 435.000 3480.00 435.000 3480.00 
65402 CONCRETE BASES, TYPE 2 EACH 4.000 595.000 2380.00 595.000 2380.00 595.000 2380.00 
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 950.000 950.00 950.000 950.00 950.000 950.00 
65425 PEDESTAL BASES EACH 22.000 130.000 2860.00 130.000 2860.00 130.000 2860.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 10.000 230.000 2300.00 230.000 2300.00 230.000 2300.00 
65528 TRAFF SIGNAL CABLE, 9 CONDUCTO L.F. 2307.000 1.600 3691.20 1.600 3691.20 1.600 3691.20 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 2880.000 1.700 4896.00 1.700 4896.00 1.700 4896.00 
65552 COMMUNICATION CABLE, INSTALED L.F. 770.000 2.250 1732.50 2.250 1732.50 2.250 1732.50 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 1697.000 0.650 1103.05 0.650 1103.05 0.650 1103.05 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 5767.000 1.100 6343.70 1.100 6343.70 1.100 6343.70 
65702 POLES, TYPE 2 EACH 10.000 1135.000 11350.00 1135.000 11350.00 1135.000 11350.00 
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 20.000 240.000 4800.00 240.000 4800.00 240.000 4800.00 
65733 TRAFF SIGNAL STANDARDS, ALUMIN EACH 2.000 245.000 490.00 245.000 490.00 245.000 490.00 
65802 TROMBONE ARMS, 15-FOOT EACH 7.000 625.000 4375.00 625.000 4375.00 625.000 4375.00 
65803 TROMBONE ARMS, 20-FOOT EACH 3.000 750.000 2250.00 750.000 2250.00 750.000 2250.00 
65826 TRAFFIC SIGNAL FACES, 3-12 INC EACH 23.000 280.000 6440.00 280.000 6440.00 280.000 6440.00 
65828 TRAFFIC SIGNAL FACES, 5-12 INC EACH 2.000 375.000 750.00 375.000 750.00 375.000 750.00 
65829 TRAFFIC SIGNAL FACES, 3-12 INC EACH 8.000 280.000 2240.00 280.000 2240.00 280.000 2240.00 
65846 PEDESTRIAN SIGNAL FACES, 12-IN EACH 10.000 240.000 2400.00 240.000 2400.00 240.000 2400.00 
65849 PEDESTRIAN PUSH BUTTONS EACH 13.000 85.000 1105.00 85.000 1105.00 85.000 1105.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 575.000 575.00 575.000 575.00 575.000 575.00 

N. 43RD ST. AT W. BRADLEY RD. 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 575.000 575.00 575.000 575.00 575.000 575.00 

N. 43RD ST. AT N. TEUTONIA AVE 
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 550.000 550.00 550.000 550.00 550.000 550.00 

N. TEUTONIS AVE. AT W. BRADLEY 
66501 SAWING EXISTING PAVEMENT L.F. 5200.000 0.400 2080.00 0.580 3016.00 0.400 2080.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 8600.000 1.350 11610.00 1.600 13760.00 1.950 16770.00 
90004 MISC LS 1.000 3900.000 3900.00 3900.000 3900.00 3900.000 3900.00 

90004A REMOVING TRAFFIC SIGNAL 
N 43RD ST.(CTH G) AND W BRADLE 

90004 MISC LS 1.000 1700.000 1700.00 1700.000 1700.00 1700.000 1700.00 
90004B REMOVING TRAFFIC SIGNAL 
N 43RD ST(CTH G) & N TEUTONIA 

90004 MISC LS 1.000 2600.000 2600.00 2600.000 2600.00 2600.000 2600.00 
90004C REMOVING TRAFFIC SIGNAL 
N TEUTONIA AVE (CTH D) AND W B 
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90004 MISC LS 1.000 1200.000 1200.00 1200.000 1200.00 1200.000 1200.00 

90004D ELEC SERVICE RELOC-TRAF 
N 43RD ST AND W BRADLEY RD 

90004 MISC LS 1.000 21400.000 21400.00 21400.000 21400.00 21400.000 21400.00 
90004E TEMP TRAF SIGNALS,N 43R 
BRADLEY RD AND N TEUTONIA AVE 

90005 MISC EACH 10.000 1125.000 11250.00 1125.000 11250.00 1125.000 11250.00 
90005A OPTICALLY-PROGRAMMED SI 
3 VERTICAL 

90005 MISC EACH 2.000 1125.000 2250.00 1125.000 2250.00 1125.000 2250.00 
90005B OPTICALLY-PROGRAMMED SI 
3 HORIZONTAL 

90005 MISC EACH 3.000 10200.000 30600.00 10200.000 30600.00 10200.000 30600.00 
90005C TRAF SIGNAL CONTROLLER, 
WITH CLOSED-LOOP SYSTEM COMPON 

90005 MISC EACH 1.000 5500.000 5500.00 5500.000 5500.00 5500.000 5500.00 
90005D TRAFFIC SIGNAL MASTER C 

90005 MISC EACH 10.000 100.000 1000.00 100.000 1000.00 100.000 1000.00 
90005E REMOVING PULL BOXES 

90005 MISC EACH 19.000 500.000 9500.00 500.000 9500.00 500.000 9500.00 
90005F EXTERNAL MANHOLE INFILT 
SEALS 

90005 MISC EACH 14.000 105.000 1470.00 105.000 1470.00 105.000 1470.00 
90005G SIGN POSTS, 2X2-INCH SQ 
STEEL, 12-FOOT 

90030 MISC L.F. 1166.000 2.500 2915.00 2.500 2915.00 2.500 2915.00 
90030A SPECIAL LOOP DETECTOR C 

90030 MISC L.F. 958.000 9.750 9340.50 9.750 9340.50 9.750 9340.50 
90030B SPECIAL LOOP DETECTOR S 

90398 JOINT AND CRACK REPAIR L.F. 2500.000 2.700 6750.00 2.670 6675.00 3.100 7750.00 
90591 TEMPORARY COVER PLATES EACH 19.000 200.000 3800.00 200.000 3800.00 250.000 4750.00 

PROPOSAL TOTAL....... 867549.01 922721.63 940518.63 
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BIDDER NO 1: PAYNE & DOLAN, INC. 
BIDDER NO 2: CAPITOL PAVERS, INC 
BIDDER NO 3: JAMES CAPE & SONS CO. 
BIDDER NO 4: WM. BEAUDOIN & SONS, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 550.000 5.500 3025.00 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 2400.000 4.200 10080.00 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 450.000 3.750 1687.50 0.000 0.00 0.000 0.00 
20418 REMOVING PAVEMENT, BUTT JOINTS S.Y. 930.000 10.880 10118.40 0.000 0.00 0.000 0.00 
20422 REMOVING CONCRETE BASES EACH 12.000 150.000 1800.00 0.000 0.00 0.000 0.00 
20901 GRANULAR BACKFILL C.Y. 10.000 30.000 300.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 135.000 9.800 1323.00 0.000 0.00 0.000 0.00 
30820 BASE PATCHING, CONCRETE S.Y. 4000.000 47.900 191600.00 0.000 0.00 0.000 0.00 
30822 SPECIAL HE STRENGTH BASE PATCH S.Y. 350.000 79.000 27650.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1000.000 1.250 1250.00 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 6500.000 0.400 2600.00 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 455.000 185.000 84175.00 0.000 0.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 6500.000 24.800 161200.00 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 4160.000 1.000 4160.00 0.000 0.00 0.000 0.00 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 310.000 35.800 11098.00 0.000 0.00 0.000 0.00 
41512 CONCRETE PAVEMENT, 12-INCH S.Y. 142.000 45.500 6461.00 0.000 0.00 0.000 0.00 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 800.000 29.800 23840.00 0.000 0.00 0.000 0.00 
41636 H.E.S. CONCRETE DRIVEWAY 7-INC S.Y. 100.000 39.200 3920.00 0.000 0.00 0.000 0.00 
41653 PAVEMENT TIES EACH 300.000 4.800 1440.00 0.000 0.00 0.000 0.00 
41654 DOWEL BARS EACH 6700.000 8.800 58960.00 0.000 0.00 0.000 0.00 
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 2460.000 25.700 63222.00 0.000 0.00 0.000 0.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 3100.000 3.600 11160.00 0.000 0.00 0.000 0.00 
60601 RIPRAP C.Y. 3.000 100.000 300.00 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 6.000 848.370 5090.22 0.000 0.00 0.000 0.00 
61106 CATCH BASINS, TYPE 41 EACH 1.000 1804.970 1804.97 0.000 0.00 0.000 0.00 
61128 RECONSTRUCTING MANHOLES EACH 3.000 419.140 1257.42 0.000 0.00 0.000 0.00 
61129 RECONSTRUCTING INLETS EACH 3.000 349.280 1047.84 0.000 0.00 0.000 0.00 
61177 INLET COVERS, TYPE R EACH 3.000 519.150 1557.45 0.000 0.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 17.000 209.570 3562.69 0.000 0.00 0.000 0.00 
61183 ADJUSTING INLET COVERS EACH 35.000 95.800 3353.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 50000.000 50000.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 1200.000 3.000 3600.00 0.000 0.00 0.000 0.00 
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62815 SILT FENCE, DELIVERED L.F. 150.000 1.750 262.50 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 150.000 1.750 262.50 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 150.000 1.750 262.50 0.000 0.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 39.000 45.000 1755.00 0.000 0.00 0.000 0.00 
62902 FERTILIZER, TYPE A CWT. 1.000 400.000 400.00 0.000 0.00 0.000 0.00 
63110 LAWN SOD S.Y. 1100.000 3.500 3850.00 0.000 0.00 0.000 0.00 
63111 EROSION CONTROL SOD S.Y. 100.000 3.350 335.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 258.700 13.410 3469.17 0.000 0.00 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 12.000 24.240 290.88 0.000 0.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 31.000 16.000 496.00 0.000 0.00 0.000 0.00 
63840 MOVING SMALL SIGN SUPPORTS EACH 3.000 78.000 234.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 24300.000 24300.00 0.000 0.00 0.000 0.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 400.000 20.000 8000.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 12000.000 0.300 3600.00 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 600.000 1.000 600.00 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 400.000 0.450 180.00 0.000 0.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 4300.000 0.200 860.00 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 3000.000 0.500 1500.00 0.000 0.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 10.000 5.000 50.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2880.000 1.000 2880.00 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 450.000 2.000 900.00 0.000 0.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 170.000 5.000 850.00 0.000 0.00 0.000 0.00 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 430.000 2.700 1161.00 0.000 0.00 0.000 0.00 
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 260.000 1.800 468.00 0.000 0.00 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 100.000 3.200 320.00 0.000 0.00 0.000 0.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 11.000 80.000 880.00 0.000 0.00 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 2000.000 1.000 2000.00 0.000 0.00 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 770.000 5.950 4581.50 0.000 0.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 106.000 6.250 662.50 0.000 0.00 0.000 0.00 
65235 CONDUIT, SPECIAL, 2-INCH L.F. 36.000 17.500 630.00 0.000 0.00 0.000 0.00 
65237 CONDUIT, SPECIAL, 3-INCH L.F. 92.000 20.000 1840.00 0.000 0.00 0.000 0.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 12.000 500.000 6000.00 0.000 0.00 0.000 0.00 
65401 CONCRETE BASES, TYPE 1 EACH 8.000 435.000 3480.00 0.000 0.00 0.000 0.00 
65402 CONCRETE BASES, TYPE 2 EACH 4.000 595.000 2380.00 0.000 0.00 0.000 0.00 
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 950.000 950.00 0.000 0.00 0.000 0.00 
65425 PEDESTAL BASES EACH 22.000 130.000 2860.00 0.000 0.00 0.000 0.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 10.000 230.000 2300.00 0.000 0.00 0.000 0.00 
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65528 TRAFF SIGNAL CABLE, 9 CONDUCTO L.F. 2307.000 1.600 3691.20 0.000 0.00 0.000 0.00 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT L.F. 2880.000 1.700 4896.00 0.000 0.00 0.000 0.00 
65552 COMMUNICATION CABLE, INSTALED L.F. 770.000 2.250 1732.50 0.000 0.00 0.000 0.00 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA L.F. 1697.000 0.650 1103.05 0.000 0.00 0.000 0.00 
65580 LOOP DETECTOR LEAD IN CABLE L.F. 5767.000 1.100 6343.70 0.000 0.00 0.000 0.00 
65702 POLES, TYPE 2 EACH 10.000 1135.000 11350.00 0.000 0.00 0.000 0.00 
65732 TRAFF SIGNAL STANDARDS, ALUMIN EACH 20.000 240.000 4800.00 0.000 0.00 0.000 0.00 
65733 TRAFF SIGNAL STANDARDS, ALUMIN EACH 2.000 245.000 490.00 0.000 0.00 0.000 0.00 
65802 TROMBONE ARMS, 15-FOOT EACH 7.000 625.000 4375.00 0.000 0.00 0.000 0.00 
65803 TROMBONE ARMS, 20-FOOT EACH 3.000 750.000 2250.00 0.000 0.00 0.000 0.00 
65826 TRAFFIC SIGNAL FACES, 3-12 INC EACH 23.000 280.000 6440.00 0.000 0.00 0.000 0.00 
65828 TRAFFIC SIGNAL FACES, 5-12 INC EACH 2.000 375.000 750.00 0.000 0.00 0.000 0.00 
65829 TRAFFIC SIGNAL FACES, 3-12 INC EACH 8.000 280.000 2240.00 0.000 0.00 0.000 0.00 
65846 PEDESTRIAN SIGNAL FACES, 12-IN EACH 10.000 240.000 2400.00 0.000 0.00 0.000 0.00 
65849 PEDESTRIAN PUSH BUTTONS EACH 13.000 85.000 1105.00 0.000 0.00 0.000 0.00 
65850 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 575.000 575.00 0.000 0.00 0.000 0.00 

N. 43RD ST. AT W. BRADLEY RD. 
65851 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 575.000 575.00 0.000 0.00 0.000 0.00 

N. 43RD ST. AT N. TEUTONIA AVE 
65852 TRAFFIC SIGNAL MOUNTING HARDWA LS 1.000 550.000 550.00 0.000 0.00 0.000 0.00 

N. TEUTONIS AVE. AT W. BRADLEY 
66501 SAWING EXISTING PAVEMENT L.F. 5200.000 1.000 5200.00 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 8600.000 1.250 10750.00 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 3900.000 3900.00 0.000 0.00 0.000 0.00 

90004A REMOVING TRAFFIC SIGNAL 
N 43RD ST.(CTH G) AND W BRADLE 

90004 MISC LS 1.000 1700.000 1700.00 0.000 0.00 0.000 0.00 
90004B REMOVING TRAFFIC SIGNAL 
N 43RD ST(CTH G) & N TEUTONIA 

90004 MISC LS 1.000 2600.000 2600.00 0.000 0.00 0.000 0.00 
90004C REMOVING TRAFFIC SIGNAL 
N TEUTONIA AVE (CTH D) AND W B 

90004 MISC LS 1.000 1200.000 1200.00 0.000 0.00 0.000 0.00 
90004D ELEC SERVICE RELOC-TRAF 
N 43RD ST AND W BRADLEY RD 

90004 MISC LS 1.000 21400.000 21400.00 0.000 0.00 0.000 0.00 
90004E TEMP TRAF SIGNALS,N 43R 
BRADLEY RD AND N TEUTONIA AVE 
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90005 MISC EACH 10.000 1125.000 11250.00 0.000 0.00 0.000 0.00 

90005A OPTICALLY-PROGRAMMED SI 
3 VERTICAL 

90005 MISC EACH 2.000 1125.000 2250.00 0.000 0.00 0.000 0.00 
90005B OPTICALLY-PROGRAMMED SI 
3 HORIZONTAL 

90005 MISC EACH 3.000 10200.000 30600.00 0.000 0.00 0.000 0.00 
90005C TRAF SIGNAL CONTROLLER, 
WITH CLOSED-LOOP SYSTEM COMPON 

90005 MISC EACH 1.000 5500.000 5500.00 0.000 0.00 0.000 0.00 
90005D TRAFFIC SIGNAL MASTER C 

90005 MISC EACH 10.000 100.000 1000.00 0.000 0.00 0.000 0.00 
90005E REMOVING PULL BOXES 

90005 MISC EACH 19.000 453.650 8619.35 0.000 0.00 0.000 0.00 
90005F EXTERNAL MANHOLE INFILT 
SEALS 

90005 MISC EACH 14.000 119.580 1674.12 0.000 0.00 0.000 0.00 
90005G SIGN POSTS, 2X2-INCH SQ 
STEEL, 12-FOOT 

90030 MISC L.F. 1166.000 2.500 2915.00 0.000 0.00 0.000 0.00 
90030A SPECIAL LOOP DETECTOR C 

90030 MISC L.F. 958.000 9.750 9340.50 0.000 0.00 0.000 0.00 
90030B SPECIAL LOOP DETECTOR S 

90398 JOINT AND CRACK REPAIR L.F. 2500.000 3.750 9375.00 0.000 0.00 0.000 0.00 
90591 TEMPORARY COVER PLATES EACH 19.000 200.000 3800.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 1041234.46 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 38 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508013 

STATE PROJECT(S): 2160-00-73 LOCATION 40/MILWAUKEE COUNTY 
N 76TH ST 
STH 181 
MILWAUKEE COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: PAYNE & DOLAN, INC. 
BIDDER NO 2: JAMES CAPE & SONS CO. 
BIDDER NO 3: WM. BEAUDOIN & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 12100.000 4.240 51304.00 3.000 36300.00 4.500 54450.00 
20405 REMOVING CURB AND GUTTER L.F. 5800.000 6.160 35728.00 2.500 14500.00 3.800 22040.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 3150.000 4.000 12600.00 3.000 9450.00 3.250 10237.50 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 980.000 11.500 11270.00 5.400 5292.00 5.540 5429.20 
20501 COMMON EXCAVATION C.Y. 6050.000 2.000 12100.00 7.000 42350.00 7.250 43862.50 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 6000.000 6000.00 6000.000 6000.00 10000.000 10000.00 
21301 FINISHING ROADWAY LS 1.000 2200.000 2200.00 8000.000 8000.00 5000.000 5000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 4100.000 9.600 39360.00 8.200 33620.00 8.600 35260.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 2500.000 11.000 27500.00 11.000 27500.00 10.800 27000.00 
30708 CONCRETE BASE COURSE, 8-INCH S.Y. 515.000 26.130 13456.95 27.780 14306.70 23.400 12051.00 
30811 BASE PATCHING, ASPHALTIC TON 200.000 110.000 22000.00 110.000 22000.00 67.000 13400.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2000.000 1.000 2000.00 1.000 2000.00 1.300 2600.00 
40301 QMP, ASPHALTIC MIXTURE TON 8450.000 0.500 4225.00 0.500 4225.00 0.350 2957.50 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 540.000 165.000 89100.00 165.000 89100.00 185.000 99900.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 8450.000 23.000 194350.00 23.000 194350.00 23.100 195195.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 5410.000 1.000 5410.00 1.000 5410.00 1.000 5410.00 
40901 CRACKING AND SEATING CONCRETE S.Y. 39400.000 0.450 17730.00 0.450 17730.00 0.350 13790.00 
41106 ASPHALTIC SURFACE, TEMPORARY TON 75.000 100.000 7500.00 100.000 7500.00 116.000 8700.00 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 8150.000 25.300 206195.00 27.810 226651.50 29.200 237980.00 
41519 H.E.S. CONCRETE PAVEMENT, 9-IN S.Y. 2500.000 27.300 68250.00 32.290 80725.00 31.300 78250.00 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 1025.000 31.500 32287.50 26.900 27572.50 32.500 33312.50 
41636 H.E.S. CONCRETE DRIVEWAY 7-INC S.Y. 100.000 35.000 3500.00 29.500 2950.00 37.500 3750.00 
41653 PAVEMENT TIES EACH 138.000 6.000 828.00 8.500 1173.00 3.650 503.70 
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 10620.000 15.450 164079.00 13.600 144432.00 19.900 211338.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 19000.000 2.600 49400.00 2.700 51300.00 2.900 55100.00 
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 73.000 60.000 4380.00 60.000 4380.00 60.000 4380.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 36.000 80.000 2880.00 65.000 2340.00 80.000 2880.00 
61116 MANHOLES, TYPE 12 EACH 2.000 1300.000 2600.00 2500.000 5000.00 1300.000 2600.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 39 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508013 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61128 RECONSTRUCTING MANHOLES EACH 3.000 800.000 2400.00 1000.000 3000.00 800.000 2400.00 
61129 RECONSTRUCTING INLETS EACH 1.000 650.000 650.00 1000.000 1000.00 650.000 650.00 
61182 ADJUSTING MANHOLE COVERS EACH 34.000 380.000 12920.00 400.000 13600.00 380.000 12920.00 
61183 ADJUSTING INLET COVERS EACH 12.000 390.000 4680.00 400.000 4800.00 390.000 4680.00 
61197 SALVAGED MANHOLE COVERS EACH 19.000 430.000 8170.00 250.000 4750.00 430.000 8170.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 2170.000 11.000 23870.00 4.000 8680.00 3.800 8246.00 
61910 MOBILIZATION LS 1.000 24420.000 24420.00 50500.000 50500.00 26000.000 26000.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 1.000 500.000 500.00 250.000 250.00 500.000 500.00 
62501 TOPSOIL S.Y. 3700.000 2.250 8325.00 4.000 14800.00 2.250 8325.00 
62902 FERTILIZER, TYPE A CWT. 1.000 100.000 100.00 250.000 250.00 100.000 100.00 
63110 LAWN SOD S.Y. 3700.000 3.150 11655.00 3.700 13690.00 3.150 11655.00 
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 10000.000 10000.00 5000.000 5000.00 
64301 TRAFFIC CONTROL LS 1.000 23000.000 23000.00 23000.000 23000.00 23000.000 23000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 26890.000 0.200 5378.00 0.200 5378.00 0.200 5378.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2372.000 0.500 1186.00 0.500 1186.00 0.500 1186.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 4744.000 0.250 1186.00 0.250 1186.00 0.250 1186.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 26890.000 0.100 2689.00 0.100 2689.00 0.100 2689.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 7380.000 0.350 2583.00 0.350 2583.00 0.350 2583.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 1200.000 2.000 2400.00 3.000 3600.00 1.000 1200.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 684.000 0.600 410.40 0.600 410.40 0.600 410.40 
64606 PVMT MRKNG 4-IN, PREFORMED PLA L.F. 3226.000 1.600 5161.60 2.050 6613.30 1.600 5161.60 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 2412.000 3.800 9165.60 3.800 9165.60 3.800 9165.60 
64724 PVMT MRKG CROSSWALK 12-IN, PRE L.F. 1904.000 3.060 5826.24 4.900 9329.60 3.000 5712.00 
64766 PVMT MRKNG, DIAGONAL, 8-INCH, L.F. 328.000 2.000 656.00 2.000 656.00 2.000 656.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 4410.000 0.400 1764.00 0.400 1764.00 0.400 1764.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 4645.000 1.000 4645.00 1.000 4645.00 1.000 4645.00 
66501 SAWING EXISTING PAVEMENT L.F. 2250.000 0.750 1687.50 0.750 1687.50 0.580 1305.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 620.000 1.600 992.00 1.600 992.00 1.670 1035.40 
90005 MISC EACH 76.000 410.000 31160.00 375.000 28500.00 410.000 31160.00 

90005A INLET COVERS, TYPE 57 
90005 MISC EACH 94.000 480.000 45120.00 480.000 45120.00 480.000 45120.00 

90005B MANHOLE COVERS, TYPE 58 
90005 MISC EACH 1.000 1400.000 1400.00 2500.000 2500.00 1400.000 1400.00 

90005C INLETS, TYPE 34A 
90005 MISC EACH 3.000 800.000 2400.00 1500.000 4500.00 800.000 2400.00 

90005D INLETS, TYPE 35A 
90005 MISC EACH 12.000 50.000 600.00 39.000 468.00 30.000 360.00 

90005E INLET SCREEN, TYPE P 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 40 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508013 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 59.000 50.000 2950.00 50.000 2950.00 30.000 1770.00 

90005F INLET SCREEN, TYPE R 
90005 MISC EACH 148.000 70.000 10360.00 100.000 14800.00 65.000 9620.00 

90005G ADJUSTING WATER SERVICE 
90005 MISC EACH 72.000 70.000 5040.00 100.000 7200.00 75.000 5400.00 

90005H ADJUSTING WATER GATE VA 
90005 MISC EACH 27.000 200.000 5400.00 650.000 17550.00 200.000 5400.00 

90005J ADJUSTING TES MANHOLE C 
CONCRETE PAVEMENT 

90005 MISC EACH 1.000 400.000 400.00 800.000 800.00 400.000 400.00 
90005K ADJUSTING TES MANHOLE C 
ASPHALT PAVEMENT 

90005 MISC EACH 39.000 330.000 12870.00 300.000 11700.00 330.000 12870.00 
90005L INTERNAL SANITARY MANHO 

90008 MISC DAY 61.000 60.000 3660.00 40.000 2440.00 30.000 1830.00 
90008A CONTRACTOR FURNISHED PO 
COMPUTER 

90031 MISC S.F. 1470.000 1.200 1764.00 1.200 1764.00 1.500 2205.00 
90031A 2-INCH ASPHALT WALK 

90031 MISC S.F. 975.000 1.650 1608.75 1.650 1608.75 2.200 2145.00 
90031B 3-INCH ASPHALT WALK 

90034 MISC C.Y. 14.000 200.000 2800.00 230.000 3220.00 200.000 2800.00 
90034A VARIABLE THICKNESS CONC 

90315 REMOVING CONCRETE SURFACE, PAR S.Y. 7450.000 3.400 25330.00 3.400 25330.00 2.710 20189.50 
90398 JOINT AND CRACK REPAIR L.F. 5800.000 2.700 15660.00 2.700 15660.00 3.300 19140.00 

PROPOSAL TOTAL....... 1428176.54 1472473.85 1517309.40 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 41 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508014 

STATE PROJECT(S): 2230-08-70 LOCATION 67/WAUKESHA COUNTY 
LANDSCAPING, GREENFIELD AVE @ JOHNSON RD 
STH 59 
WAUKESHA COUNTY 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: BLUEMEL'S MAINTENANCE SERVICE, INC. 
BIDDER NO 2: THE KUEHNE COMPANY, INC. 
BIDDER NO 3: TILLMANN LANDSCAPE NURSERY, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 9000.000 9000.00 5000.000 5000.00 10000.000 10000.00 
62815 SILT FENCE, DELIVERED L.F. 1600.000 1.000 1600.00 1.250 2000.00 1.000 1600.00 
62816 SILT FENCE, INSTALLED L.F. 1600.000 0.500 800.00 1.250 2000.00 1.000 1600.00 
62817 SILT FENCE MAINTENANCE L.F. 1600.000 0.250 400.00 0.100 160.00 0.500 800.00 
62871 INLET PROTECTION, TYPE B EACH 5.000 50.000 250.00 75.000 375.00 50.000 250.00 
62872 INLET PROTECTION, TYPE C EACH 13.000 60.000 780.00 40.000 520.00 50.000 650.00 
63110 LAWN SOD S.Y. 150.000 7.000 1050.00 15.000 2250.00 10.000 1500.00 
63201 TREES, EACH 4.000 276.000 1104.00 348.000 1392.00 410.000 1640.00 

ASH, GREEN, 
2-INCH CAL., B&B 

63202 TREES, EACH 10.000 324.000 3240.00 447.000 4470.00 440.000 4400.00 
ASH, WHITE, 
2-INCH CAL., B&B 

63203 TREES, EACH 3.000 266.000 798.00 390.000 1170.00 500.000 1500.00 
CHERRY, BLACK, 
2-INCH CAL., B&B 

63204 TREES, EACH 8.000 288.000 2304.00 366.000 2928.00 410.000 3280.00 
LINDEN, AMERICAN, 
2-INCH CAL., B&B 

63205 TREES, EACH 6.000 300.000 1800.00 450.000 2700.00 420.000 2520.00 
MAPLE, SUGAR, 
2-INCH CAL., B&B 

63206 TREES, EACH 9.000 351.000 3159.00 516.000 4644.00 455.000 4095.00 
OAK, NORTHERN RED, 
2-INCH CAL., B&B 

63207 TREES, EACH 5.000 187.000 935.00 345.000 1725.00 400.000 2000.00 
HORNBEAM, AMERICAN, 
1 1/4-INCH CAL., B&B 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 42 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508014 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63208 TREES, EACH 3.000 60.000 180.00 195.000 585.00 390.000 1170.00 

CHOKECHERRY, COMMON, 
4-6 FT. HT., B&B 

63209 TREES, EACH 6.000 90.000 540.00 255.000 1530.00 400.000 2400.00 
HOPHORNBEAM, AMERICAN, 
4 FT. HT., B&B 

63210 TREES, EACH 54.000 60.000 3240.00 105.000 5670.00 300.000 16200.00 
MAPLE, AMUR, (TREE FORM), 
4 FT. HT., BR 

63211 TREES, EACH 44.000 90.000 3960.00 117.000 5148.00 300.000 13200.00 
SERVICEBERRY, SHADBLOW, 
4 FT. HT., BR 

63212 TREES, EACH 23.000 187.000 4301.00 195.000 4485.00 300.000 6900.00 
PINE, AUSTRIAN, 
4-6 FT. HT., B&B 

63213 TREES, EACH 17.000 150.000 2550.00 195.000 3315.00 300.000 5100.00 
PINE, RED, 
4-6 FT. HT., B&B 

63214 TREES, EACH 34.000 72.000 2448.00 162.000 5508.00 310.000 10540.00 
REDCEDAR, EASTERN, 
4-6 FT. HT., B&B 

63215 TREES, EACH 46.000 156.000 7176.00 183.000 8418.00 300.000 13800.00 
SPRUCE, BLACK HILLS, 
4-6 FT. HT., B&B 

63262 SHRUBS, EACH 147.000 20.000 2940.00 23.750 3491.25 40.000 5880.00 
DOGWOOD, GRAY, 
2 FT. HT., BR 

63263 SHRUBS, EACH 226.000 20.000 4520.00 25.000 5650.00 40.000 9040.00 
DOGWOOD, REDOSIER, 
2 FT. HT., BR 

63264 SHRUBS, EACH 96.000 18.000 1728.00 25.000 2400.00 40.000 3840.00 
SUMAC, SMOOTH, 
2 FT. HT., BR 

63265 SHRUBS, EACH 195.000 18.000 3510.00 25.000 4875.00 40.000 7800.00 
SUMAC, STAGHORN, 
2 FT. HT., BR 

63266 SHRUBS, EACH 202.000 25.000 5050.00 25.000 5050.00 40.000 8080.00 
VIBURNUM, NANNYBERRY, 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 43 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508014 

2 FT. HT., BR 
63267 SHRUBS, EACH 32.000 25.000 800.00 25.000 800.00 40.000 1280.00 

VIBURNUM, AMERICAN CRANBERRYBU 
2 FT. HT., BR 

63268 SHRUBS, EACH 14.000 25.000 350.00 25.000 350.00 45.000 630.00 
FILBERT, AMERICAN, 
2 FT. HT., BR 

64301 TRAFFIC CONTROL LS 1.000 5000.000 5000.00 10000.000 10000.00 4721.000 4721.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 3300.000 0.350 1155.00 0.300 990.00 0.500 1650.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 220.000 1.150 253.00 1.000 220.00 2.000 440.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 990.000 0.900 891.00 1.000 990.00 1.000 990.00 
90005 MISC EACH 20.000 280.000 5600.00 1000.000 20000.00 3444.000 68880.00 

90005A LANDSCAPE PLANTING SURV 
AND CARE 

90036 MISC LB. 53.200 100.000 5320.00 56.000 2979.20 185.010 9842.53 
90036A PRAIRIE SEED MIX 

PROPOSAL TOTAL....... 88732.00 123788.45 228218.53 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 44 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508015 

STATE PROJECT(S): 2568-00-70 LOCATION 40/MILWAUKEE COUNTY 
N DR MARTIN LUTHER KING DR 
LOCAL ST 
MILWAUKEE COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 

BIDDER NO 1: LALONDE CONTRACTORS, INC. 
BIDDER NO 2: MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
BIDDER NO 3: CAPITOL PAVERS, INC 
BIDDER NO 4: JAMES CAPE & SONS CO. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20102 CLEARING I.D. 30.000 24.000 720.00 24.000 720.00 25.000 750.00 
20105 GRUBBING I.D. 30.000 24.000 720.00 24.000 720.00 25.000 750.00 
20401 REMOVING PAVEMENT S.Y. 14800.000 2.250 33300.00 1.000 14800.00 3.330 49284.00 
20405 REMOVING CURB AND GUTTER L.F. 380.000 4.100 1558.00 3.800 1444.00 5.200 1976.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 5250.000 3.300 17325.00 2.550 13387.50 2.000 10500.00 
20410 REMOVING RAILROAD TRACK L.F. 5100.000 15.000 76500.00 17.520 89352.00 22.000 112200.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 1500.000 6.550 9825.00 6.550 9825.00 11.000 16500.00 
20482 ABANDONING INLETS EACH 30.000 450.000 13500.00 450.000 13500.00 300.000 9000.00 
20501 COMMON EXCAVATION C.Y. 6050.000 9.450 57172.50 9.520 57596.00 16.970 102668.50 
21301 FINISHING ROADWAY LS 1.000 6300.000 6300.00 5000.000 5000.00 8000.000 8000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 6050.000 9.360 56628.00 8.550 51727.50 12.220 73931.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 4050.000 11.570 46858.50 10.900 44145.00 15.000 60750.00 
30706 CONCRETE BASE COURSE, 6-INCH S.Y. 50.000 23.570 1178.50 35.000 1750.00 43.000 2150.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 50.000 3.000 150.00 3.000 150.00 2.000 100.00 
40301 QMP, ASPHALTIC MIXTURE TON 260.000 2.000 520.00 3.000 780.00 1.200 312.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 20.000 52.000 1040.00 52.000 1040.00 175.000 3500.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 260.000 50.000 13000.00 50.000 13000.00 65.000 16900.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 2500.000 1.000 2500.00 1.000 2500.00 1.000 2500.00 
41101 ASPHALTIC SURFACE TON 280.000 48.000 13440.00 48.000 13440.00 65.000 18200.00 
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 15750.000 22.160 349020.00 21.890 344767.50 24.500 385875.00 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 580.000 22.860 13258.80 35.200 20416.00 25.800 14964.00 
60121 CONCRETE CURB AND GUTTER, 22-I L.F. 60.000 22.730 1363.80 23.100 1386.00 18.300 1098.00 
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 6350.000 9.880 62738.00 10.050 63817.50 10.400 66040.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 41550.000 2.430 100966.50 2.680 111354.00 2.450 101797.50 
60210 CONCRETE LOADING ZONE S.F. 153.000 13.710 2097.63 6.850 1048.05 5.500 841.50 
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 338.000 70.000 23660.00 70.000 23660.00 100.000 33800.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 401.000 70.000 28070.00 70.000 28070.00 125.000 50125.00 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61118 MANHOLES, TYPE 14 EACH 1.000 5100.000 5100.00 5100.000 5100.00 2500.000 2500.00 
61128 RECONSTRUCTING MANHOLES EACH 9.000 600.000 5400.00 600.000 5400.00 700.000 6300.00 
61182 ADJUSTING MANHOLE COVERS EACH 5.000 220.000 1100.00 220.000 1100.00 350.000 1750.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 5250.000 2.350 12337.50 2.840 14910.00 3.750 19687.50 
61910 MOBILIZATION LS 1.000 9610.000 9610.00 18750.000 18750.00 35000.000 35000.00 
62501 TOPSOIL S.Y. 2000.000 2.400 4800.00 2.400 4800.00 3.300 6600.00 
62902 FERTILIZER, TYPE A CWT. 1.000 100.000 100.00 100.000 100.00 500.000 500.00 
63110 LAWN SOD S.Y. 2000.000 3.450 6900.00 3.450 6900.00 3.500 7000.00 
64220 FIELD OFFICE, TYPE C LS 1.000 4800.000 4800.00 5600.000 5600.00 9000.000 9000.00 
64301 TRAFFIC CONTROL LS 1.000 20000.000 20000.00 20000.000 20000.00 20000.000 20000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 15200.000 0.300 4560.00 0.300 4560.00 0.300 4560.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 8800.000 0.500 4400.00 0.500 4400.00 0.500 4400.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 17600.000 0.200 3520.00 0.200 3520.00 0.200 3520.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 15200.000 0.250 3800.00 0.250 3800.00 0.250 3800.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 15600.000 0.450 7020.00 0.450 7020.00 0.450 7020.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 118.000 23.000 2714.00 23.000 2714.00 23.000 2714.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 118.000 2.000 236.00 2.000 236.00 2.000 236.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 2900.000 1.900 5510.00 1.790 5191.00 3.950 11455.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2559.000 2.000 5118.00 2.000 5118.00 2.000 5118.00 
64635 PAVEMENT MARKING, RAISED MARKE EACH 36.000 49.000 1764.00 49.000 1764.00 49.000 1764.00 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 1322.000 6.350 8394.70 6.350 8394.70 6.350 8394.70 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 160.000 320.00 160.000 320.00 160.000 320.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 160.000 320.00 160.000 320.00 160.000 320.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 2575.000 0.110 283.25 0.110 283.25 0.110 283.25 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 11566.000 0.950 10987.70 0.950 10987.70 0.950 10987.70 
66501 SAWING EXISTING PAVEMENT L.F. 560.000 0.650 364.00 0.650 364.00 0.650 364.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1900.000 1.580 3002.00 1.580 3002.00 1.580 3002.00 
90005 MISC EACH 29.000 340.000 9860.00 340.000 9860.00 300.000 8700.00 

90005A COVERS, TYPE 57 
90005 MISC EACH 28.000 2000.000 56000.00 2000.000 56000.00 2450.000 68600.00 

90005B INLETS, TYPE 44A 
90005 MISC EACH 37.000 560.000 20720.00 560.000 20720.00 500.000 18500.00 

90005C MANHOLE COVERS, TYPE 58 
90005 MISC EACH 2.000 20.000 40.00 51.000 102.00 35.000 70.00 

90005E INLET SCREEN, TYPE P 
90005 MISC EACH 66.000 25.000 1650.00 11.000 726.00 48.000 3168.00 

90005F INLET SCREEN, TYPE R 
90005 MISC EACH 48.000 80.000 3840.00 95.000 4560.00 100.000 4800.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 46 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508015 

90005G ADJUSTING WATER GATE VA 
90005 MISC EACH 22.000 70.000 1540.00 105.000 2310.00 100.000 2200.00 

90005H ADJUSTING WATER SERVICE 
90005 MISC EACH 10.000 450.000 4500.00 450.000 4500.00 400.000 4000.00 

90005J ADJUSTING TES MANHOLE C 
90008 MISC DAY 100.000 3.000 300.00 3.900 390.00 21.000 2100.00 

90008A CONTRACTOR FURNISHED PO 
COMPUTER 

90031 MISC S.F. 80.000 4.000 320.00 5.000 400.00 4.750 380.00 
90031A 2-INCH ASPHALTIC WALK 

PROPOSAL TOTAL....... 1164641.38 1173618.70 1433626.65 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 47 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508015 

BIDDER NO 1: LALONDE CONTRACTORS, INC. 
BIDDER NO 2: MILWAUKEE GENERAL CONSTRUCTION COMPANY, 
BIDDER NO 3: CAPITOL PAVERS, INC 
BIDDER NO 4: JAMES CAPE & SONS CO. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20102 CLEARING I.D. 30.000 24.000 720.00 0.000 0.00 0.000 0.00 
20105 GRUBBING I.D. 30.000 24.000 720.00 0.000 0.00 0.000 0.00 
20401 REMOVING PAVEMENT S.Y. 14800.000 4.800 71040.00 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 380.000 10.000 3800.00 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 5250.000 3.000 15750.00 0.000 0.00 0.000 0.00 
20410 REMOVING RAILROAD TRACK L.F. 5100.000 20.410 104091.00 0.000 0.00 0.000 0.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 1500.000 12.000 18000.00 0.000 0.00 0.000 0.00 
20482 ABANDONING INLETS EACH 30.000 200.000 6000.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 6050.000 15.100 91355.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 18000.000 18000.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 6050.000 11.600 70180.00 0.000 0.00 0.000 0.00 
30420 CABC, OPEN GRADED, NUMBER 2 TON 4050.000 15.600 63180.00 0.000 0.00 0.000 0.00 
30706 CONCRETE BASE COURSE, 6-INCH S.Y. 50.000 40.000 2000.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 50.000 3.000 150.00 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 260.000 3.000 780.00 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 20.000 52.000 1040.00 0.000 0.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 260.000 50.000 13000.00 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 2500.000 1.000 2500.00 0.000 0.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 280.000 48.000 13440.00 0.000 0.00 0.000 0.00 
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 15750.000 21.140 332955.00 0.000 0.00 0.000 0.00 
41606 CONCRETE DRIVEWAY, 7-INCH S.Y. 580.000 30.000 17400.00 0.000 0.00 0.000 0.00 
60121 CONCRETE CURB AND GUTTER, 22-I L.F. 60.000 20.000 1200.00 0.000 0.00 0.000 0.00 
60124 CONCRETE CURB AND GUTTER, 31-I L.F. 6350.000 8.000 50800.00 0.000 0.00 0.000 0.00 
60205 CONCRETE SIDEWALK, 5-INCH S.F. 41550.000 2.800 116340.00 0.000 0.00 0.000 0.00 
60210 CONCRETE LOADING ZONE S.F. 153.000 6.000 918.00 0.000 0.00 0.000 0.00 
60712 NONREINF CONC PIPE, CLS 3, SS, L.F. 338.000 77.000 26026.00 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 401.000 77.000 30877.00 0.000 0.00 0.000 0.00 
61118 MANHOLES, TYPE 14 EACH 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 
61128 RECONSTRUCTING MANHOLES EACH 9.000 1000.000 9000.00 0.000 0.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 5.000 500.000 2500.00 0.000 0.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 5250.000 3.390 17797.50 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 112900.000 112900.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 2000.000 6.000 12000.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 48 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508015 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62902 FERTILIZER, TYPE A CWT. 1.000 290.000 290.00 0.000 0.00 0.000 0.00 
63110 LAWN SOD S.Y. 2000.000 6.660 13320.00 0.000 0.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 20000.000 20000.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 15200.000 0.300 4560.00 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 8800.000 0.500 4400.00 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 17600.000 0.200 3520.00 0.000 0.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 15200.000 0.250 3800.00 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 15600.000 0.450 7020.00 0.000 0.00 0.000 0.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 118.000 23.000 2714.00 0.000 0.00 0.000 0.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 118.000 2.000 236.00 0.000 0.00 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 2900.000 2.410 6989.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2559.000 2.000 5118.00 0.000 0.00 0.000 0.00 
64635 PAVEMENT MARKING, RAISED MARKE EACH 36.000 80.000 2880.00 0.000 0.00 0.000 0.00 
64722 PVMT MRKNG, CROSSWALK, 12-INCH L.F. 1322.000 6.350 8394.70 0.000 0.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 160.000 320.00 0.000 0.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 160.000 320.00 0.000 0.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 2575.000 0.110 283.25 0.000 0.00 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 11566.000 0.950 10987.70 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 560.000 0.750 420.00 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 1900.000 1.650 3135.00 0.000 0.00 0.000 0.00 
90005 MISC EACH 29.000 350.000 10150.00 0.000 0.00 0.000 0.00 

90005A COVERS, TYPE 57 
90005 MISC EACH 28.000 2100.000 58800.00 0.000 0.00 0.000 0.00 

90005B INLETS, TYPE 44A 
90005 MISC EACH 37.000 550.000 20350.00 0.000 0.00 0.000 0.00 

90005C MANHOLE COVERS, TYPE 58 
90005 MISC EACH 2.000 39.000 78.00 0.000 0.00 0.000 0.00 

90005E INLET SCREEN, TYPE P 
90005 MISC EACH 66.000 50.000 3300.00 0.000 0.00 0.000 0.00 

90005F INLET SCREEN, TYPE R 
90005 MISC EACH 48.000 100.000 4800.00 0.000 0.00 0.000 0.00 

90005G ADJUSTING WATER GATE VA 
90005 MISC EACH 22.000 100.000 2200.00 0.000 0.00 0.000 0.00 

90005H ADJUSTING WATER SERVICE 
90005 MISC EACH 10.000 600.000 6000.00 0.000 0.00 0.000 0.00 

90005J ADJUSTING TES MANHOLE C 
90008 MISC DAY 100.000 30.000 3000.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 49 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508015 

90008A CONTRACTOR FURNISHED PO 
COMPUTER 

90031 MISC S.F. 80.000 6.000 480.00 0.000 0.00 0.000 0.00 
90031A 2-INCH ASPHALTIC WALK 

PROPOSAL TOTAL....... 1446325.15 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 50 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508017 

STATE PROJECT(S): 3133-01-72 LOCATION 64/WALWORTH COUNTY 
E TROY - WATERFORD RD 
STH 20 
WALWORTH COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: ZENITH TECH., INC. 
BIDDER NO 3: MCGUIRE, INC. 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 13.000 113.400 1474.20 113.400 1474.20 1.000 13.00 
20104 GRUBBING STA. 13.000 113.400 1474.20 113.400 1474.20 1.000 13.00 
20330 REMOVING OLD CULVERTS EACH 2.000 150.000 300.00 150.000 300.00 250.000 500.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 15000.000 15000.00 13500.000 13500.00 15000.000 15000.00 

104+50 
20402 REMOVING ASPHALTIC SURFACE S.Y. 2520.000 2.000 5040.00 2.000 5040.00 2.500 6300.00 
20411 REMOVING GUARDRAIL L.F. 644.000 1.250 805.00 1.250 805.00 2.000 1288.00 
20501 COMMON EXCAVATION C.Y. 4868.000 4.500 21906.00 4.500 21906.00 8.500 41378.00 
20505 MARSH EXCAVATION C.Y. 200.000 8.000 1600.00 8.000 1600.00 8.500 1700.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 8000.000 8000.00 9500.000 9500.00 8000.000 8000.00 

B-64-160 
20801 BORROW EXCAVATION C.Y. 5482.000 6.500 35633.00 6.500 35633.00 8.500 46597.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 6226.000 6.990 43519.74 6.990 43519.74 7.750 48251.50 
30425 BREAKER RUN STONE C.Y. 2272.000 8.000 18176.00 8.000 18176.00 13.000 29536.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 221.000 1.200 265.20 1.200 265.20 1.200 265.20 
40301 QMP, ASPHALTIC MIXTURE TON 1444.000 0.630 909.72 0.630 909.72 0.630 909.72 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 95.000 165.000 15675.00 165.000 15675.00 165.000 15675.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 1444.000 23.000 33212.00 23.000 33212.00 23.000 33212.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 930.000 1.000 930.00 1.000 930.00 1.000 930.00 
41506 CONCRETE PAVEMENT, 6-INCH S.Y. 57.000 39.000 2223.00 30.000 1710.00 25.000 1425.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 99.000 95.000 9405.00 95.000 9405.00 90.000 8910.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 198.000 325.000 64350.00 355.000 70290.00 325.000 64350.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 268.000 5.000 1340.00 2.000 536.00 5.000 1340.00 
50301 PRESTRESSED GIRDER, I TYPE, 28 L.F. 336.000 65.000 21840.00 90.000 30240.00 65.000 21840.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 7690.000 0.580 4460.20 0.630 4844.70 0.580 4460.20 
50511 COATED HIGH STR BAR STL REINF, LB. 16000.000 0.680 10880.00 0.750 12000.00 0.680 10880.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 51 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508017 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 12.000 25.000 300.00 31.000 372.00 25.000 300.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 5.000 200.000 1000.00 325.000 1625.00 200.000 1000.00 

B-64-160 
51031 CIP CONC PILING, DELIV & DRIVE L.F. 458.000 29.000 13282.00 32.000 14656.00 29.000 13282.00 
51205 PERMANENT STEEL SHEET PILING, S.F. 2500.000 9.500 23750.00 9.500 23750.00 9.500 23750.00 
51206 PERMANENT STEEL SHEET PILING, S.F. 2500.000 1.500 3750.00 4.750 11875.00 1.500 3750.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 23.000 25.000 575.00 18.000 414.00 25.000 575.00 
52225 RCCP, CL IV, 12-INCH L.F. 70.000 40.000 2800.00 40.000 2800.00 34.000 2380.00 
52229 RCCP, CL IV, 24-INCH L.F. 58.000 65.000 3770.00 65.000 3770.00 42.000 2436.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 2.000 300.000 600.00 300.000 600.00 350.000 700.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 2.000 450.000 900.00 450.000 900.00 450.000 900.00 
60601 RIPRAP C.Y. 6.000 100.000 600.00 100.000 600.00 75.000 450.00 
60602 HEAVY RIPRAP C.Y. 145.000 40.000 5800.00 48.000 6960.00 40.000 5800.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 88.000 15.000 1320.00 6.000 528.00 6.000 528.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 24.000 15.000 360.00 6.000 144.00 6.000 144.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 133.000 29.000 3857.00 29.000 3857.00 33.000 4389.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 450.000 12.190 5485.50 12.190 5485.50 10.000 4500.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 150.000 600.00 80.000 320.00 150.000 600.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 2100.000 8400.00 2100.000 8400.00 1750.000 7000.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 250.000 250.00 1.000 1.00 
61910 MOBILIZATION LS 1.000 24200.000 24200.00 18000.000 18000.00 28800.000 28800.00 
62501 TOPSOIL S.Y. 437.000 2.000 874.00 2.000 874.00 0.750 327.75 
62505 SALVAGED TOPSOIL S.Y. 8732.000 0.600 5239.20 0.600 5239.20 0.750 6549.00 
62702 MULCHING S.Y. 9365.000 0.160 1498.40 0.160 1498.40 0.120 1123.80 
62811 EROSION BALES, DELIVERED EACH 225.000 4.000 900.00 4.000 900.00 6.000 1350.00 
62812 EROSION BALES, INSTALLED EACH 225.000 3.500 787.50 3.500 787.50 6.000 1350.00 
62815 SILT FENCE, DELIVERED L.F. 1796.000 1.000 1796.00 1.000 1796.00 1.000 1796.00 
62816 SILT FENCE, INSTALLED L.F. 1796.000 1.000 1796.00 1.000 1796.00 1.000 1796.00 
62817 SILT FENCE MAINTENANCE L.F. 1000.000 0.090 90.00 0.090 90.00 0.200 200.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 175.000 350.00 175.000 350.00 190.000 380.00 
62820 CLEANING SEDIMENT BASINS C.Y. 40.000 10.000 400.00 10.000 400.00 20.000 800.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 209.000 418.00 209.000 418.00 200.000 400.00 
62834 EROSION MAT, DELIVERED, CLASS S.Y. 7078.000 2.100 14863.80 2.100 14863.80 2.500 17695.00 
62835 EROSION MAT, INSTALLED, CLASS S.Y. 7078.000 1.190 8422.82 1.190 8422.82 0.620 4388.36 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 288.000 4.700 1353.60 4.700 1353.60 8.000 2304.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 288.000 4.700 1353.60 4.700 1353.60 8.000 2304.00 
62905 FERTILIZER, TYPE B CWT. 7.000 40.000 280.00 40.000 280.00 32.000 224.00 
63003 SEEDING, TEMPORARY LB. 2.000 10.000 20.00 10.000 20.00 5.000 10.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 52 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508017 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63010 SEEDING, MIXTURE NO. 30 LB. 139.000 6.500 903.50 6.500 903.50 5.000 695.00 
63013 SEEDING, MIXTURE NO. 60 LB. 48.000 13.000 624.00 13.000 624.00 18.000 864.00 
63110 LAWN SOD S.Y. 238.000 4.000 952.00 4.000 952.00 4.000 952.00 
63111 EROSION CONTROL SOD S.Y. 821.000 4.000 3284.00 4.000 3284.00 4.000 3284.00 
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 6.000 60.000 360.00 60.000 360.00 54.000 324.00 
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 11.000 67.000 737.00 67.000 737.00 55.000 605.00 
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 3.000 89.000 267.00 89.000 267.00 65.000 195.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 106.710 15.150 1616.66 15.150 1616.66 15.000 1600.65 
63822 MOVING SIGNS, TYPE II EACH 2.000 85.000 170.00 85.000 170.00 75.000 150.00 
63827 REMOVING SIGNS, TYPE II EACH 21.000 14.750 309.75 14.750 309.75 20.000 420.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 13.000 21.000 273.00 21.000 273.00 20.000 260.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2000.000 2000.00 2000.000 2000.00 3000.000 3000.00 
64301 TRAFFIC CONTROL LS 1.000 6000.000 6000.00 6000.000 6000.00 4500.000 4500.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 3330.000 3330.00 3330.000 3330.00 500.000 500.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 17017.000 0.100 1701.70 0.100 1701.70 0.250 4254.25 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 2500.000 2.000 5000.00 2.000 5000.00 2.500 6250.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 68.000 3.000 204.00 2.750 187.00 3.000 204.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 40.000 4.000 160.00 4.000 160.00 3.000 120.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 221.000 5.000 1105.00 2.750 607.75 5.000 1105.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 5403.000 0.400 2161.20 0.400 2161.20 0.400 2161.20 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1411.000 0.750 1058.25 0.750 1058.25 0.750 1058.25 
65050 CONSTRUCTION STAKING, CABC L.F. 1411.000 0.750 1058.25 0.750 1058.25 0.750 1058.25 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 2.000 150.000 300.00 150.000 300.00 150.000 300.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 500.000 500.00 500.000 500.00 

B-64-160 
66501 SAWING EXISTING PAVEMENT L.F. 99.000 3.000 297.00 3.000 297.00 3.000 297.00 
90005 MISC EACH 4.000 35.000 140.00 35.000 140.00 70.000 280.00 

90005A MARKER POSTS, FLEXIBLE, 
GUARD 

90034 MISC C.Y. 405.000 9.000 3645.00 9.000 3645.00 1.000 405.00 
90034A TEMPORARY DIVERSION DIK 

90037 MISC STA. 13.000 20.000 260.00 20.000 260.00 100.000 1300.00 
90037A TEST ROLLING 

90307 DEBRIS CONTAINMENT, STRUCTURE LS 1.000 500.000 500.00 3000.000 3000.00 500.000 500.00 
C-64-27 

90345 SPECIAL GRANULAR BACKFILL TON 934.000 19.000 17746.00 20.500 19147.00 19.000 17746.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 4.000 27.000 108.00 40.000 160.00 50.000 200.00 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 168.000 10.000 1680.00 10.000 1680.00 15.000 2520.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 53 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508017 

PROPOSAL TOTAL....... 519261.99 541085.24 565165.13 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 54 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508017 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: ZENITH TECH., INC. 
BIDDER NO 3: MCGUIRE, INC. 
BIDDER NO 4: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 13.000 113.400 1474.20 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 13.000 113.400 1474.20 0.000 0.00 0.000 0.00 
20330 REMOVING OLD CULVERTS EACH 2.000 150.000 300.00 0.000 0.00 0.000 0.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 15000.000 15000.00 0.000 0.00 0.000 0.00 

104+50 
20402 REMOVING ASPHALTIC SURFACE S.Y. 2520.000 2.000 5040.00 0.000 0.00 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 644.000 2.000 1288.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 4868.000 4.500 21906.00 0.000 0.00 0.000 0.00 
20505 MARSH EXCAVATION C.Y. 200.000 8.000 1600.00 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00 

B-64-160 
20801 BORROW EXCAVATION C.Y. 5482.000 6.500 35633.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 6226.000 6.990 43519.74 0.000 0.00 0.000 0.00 
30425 BREAKER RUN STONE C.Y. 2272.000 8.000 18176.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 221.000 1.200 265.20 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 1444.000 0.630 909.72 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 95.000 165.000 15675.00 0.000 0.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 1444.000 23.000 33212.00 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 930.000 1.000 930.00 0.000 0.00 0.000 0.00 
41506 CONCRETE PAVEMENT, 6-INCH S.Y. 57.000 39.950 2277.15 0.000 0.00 0.000 0.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 99.000 134.950 13360.05 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 198.000 400.000 79200.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 268.000 3.000 804.00 0.000 0.00 0.000 0.00 
50301 PRESTRESSED GIRDER, I TYPE, 28 L.F. 336.000 66.000 22176.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 7690.000 0.600 4614.00 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 16000.000 0.700 11200.00 0.000 0.00 0.000 0.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 12.000 23.000 276.00 0.000 0.00 0.000 0.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 5.000 283.000 1415.00 0.000 0.00 0.000 0.00 

B-64-160 
51031 CIP CONC PILING, DELIV & DRIVE L.F. 458.000 28.000 12824.00 0.000 0.00 0.000 0.00 
51205 PERMANENT STEEL SHEET PILING, S.F. 2500.000 8.000 20000.00 0.000 0.00 0.000 0.00 
51206 PERMANENT STEEL SHEET PILING, S.F. 2500.000 3.000 7500.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 55 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508017 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 23.000 32.000 736.00 0.000 0.00 0.000 0.00 
52225 RCCP, CL IV, 12-INCH L.F. 70.000 40.000 2800.00 0.000 0.00 0.000 0.00 
52229 RCCP, CL IV, 24-INCH L.F. 58.000 65.000 3770.00 0.000 0.00 0.000 0.00 
52260 RCCP, APRON ENDWALLS, 12-INCH EACH 2.000 300.000 600.00 0.000 0.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 2.000 450.000 900.00 0.000 0.00 0.000 0.00 
60601 RIPRAP C.Y. 6.000 100.000 600.00 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 145.000 56.000 8120.00 0.000 0.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 88.000 6.000 528.00 0.000 0.00 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 24.000 6.000 144.00 0.000 0.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 133.000 33.000 4389.00 0.000 0.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 450.000 10.000 4500.00 0.000 0.00 0.000 0.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 93.000 372.00 0.000 0.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1750.000 7000.00 0.000 0.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 41567.260 41567.26 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 437.000 2.000 874.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 8732.000 0.600 5239.20 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 9365.000 0.120 1123.80 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 225.000 6.000 1350.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 225.000 6.000 1350.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 1796.000 1.000 1796.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 1796.000 1.000 1796.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 1000.000 0.200 200.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 190.000 380.00 0.000 0.00 0.000 0.00 
62820 CLEANING SEDIMENT BASINS C.Y. 40.000 10.000 400.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 200.000 400.00 0.000 0.00 0.000 0.00 
62834 EROSION MAT, DELIVERED, CLASS S.Y. 7078.000 2.500 17695.00 0.000 0.00 0.000 0.00 
62835 EROSION MAT, INSTALLED, CLASS S.Y. 7078.000 0.620 4388.36 0.000 0.00 0.000 0.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 288.000 8.000 2304.00 0.000 0.00 0.000 0.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 288.000 8.000 2304.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 7.000 32.000 224.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 2.000 5.000 10.00 0.000 0.00 0.000 0.00 
63010 SEEDING, MIXTURE NO. 30 LB. 139.000 5.000 695.00 0.000 0.00 0.000 0.00 
63013 SEEDING, MIXTURE NO. 60 LB. 48.000 18.000 864.00 0.000 0.00 0.000 0.00 
63110 LAWN SOD S.Y. 238.000 4.000 952.00 0.000 0.00 0.000 0.00 
63111 EROSION CONTROL SOD S.Y. 821.000 4.000 3284.00 0.000 0.00 0.000 0.00 
63410 WOOD POSTS, 4X6-INCH X 12-FT. EACH 6.000 54.000 324.00 0.000 0.00 0.000 0.00 
63412 WOOD POSTS, 4X6-INCH X 16-FT. EACH 11.000 55.000 605.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 56 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508017 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63413 WOOD POSTS, 4X6-INCH X 18-FT. EACH 3.000 65.000 195.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 106.710 15.000 1600.65 0.000 0.00 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 2.000 50.000 100.00 0.000 0.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 21.000 20.000 420.00 0.000 0.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 13.000 20.000 260.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 4500.000 4500.00 0.000 0.00 0.000 0.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 17017.000 0.250 4254.25 0.000 0.00 0.000 0.00 
64501 GEOTEXTILE FABRIC, TYPE SAS S.Y. 2500.000 2.000 5000.00 0.000 0.00 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 68.000 2.300 156.40 0.000 0.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 40.000 3.000 120.00 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 221.000 2.000 442.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 5403.000 0.400 2161.20 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1411.000 0.750 1058.25 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 1411.000 0.750 1058.25 0.000 0.00 0.000 0.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 2.000 150.000 300.00 0.000 0.00 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 

B-64-160 
66501 SAWING EXISTING PAVEMENT L.F. 99.000 3.000 297.00 0.000 0.00 0.000 0.00 
90005 MISC EACH 4.000 70.000 280.00 0.000 0.00 0.000 0.00 

90005A MARKER POSTS, FLEXIBLE, 
GUARD 

90034 MISC C.Y. 405.000 9.000 3645.00 0.000 0.00 0.000 0.00 
90034A TEMPORARY DIVERSION DIK 

90037 MISC STA. 13.000 20.000 260.00 0.000 0.00 0.000 0.00 
90037A TEST ROLLING 

90307 DEBRIS CONTAINMENT, STRUCTURE LS 1.000 4100.000 4100.00 0.000 0.00 0.000 0.00 
C-64-27 

90345 SPECIAL GRANULAR BACKFILL TON 934.000 37.000 34558.00 0.000 0.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 4.000 50.000 200.00 0.000 0.00 0.000 0.00 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 168.000 10.000 1680.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 580279.88 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 57 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508018 

STATE PROJECT(S): 3340-02-73 LOCATION 30/KENOSHA COUNTY 
KENOSHA - RACINE RD, STH S - 16TH PL 
STH 31 
KENOSHA COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 

BIDDER NO 1: JAMES CAPE & SONS CO. 
BIDDER NO 2: THE ZIGNEGO COMPANIES 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 4: STREU CONSTRUCTION CO. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 19.000 160.000 3040.00 160.000 3040.00 170.000 3230.00 
20102 CLEARING 25MM 237.600 6.000 1425.60 6.000 1425.60 5.000 1188.00 
20104 GRUBBING 40M 19.000 160.000 3040.00 160.000 3040.00 170.000 3230.00 
20105 GRUBBING 25MM 237.600 6.000 1425.60 6.000 1425.60 5.000 1188.00 
20401 REMOVING PAVEMENT M2 11179.700 3.540 39576.14 4.000 44718.80 4.000 44718.80 
20405 REMOVING CURB AND GUTTER M 645.800 12.000 7749.60 10.000 6458.00 10.000 6458.00 
20406 REMOVING CONCRETE SIDEWALK M2 106.100 6.500 689.65 4.000 424.40 4.000 424.40 
20412 REMOVING FENCE M 9.000 15.000 135.00 6.500 58.50 10.000 90.00 
20416 REMOVING INLETS EACH 3.000 300.000 900.00 300.000 900.00 300.000 900.00 
20419 REMOVING ASPHALTIC SURFACE, BU M2 315.000 13.000 4095.00 11.880 3742.20 11.880 3742.20 
20421 REMOVING ASPHALTIC SURFACE, MI MG 1149.000 12.000 13788.00 11.700 13443.30 11.700 13443.30 
20422 REMOVING CONCRETE BASES EACH 17.000 150.000 2550.00 100.000 1700.00 100.000 1700.00 
20501 COMMON EXCAVATION M3 92468.700 4.800 443849.76 5.290 489159.42 5.290 489159.42 
20901 GRANULAR BACKFILL M3 1000.000 20.000 20000.00 16.000 16000.00 16.000 16000.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 1500.000 1500.00 1621.380 1621.38 1621.380 1621.38 
21111 PREP OF FOUNDATION FOR CONCRET LS 1.000 0.010 0.01 1.000 1.00 50000.000 50000.00 
21132 PREP OF FOUNDATION FOR CABC, O M 6821.000 0.010 68.21 4.000 27284.00 14.660 99995.86 
21301 FINISHING ROADWAY LS 1.000 12000.000 12000.00 2200.000 2200.00 2200.000 2200.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 60544.000 7.830 474059.52 8.550 517651.20 8.580 519467.52 
30420 CABC, OPEN GRADED NUMBER 2 MG 28506.000 11.300 322117.80 11.500 327819.00 10.950 312140.70 
30426 BREAKER RUN STONE MG 10000.000 8.300 83000.00 10.050 100500.00 7.700 77000.00 
30710 CONCRETE BASE COURSE, 250 MM M2 860.300 39.000 33551.70 24.000 20647.20 39.000 33551.70 
30820 BASE PATCHING, CONCRETE M2 200.000 60.000 12000.00 64.000 12800.00 60.000 12000.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 2165.320 0.400 866.13 0.360 779.52 0.360 779.52 
40301 QMP, ASPHALTIC MIXTURE MG 4135.400 0.600 2481.24 0.800 3308.32 0.800 3308.32 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 248.100 226.000 56070.60 213.000 52845.30 213.000 52845.30 
40723 ASPHALTIC CONCRETE PAVEMENT, T MG 4135.400 26.750 110621.95 30.000 124062.00 30.000 124062.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 58 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508018 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 2920.000 1.000 2920.00 1.000 2920.00 1.000 2920.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI MG 67.700 97.500 6600.75 75.000 5077.50 75.000 5077.50 
41106 ASPHALTIC SURFACE, TEMPORARY MG 931.000 46.250 43058.75 37.000 34447.00 37.000 34447.00 
41510 CONCRETE PAVEMENT, 250 MM M2 94158.800 24.500 2306890.60 24.750 2330430.30 24.500 2306890.60 
41605 CONCRETE DRIVEWAY, 150 MM M2 26.500 40.000 1060.00 61.000 1616.50 40.000 1060.00 
41653 PAVEMENT TIES EACH 984.000 6.500 6396.00 5.000 4920.00 6.500 6396.00 
41665 CONCRETE PAVEMENT GAPS EACH 8.000 1000.000 8000.00 1500.000 12000.00 1000.000 8000.00 
52084 TEMPORARY CULVERT PIPE, 600 MM M 51.500 50.000 2575.00 82.000 4223.00 82.000 4223.00 
52103 CORRUGATED STEEL CULVERT PIPE, M 26.600 90.000 2394.00 52.000 1383.20 52.000 1383.20 
52104 CORRUGATED STEEL CULVERT PIPE, M 10.000 100.000 1000.00 62.000 620.00 62.000 620.00 
52105 CORRUGATED STEEL CULVERT PIPE, M 82.100 80.000 6568.00 69.000 5664.90 69.000 5664.90 
52106 CORRUGATED STEEL CULVERT PIPE, M 18.400 125.000 2300.00 75.000 1380.00 75.000 1380.00 
52107 CORRUGATED STEEL CULVERT PIPE, M 4.600 150.000 690.00 82.000 377.20 82.000 377.20 
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 6.000 75.000 450.00 78.000 468.00 78.000 468.00 
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 85.000 170.00 89.000 178.00 89.000 178.00 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 14.000 100.000 1400.00 101.000 1414.00 101.000 1414.00 
52150 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 110.000 440.00 120.000 480.00 120.000 480.00 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 140.000 280.00 131.000 262.00 131.000 262.00 
52260 RCCP, APRON ENDWALLS, 300 MM EACH 24.000 425.000 10200.00 248.000 5952.00 248.000 5952.00 
52261 RCCP, APRON ENDWALLS, 375 MM EACH 4.000 440.000 1760.00 273.000 1092.00 273.000 1092.00 
52262 RCCP, APRON ENDWALLS, 450 MM EACH 1.000 480.000 480.00 301.000 301.00 301.000 301.00 
52263 RCCP, APRON ENDWALLS, 525 MM EACH 2.000 550.000 1100.00 334.000 668.00 334.000 668.00 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 8.000 625.000 5000.00 378.000 3024.00 378.000 3024.00 
52266 RCCP, APRON ENDWALLS, 750 MM EACH 4.000 675.000 2700.00 427.000 1708.00 427.000 1708.00 
52361 RCCP HORZ ELLIP, ENDWALLS, 490 EACH 1.000 800.000 800.00 506.000 506.00 506.000 506.00 
52363 RCCP HORZ ELLIP, ENDWALLS, 610 EACH 2.000 1000.000 2000.00 641.000 1282.00 641.000 1282.00 
60160 CONCRETE CURB AND GUTTER, 900 M 9452.000 24.250 229211.00 27.800 262765.60 24.450 231101.40 
60170 CONCRETE CURB AND GUTTER, 900 M 14.000 45.000 630.00 78.000 1092.00 45.000 630.00 
60205 CONCRETE SIDEWALK, 125 MM M2 1200.200 25.300 30365.06 26.500 31805.30 25.300 30365.06 
60601 RIPRAP M3 18.000 80.000 1440.00 80.000 1440.00 80.000 1440.00 
60825 REINF CONC PIPE, CLASS III, SS M 1278.000 103.000 131634.00 115.000 146970.00 115.000 146970.00 
60826 REINF CONC PIPE, CLASS III, SS M 157.600 106.000 16705.60 121.000 19069.60 121.000 19069.60 
60827 REINF CONC PIPE, CLASS III, SS M 179.400 125.000 22425.00 135.000 24219.00 135.000 24219.00 
60828 REINF CONC PIPE, CLASS III, SS M 207.900 151.000 31392.90 148.000 30769.20 148.000 30769.20 
60829 REINF CONC PIPE, CLASS III, SS M 217.700 155.000 33743.50 157.000 34178.90 157.000 34178.90 
60831 REINF CONC PIPE, CLASS III, SS M 45.100 229.000 10327.90 187.000 8433.70 187.000 8433.70 
60930 RELAID STORM SEWER, 750 MM M 15.000 261.000 3915.00 100.000 1500.00 100.000 1500.00 
61002 REINF CONC HE, CL HE-III, SS, M 106.500 239.000 25453.50 200.000 21300.00 200.000 21300.00 
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61004 REINF CONC HE, CL HE-III, SS, M 31.000 360.000 11160.00 236.000 7316.00 236.000 7316.00 
61101 CATCH BASINS, TYPE 1 EACH 1.000 875.000 875.00 1050.000 1050.00 1050.000 1050.00 
61102 CATCH BASINS, TYPE 2 EACH 80.000 780.000 62400.00 872.000 69760.00 872.000 69760.00 
61105 CATCH BASINS, TYPE 5 EACH 3.000 1600.000 4800.00 2079.000 6237.00 2079.000 6237.00 
61110 MANHOLES, TYPE 1 EACH 3.000 1180.000 3540.00 1042.000 3126.00 1042.000 3126.00 
61121 INLETS, TYPE 1 EACH 7.000 880.000 6160.00 586.000 4102.00 586.000 4102.00 
61122 INLETS, TYPE 3 EACH 9.000 720.000 6480.00 756.000 6804.00 756.000 6804.00 
61151 MANHOLE COVERS, TYPE J EACH 3.000 270.000 810.00 244.000 732.00 244.000 732.00 
61162 INLET COVERS, TYPE B EACH 9.000 340.000 3060.00 316.000 2844.00 316.000 2844.00 
61180 INLET COVERS, TYPE HM EACH 91.000 360.000 32760.00 333.000 30303.00 333.000 30303.00 
61182 ADJUSTING MANHOLE COVERS EACH 1.000 300.000 300.00 400.000 400.00 400.000 400.00 
61183 ADJUSTING INLET COVERS EACH 2.000 300.000 600.00 300.000 600.00 300.000 600.00 
61201 PIPE UNDERDRAIN, 150 MM M 11428.000 7.000 79996.00 3.000 34284.00 6.230 71196.44 
61211 PIPE UNDERDRAIN, UNPERFORATED, M 496.500 26.240 13028.16 26.240 13028.16 26.240 13028.16 
61251 DRAIN TILE EXPLORATION M 750.000 10.000 7500.00 10.000 7500.00 10.000 7500.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 59.000 110.000 6490.00 110.000 6490.00 110.000 6490.00 
61422 MARKER POSTS FOR RIGHT OF WAY EACH 58.000 50.000 2900.00 65.000 3770.00 65.000 3770.00 
61910 MOBILIZATION LS 1.000 223500.000 223500.00 200000.000 200000.00 343140.000 343140.00 
62001 CONCRETE CORRUGATED MEDIAN M2 302.900 65.000 19688.50 52.000 15750.80 60.000 18174.00 
62003 CONCRETE MEDIAN SLOPED NOSE M2 30.200 65.000 1963.00 52.000 1570.40 60.000 1812.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 12.000 100.000 1200.00 100.000 1200.00 100.000 1200.00 
62203 ASPHALTIC FLUMES M2 124.600 42.000 5233.20 18.000 2242.80 18.000 2242.80 
62301 CALCIUM CHLORIDE SURFACE TREAT MG 10.000 200.000 2000.00 400.000 4000.00 300.000 3000.00 
62401 WATER KL 75.000 12.000 900.00 20.000 1500.00 10.000 750.00 
62505 SALVAGED TOPSOIL M2 80519.000 1.200 96622.80 0.800 64415.20 0.800 64415.20 
62702 MULCHING M2 72664.000 0.140 10172.96 0.140 10172.96 0.140 10172.96 
62811 EROSION BALES, DELIVERED EACH 649.000 8.000 5192.00 8.000 5192.00 8.000 5192.00 
62812 EROSION BALES, INSTALLED EACH 649.000 8.000 5192.00 8.000 5192.00 8.000 5192.00 
62815 SILT FENCE, DELIVERED M 2359.000 3.280 7737.52 2.110 4977.49 3.180 7501.62 
62816 SILT FENCE, INSTALLED M 2359.000 3.280 7737.52 2.110 4977.49 2.530 5968.27 
62817 SILT FENCE MAINTENANCE M 708.000 1.000 708.00 0.010 7.08 0.010 7.08 
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 190.000 1140.00 190.000 1140.00 190.000 1140.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 8.000 195.000 1560.00 195.000 1560.00 195.000 1560.00 
62824 EROSION MAT, DELIVERED, CLASS M2 2081.000 0.620 1290.22 0.620 1290.22 0.620 1290.22 
62825 EROSION MAT, INSTALLED, CLASS M2 2081.000 0.680 1415.08 0.680 1415.08 0.680 1415.08 
62826 EROSION MAT, DELIVERED, CLASS M2 16069.000 1.000 16069.00 1.000 16069.00 1.000 16069.00 
62827 EROSION MAT, INSTALLED, CLASS M2 16069.000 0.580 9320.02 0.580 9320.02 0.580 9320.02 
62870 INLET PROTECTION, TYPE A EACH 9.000 100.000 900.00 100.000 900.00 100.000 900.00 
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62871 INLET PROTECTION, TYPE B EACH 10.000 50.000 500.00 50.000 500.00 50.000 500.00 
62872 INLET PROTECTION, TYPE C EACH 88.000 45.000 3960.00 45.000 3960.00 45.000 3960.00 
62902 FERTILIZER, TYPE A KG 2818.000 0.680 1916.24 0.680 1916.24 0.680 1916.24 
63003 SEEDING, TEMPORARY KG 1282.000 6.000 7692.00 6.000 7692.00 6.000 7692.00 
63010 SEEDING, MIXTURE NO. 30 KG 854.000 8.400 7173.60 8.400 7173.60 8.400 7173.60 
63101 SODDING M2 11059.000 2.800 30965.20 2.800 30965.20 2.800 30965.20 
63103 WATERING SODDED AREAS KL 553.000 10.000 5530.00 10.000 5530.00 10.000 5530.00 
63201 TREES, EACH 25.000 310.000 7750.00 310.000 7750.00 310.000 7750.00 

OAK, NORTHERN RED, 45MM CAL., 
63202 TREES, EACH 25.000 310.000 7750.00 310.000 7750.00 310.000 7750.00 

OAK WHITE, 45MM CAL., B&B 
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 19.000 58.000 1102.00 58.000 1102.00 58.000 1102.00 
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 93.000 59.000 5487.00 59.000 5487.00 59.000 5487.00 
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 49.000 65.000 3185.00 65.000 3185.00 65.000 3185.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 176.090 148.000 26061.32 148.000 26061.32 148.000 26061.32 
63822 MOVING SIGNS, TYPE II EACH 113.000 50.000 5650.00 68.000 7684.00 30.000 3390.00 
63827 REMOVING SIGNS, TYPE II EACH 90.000 22.000 1980.00 25.000 2250.00 30.000 2700.00 
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 5800.000 5800.00 5800.000 5800.00 5800.000 5800.00 

S-30-600 
64220 FIELD OFFICE, TYPE C LS 1.000 12500.000 12500.00 14000.000 14000.00 8000.000 8000.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 280.000 20.000 5600.00 20.000 5600.00 20.000 5600.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 190.000 100.000 19000.00 100.000 19000.00 100.000 19000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 33950.000 0.300 10185.00 0.300 10185.00 0.300 10185.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2500.000 1.000 2500.00 1.000 2500.00 1.000 2500.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3670.000 0.200 734.00 0.200 734.00 0.200 734.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 12760.000 0.250 3190.00 0.250 3190.00 0.250 3190.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 4850.000 1.000 4850.00 1.000 4850.00 1.000 4850.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED M2 5.240 147.000 770.28 147.000 770.28 147.000 770.28 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 32.000 23.000 736.00 23.000 736.00 23.000 736.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 32.000 2.000 64.00 2.000 64.00 2.000 64.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 6480.000 0.450 2916.00 0.450 2916.00 0.450 2916.00 
64501 GEOTEXTILE FABRIC, TYPE SAS M2 4500.000 4.250 19125.00 2.680 12060.00 2.680 12060.00 
64503 GEOTEXTILE FABRIC, TYPE DF M2 20096.300 2.000 40192.60 1.980 39790.67 2.000 40192.60 
64505 GEOTEXTILE FABRIC, TYPE R M2 85.000 3.000 255.00 3.000 255.00 5.000 425.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 20805.500 1.350 28087.43 1.350 28087.43 1.350 28087.43 
64618 PVMT MRKNG, CHANNELIZING, 200 M 1329.000 4.300 5714.70 4.300 5714.70 4.300 5714.70 
64642 REMOVING PAVEMENT MARKINGS M 2518.600 1.980 4986.83 1.980 4986.83 1.980 4986.83 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 125.000 500.00 125.000 500.00 125.000 500.00 
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64758 PAVEMENT MARKING, WORDS, EPOXY EACH 4.000 125.000 500.00 125.000 500.00 125.000 500.00 
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 30.000 7.000 210.00 7.000 210.00 7.000 210.00 
64778 PAVEMENT MARKING, CURB, EPOXY M 266.500 12.000 3198.00 12.000 3198.00 12.000 3198.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 35.000 55.000 1925.00 55.000 1925.00 55.000 1925.00 
64902 TEMP PVMT MRKG, 100 MM, REFLEC M 5821.000 0.850 4947.85 0.850 4947.85 0.850 4947.85 
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 9312.000 3.120 29053.44 3.120 29053.44 3.120 29053.44 
64907 TEMP PVMT MRKNG, CHANNELIZING, M 119.000 1.700 202.30 1.700 202.30 1.700 202.30 
64908 TEMP PVMT MRKG CHAN 200MM REMO M 338.000 6.240 2109.12 6.240 2109.12 6.240 2109.12 
64909 TEMP PVMT MRKNG, STOP LINE, 30 M 16.000 2.550 40.80 2.550 40.80 2.550 40.80 
64910 TEMP PVMT MRKG STOP LNE 300MM M 16.000 9.350 149.60 9.350 149.60 9.350 149.60 
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 6.000 250.000 1500.00 250.000 1500.00 250.000 1500.00 
64920 TEMP PVMT MRKNG, WORDS, REMOVA EACH 6.000 300.000 1800.00 300.000 1800.00 300.000 1800.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 135.000 49.000 6615.00 49.000 6615.00 49.000 6615.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 149.000 146.000 21754.00 125.000 18625.00 125.000 18625.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 7325.000 3.200 23440.00 3.000 21975.00 3.000 21975.00 
65050 CONSTRUCTION STAKING, CABC M 6838.000 3.150 21539.70 3.500 23933.00 3.500 23933.00 
65055 CONSTRUCTION STAKING, CURB, GU M 14.000 4.320 60.48 1.000 14.00 1.000 14.00 
65070 CONSTRUCTION STAKING, CONCRETE M 6447.000 3.100 19985.70 3.500 22564.50 3.500 22564.50 
65219 NONMETALLIC CONDUIT, SCHEDULE M 1271.300 12.500 15891.25 12.500 15891.25 12.500 15891.25 
65221 NONMETALLIC CONDUIT, SCHEDULE M 854.500 13.800 11792.10 13.800 11792.10 13.800 11792.10 
65237 CONDUIT, SPECIAL, 78 MM M 141.000 91.860 12952.26 91.860 12952.26 91.860 12952.26 
65250 LOOP DETECTOR CONDUIT M 1068.600 10.500 11220.30 10.500 11220.30 10.500 11220.30 
65255 LOOP DETECTOR SLOTS M 192.400 36.100 6945.64 36.100 6945.64 36.100 6945.64 
65306 PULL BOXES, STEEL, 600 X 900 M EACH 37.000 380.000 14060.00 380.000 14060.00 380.000 14060.00 
65401 CONCRETE BASES, TYPE 1 EACH 7.000 300.000 2100.00 300.000 2100.00 300.000 2100.00 
65402 CONCRETE BASES, TYPE 2 EACH 8.000 550.000 4400.00 550.000 4400.00 550.000 4400.00 
65403 CONCRETE BASES, TYPE 5 EACH 4.000 490.000 1960.00 490.000 1960.00 490.000 1960.00 
65404 CONCRETE BASES, TYPE 7 EACH 8.000 590.000 4720.00 590.000 4720.00 590.000 4720.00 
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 850.000 850.00 850.000 850.00 850.000 850.00 
65419 CONC CNTRL CABINET BASES, TYPE EACH 2.000 850.000 1700.00 860.000 1720.00 850.000 1700.00 
65432 TRNSFRMR BASE BRKAWAY 375-425M EACH 8.000 310.000 2480.00 310.000 2480.00 310.000 2480.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 212.000 2.300 487.60 2.300 487.60 2.300 487.60 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 8.000 2.620 20.96 2.620 20.96 2.620 20.96 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 914.000 3.940 3601.16 3.940 3601.16 3.940 3601.16 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M 253.000 2.300 581.90 2.300 581.90 2.300 581.90 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 1349.000 2.000 2698.00 2.000 2698.00 2.000 2698.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. M 828.000 1.650 1366.20 1.650 1366.20 1.650 1366.20 
65568 ELECTRICAL WIRE, LIGHTING, NO. M 1976.000 2.150 4248.40 2.150 4248.40 2.150 4248.40 
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65572 ELECTRICAL WIRE, LIGHTING, NO. M 6.000 4.300 25.80 4.300 25.80 4.300 25.80 
65580 LOOP DETECTOR LEAD IN CABLE M 3791.000 2.620 9932.42 2.630 9970.33 2.620 9932.42 
65585 LOOP DETECTOR WIRE M 3056.000 2.000 6112.00 2.000 6112.00 2.000 6112.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 

STH 31 & CTH L 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 

STH 31 & CTH S 
65624 ELEC SERVICE, METER BREAKER PE LS 1.000 800.000 800.00 800.000 800.00 800.000 800.00 

(HL-30-WS) 
65707 POLES, TYPE 7 EACH 8.000 1475.000 11800.00 1475.000 11800.00 1475.000 11800.00 
65903 LUMINAIRES, UTILITY, 150 W EACH 8.000 260.000 2080.00 260.000 2080.00 260.000 2080.00 
65906 LUMINAIRES, UTILITY, 310 W EACH 8.000 280.000 2240.00 280.000 2240.00 280.000 2240.00 
65930 LUMINAIRE ARMS, SINGLE MEMBER, EACH 16.000 200.000 3200.00 200.000 3200.00 200.000 3200.00 
66501 SAWING EXISTING PAVEMENT M 124.900 1.970 246.05 1.970 246.05 2.460 307.25 
66502 SAWING CONCRETE PAVEMENT, FULL M 1027.600 4.920 5055.79 5.400 5549.04 5.610 5764.84 
90004 MISC LS 1.000 14965.000 14965.00 14965.000 14965.00 14965.000 14965.00 

90004A TRAFFIC SIGNALS & STREE 
LIGHTING, STH 31 & CTH L 

90004 MISC LS 1.000 18500.000 18500.00 18500.000 18500.00 18500.000 18500.00 
90004B TEMPORARY TRAFFIC SIGNA 
& CTH L 

90004 MISC LS 1.000 4800.000 4800.00 4800.000 4800.00 4800.000 4800.00 
90004C SALVAGE TRAFFIC SIGNALS 
STREET LIGHTING STH 31 @ CTH S 

90004 MISC LS 1.000 18500.000 18500.00 18500.000 18500.00 18500.000 18500.00 
90004D TEMPORARY TRAFFIC SIGNA 
& CTH S 

90004 MISC LS 1.000 4800.000 4800.00 4800.000 4800.00 4800.000 4800.00 
90004E SALVAGE TRAFFIC SIGNALS 
STREET LIGHTING, STH 31 @ CTH 

90004 MISC LS 1.000 13475.000 13475.00 13475.000 13475.00 13475.000 13475.00 
90004F TRAFFIC SIGNALS AND STR 
LIGHTING, STH 31 & CTH S 

90005 MISC EACH 1.000 1100.000 1100.00 1100.000 1100.00 1100.000 1100.00 
90005A INSTALLING STATE-FURINI 
SECONDARY DISTRIBUTION CENTERS 

90005 MISC EACH 20.000 380.000 7600.00 380.000 7600.00 380.000 7600.00 
90005B PULL BOXES, STEEL 600 X 
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SALV. COVERS AND FRAMES, STH 3 
90005 MISC EACH 12.000 380.000 4560.00 380.000 4560.00 380.000 4560.00 

90005C PULL BOXES, STEEL 600 X 
SALV. COVERS AND FRAMES, STH 3 

90005 MISC EACH 32.000 275.000 8800.00 275.000 8800.00 275.000 8800.00 
90005D LANDSCAPE PLANTING SURV 
AND CARE 

90012 MISC 40M 174.000 35.000 6090.00 20.000 3480.00 20.000 3480.00 
90012A TEST ROLLING 

90365 QMP, BASE COURSES MG 89050.000 0.130 11576.50 0.130 11576.50 0.150 13357.50 
90398 JOINT AND CRACK REPAIR M 100.000 36.000 3600.00 116.000 11600.00 116.000 11600.00 
90410 QMP, CONCRETE PAVEMENT M2 94158.800 0.490 46137.81 0.490 46137.81 0.500 47079.40 
90411 QMP, PROFILE INDEX INCENTIVE, DOL 56570.000 1.000 56570.00 1.000 56570.00 1.000 56570.00 
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 24730.000 1.000 24730.00 1.000 24730.00 1.000 24730.00 
90545 CONCRETE COLLAR EACH 17.000 400.000 6800.00 500.000 8500.00 500.000 8500.00 
90591 TEMPORARY COVER PLATES EACH 6.000 300.000 1800.00 100.000 600.00 100.000 600.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 96.000 50.000 4800.00 50.000 4800.00 50.000 4800.00 

PROPOSAL TOTAL....... 6097291.38 6167153.52 6382508.32 
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BIDDER NO 1: JAMES CAPE & SONS CO. 
BIDDER NO 2: THE ZIGNEGO COMPANIES 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 4: STREU CONSTRUCTION CO. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
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---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 19.000 157.750 2997.25 0.000 0.00 0.000 0.00 
20102 CLEARING 25MM 237.600 4.950 1176.12 0.000 0.00 0.000 0.00 
20104 GRUBBING 40M 19.000 157.750 2997.25 0.000 0.00 0.000 0.00 
20105 GRUBBING 25MM 237.600 4.950 1176.12 0.000 0.00 0.000 0.00 
20401 REMOVING PAVEMENT M2 11179.700 3.850 43041.85 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER M 645.800 11.000 7103.80 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK M2 106.100 4.850 514.59 0.000 0.00 0.000 0.00 
20412 REMOVING FENCE M 9.000 25.000 225.00 0.000 0.00 0.000 0.00 
20416 REMOVING INLETS EACH 3.000 250.000 750.00 0.000 0.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU M2 315.000 11.880 3742.20 0.000 0.00 0.000 0.00 
20421 REMOVING ASPHALTIC SURFACE, MI MG 1149.000 11.700 13443.30 0.000 0.00 0.000 0.00 
20422 REMOVING CONCRETE BASES EACH 17.000 150.000 2550.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION M3 92468.700 6.950 642657.47 0.000 0.00 0.000 0.00 
20901 GRANULAR BACKFILL M3 1000.000 18.000 18000.00 0.000 0.00 0.000 0.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 1621.380 1621.38 0.000 0.00 0.000 0.00 
21111 PREP OF FOUNDATION FOR CONCRET LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 
21132 PREP OF FOUNDATION FOR CABC, O M 6821.000 7.500 51157.50 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 5000.000 5000.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 60544.000 9.400 569113.60 0.000 0.00 0.000 0.00 
30420 CABC, OPEN GRADED NUMBER 2 MG 28506.000 12.280 350053.68 0.000 0.00 0.000 0.00 
30426 BREAKER RUN STONE MG 10000.000 11.000 110000.00 0.000 0.00 0.000 0.00 
30710 CONCRETE BASE COURSE, 250 MM M2 860.300 30.000 25809.00 0.000 0.00 0.000 0.00 
30820 BASE PATCHING, CONCRETE M2 200.000 36.000 7200.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 2165.320 0.360 779.52 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE MG 4135.400 0.800 3308.32 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 248.100 213.000 52845.30 0.000 0.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T MG 4135.400 30.000 124062.00 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 2920.000 1.000 2920.00 0.000 0.00 0.000 0.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI MG 67.700 75.000 5077.50 0.000 0.00 0.000 0.00 
41106 ASPHALTIC SURFACE, TEMPORARY MG 931.000 37.000 34447.00 0.000 0.00 0.000 0.00 
41510 CONCRETE PAVEMENT, 250 MM M2 94158.800 28.670 2699532.80 0.000 0.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 150 MM M2 26.500 38.270 1014.16 0.000 0.00 0.000 0.00 
41653 PAVEMENT TIES EACH 984.000 8.000 7872.00 0.000 0.00 0.000 0.00 
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41665 CONCRETE PAVEMENT GAPS EACH 8.000 1000.000 8000.00 0.000 0.00 0.000 0.00 
52084 TEMPORARY CULVERT PIPE, 600 MM M 51.500 120.550 6208.33 0.000 0.00 0.000 0.00 
52103 CORRUGATED STEEL CULVERT PIPE, M 26.600 108.350 2882.11 0.000 0.00 0.000 0.00 
52104 CORRUGATED STEEL CULVERT PIPE, M 10.000 111.350 1113.50 0.000 0.00 0.000 0.00 
52105 CORRUGATED STEEL CULVERT PIPE, M 82.100 114.400 9392.24 0.000 0.00 0.000 0.00 
52106 CORRUGATED STEEL CULVERT PIPE, M 18.400 117.500 2162.00 0.000 0.00 0.000 0.00 
52107 CORRUGATED STEEL CULVERT PIPE, M 4.600 120.550 554.53 0.000 0.00 0.000 0.00 
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 6.000 105.000 630.00 0.000 0.00 0.000 0.00 
52148 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 115.000 230.00 0.000 0.00 0.000 0.00 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 14.000 130.000 1820.00 0.000 0.00 0.000 0.00 
52150 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 140.000 560.00 0.000 0.00 0.000 0.00 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 160.000 320.00 0.000 0.00 0.000 0.00 
52260 RCCP, APRON ENDWALLS, 300 MM EACH 24.000 622.000 14928.00 0.000 0.00 0.000 0.00 
52261 RCCP, APRON ENDWALLS, 375 MM EACH 4.000 653.000 2612.00 0.000 0.00 0.000 0.00 
52262 RCCP, APRON ENDWALLS, 450 MM EACH 1.000 800.000 800.00 0.000 0.00 0.000 0.00 
52263 RCCP, APRON ENDWALLS, 525 MM EACH 2.000 870.000 1740.00 0.000 0.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 600 MM EACH 8.000 1040.000 8320.00 0.000 0.00 0.000 0.00 
52266 RCCP, APRON ENDWALLS, 750 MM EACH 4.000 1250.000 5000.00 0.000 0.00 0.000 0.00 
52361 RCCP HORZ ELLIP, ENDWALLS, 490 EACH 1.000 1525.000 1525.00 0.000 0.00 0.000 0.00 
52363 RCCP HORZ ELLIP, ENDWALLS, 610 EACH 2.000 2000.000 4000.00 0.000 0.00 0.000 0.00 
60160 CONCRETE CURB AND GUTTER, 900 M 9452.000 23.790 224863.08 0.000 0.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 900 M 14.000 60.700 849.80 0.000 0.00 0.000 0.00 
60205 CONCRETE SIDEWALK, 125 MM M2 1200.200 34.450 41346.89 0.000 0.00 0.000 0.00 
60601 RIPRAP M3 18.000 80.000 1440.00 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS M 1278.000 115.700 147864.60 0.000 0.00 0.000 0.00 
60826 REINF CONC PIPE, CLASS III, SS M 157.600 130.600 20582.56 0.000 0.00 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS M 179.400 136.100 24416.34 0.000 0.00 0.000 0.00 
60828 REINF CONC PIPE, CLASS III, SS M 207.900 140.000 29106.00 0.000 0.00 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS M 217.700 145.500 31675.35 0.000 0.00 0.000 0.00 
60831 REINF CONC PIPE, CLASS III, SS M 45.100 208.250 9392.08 0.000 0.00 0.000 0.00 
60930 RELAID STORM SEWER, 750 MM M 15.000 166.650 2499.75 0.000 0.00 0.000 0.00 
61002 REINF CONC HE, CL HE-III, SS, M 106.500 197.850 21071.03 0.000 0.00 0.000 0.00 
61004 REINF CONC HE, CL HE-III, SS, M 31.000 235.350 7295.85 0.000 0.00 0.000 0.00 
61101 CATCH BASINS, TYPE 1 EACH 1.000 845.000 845.00 0.000 0.00 0.000 0.00 
61102 CATCH BASINS, TYPE 2 EACH 80.000 820.000 65600.00 0.000 0.00 0.000 0.00 
61105 CATCH BASINS, TYPE 5 EACH 3.000 1645.000 4935.00 0.000 0.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 3.000 1180.000 3540.00 0.000 0.00 0.000 0.00 
61121 INLETS, TYPE 1 EACH 7.000 835.000 5845.00 0.000 0.00 0.000 0.00 
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61122 INLETS, TYPE 3 EACH 9.000 600.000 5400.00 0.000 0.00 0.000 0.00 
61151 MANHOLE COVERS, TYPE J EACH 3.000 275.000 825.00 0.000 0.00 0.000 0.00 
61162 INLET COVERS, TYPE B EACH 9.000 375.000 3375.00 0.000 0.00 0.000 0.00 
61180 INLET COVERS, TYPE HM EACH 91.000 400.000 36400.00 0.000 0.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 1.000 350.000 350.00 0.000 0.00 0.000 0.00 
61183 ADJUSTING INLET COVERS EACH 2.000 350.000 700.00 0.000 0.00 0.000 0.00 
61201 PIPE UNDERDRAIN, 150 MM M 11428.000 6.230 71196.44 0.000 0.00 0.000 0.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, M 496.500 26.240 13028.16 0.000 0.00 0.000 0.00 
61251 DRAIN TILE EXPLORATION M 750.000 12.000 9000.00 0.000 0.00 0.000 0.00 
61254 REINF CONC ENDWALLS FOR UNDERD EACH 59.000 110.000 6490.00 0.000 0.00 0.000 0.00 
61422 MARKER POSTS FOR RIGHT OF WAY EACH 58.000 65.000 3770.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 115600.000 115600.00 0.000 0.00 0.000 0.00 
62001 CONCRETE CORRUGATED MEDIAN M2 302.900 34.450 10434.91 0.000 0.00 0.000 0.00 
62003 CONCRETE MEDIAN SLOPED NOSE M2 30.200 37.680 1137.94 0.000 0.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 12.000 100.000 1200.00 0.000 0.00 0.000 0.00 
62203 ASPHALTIC FLUMES M2 124.600 29.900 3725.54 0.000 0.00 0.000 0.00 
62301 CALCIUM CHLORIDE SURFACE TREAT MG 10.000 370.000 3700.00 0.000 0.00 0.000 0.00 
62401 WATER KL 75.000 5.000 375.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL M2 80519.000 0.900 72467.10 0.000 0.00 0.000 0.00 
62702 MULCHING M2 72664.000 0.140 10172.96 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 649.000 8.000 5192.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 649.000 8.000 5192.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED M 2359.000 3.280 7737.52 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED M 2359.000 3.280 7737.52 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE M 708.000 1.000 708.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 190.000 1140.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 8.000 195.000 1560.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS M2 2081.000 0.620 1290.22 0.000 0.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS M2 2081.000 0.680 1415.08 0.000 0.00 0.000 0.00 
62826 EROSION MAT, DELIVERED, CLASS M2 16069.000 100.000 1606900.00 0.000 0.00 0.000 0.00 
62827 EROSION MAT, INSTALLED, CLASS M2 16069.000 0.580 9320.02 0.000 0.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 9.000 100.000 900.00 0.000 0.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 10.000 50.000 500.00 0.000 0.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 88.000 45.000 3960.00 0.000 0.00 0.000 0.00 
62902 FERTILIZER, TYPE A KG 2818.000 0.680 1916.24 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY KG 1282.000 6.000 7692.00 0.000 0.00 0.000 0.00 
63010 SEEDING, MIXTURE NO. 30 KG 854.000 8.400 7173.60 0.000 0.00 0.000 0.00 
63101 SODDING M2 11059.000 2.800 30965.20 0.000 0.00 0.000 0.00 
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63103 WATERING SODDED AREAS KL 553.000 10.000 5530.00 0.000 0.00 0.000 0.00 
63201 TREES, EACH 25.000 310.000 7750.00 0.000 0.00 0.000 0.00 

OAK, NORTHERN RED, 45MM CAL., 
63202 TREES, EACH 25.000 310.000 7750.00 0.000 0.00 0.000 0.00 

OAK WHITE, 45MM CAL., B&B 
63411 WOOD POSTS, 100 X 150 MM X 4.3 EACH 19.000 58.000 1102.00 0.000 0.00 0.000 0.00 
63412 WOOD POSTS, 100 X 150 MM X 4.9 EACH 93.000 59.000 5487.00 0.000 0.00 0.000 0.00 
63413 WOOD POSTS, 100 X 150 MM X 5.5 EACH 49.000 65.000 3185.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 176.090 148.000 26061.32 0.000 0.00 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 113.000 70.000 7910.00 0.000 0.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 90.000 15.000 1350.00 0.000 0.00 0.000 0.00 
64181 OVERHEAD SIGN SUPPORT, STRUCTU LS 1.000 5800.000 5800.00 0.000 0.00 0.000 0.00 

S-30-600 
64220 FIELD OFFICE, TYPE C LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 280.000 20.000 5600.00 0.000 0.00 0.000 0.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 190.000 100.000 19000.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 33950.000 0.300 10185.00 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2500.000 1.000 2500.00 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 3670.000 0.200 734.00 0.000 0.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 12760.000 0.250 3190.00 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 4850.000 1.000 4850.00 0.000 0.00 0.000 0.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED M2 5.240 147.000 770.28 0.000 0.00 0.000 0.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 32.000 23.000 736.00 0.000 0.00 0.000 0.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 32.000 2.000 64.00 0.000 0.00 0.000 0.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 6480.000 0.450 2916.00 0.000 0.00 0.000 0.00 
64501 GEOTEXTILE FABRIC, TYPE SAS M2 4500.000 3.000 13500.00 0.000 0.00 0.000 0.00 
64503 GEOTEXTILE FABRIC, TYPE DF M2 20096.300 2.000 40192.60 0.000 0.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 85.000 3.000 255.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 100 MM, EPOX M 20805.500 1.350 28087.43 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 200 M 1329.000 4.300 5714.70 0.000 0.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS M 2518.600 1.980 4986.83 0.000 0.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 4.000 125.000 500.00 0.000 0.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 4.000 125.000 500.00 0.000 0.00 0.000 0.00 
64770 PVMT MRKNG, DIAGONAL, 300 MM, M 30.000 7.000 210.00 0.000 0.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY M 266.500 12.000 3198.00 0.000 0.00 0.000 0.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 35.000 55.000 1925.00 0.000 0.00 0.000 0.00 
64902 TEMP PVMT MRKG, 100 MM, REFLEC M 5821.000 0.850 4947.85 0.000 0.00 0.000 0.00 
64904 TEMP PVMT MRKG, 100 MM, REMOVA M 9312.000 3.120 29053.44 0.000 0.00 0.000 0.00 
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64907 TEMP PVMT MRKNG, CHANNELIZING, M 119.000 1.700 202.30 0.000 0.00 0.000 0.00 
64908 TEMP PVMT MRKG CHAN 200MM REMO M 338.000 6.240 2109.12 0.000 0.00 0.000 0.00 
64909 TEMP PVMT MRKNG, STOP LINE, 30 M 16.000 2.550 40.80 0.000 0.00 0.000 0.00 
64910 TEMP PVMT MRKG STOP LNE 300MM M 16.000 9.350 149.60 0.000 0.00 0.000 0.00 
64918 TEMP PVMT MRKNG, ARROWS, REMOV EACH 6.000 250.000 1500.00 0.000 0.00 0.000 0.00 
64920 TEMP PVMT MRKNG, WORDS, REMOVA EACH 6.000 300.000 1800.00 0.000 0.00 0.000 0.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 135.000 49.000 6615.00 0.000 0.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 149.000 80.000 11920.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 7325.000 2.550 18678.75 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC M 6838.000 2.650 18120.70 0.000 0.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU M 14.000 3.000 42.00 0.000 0.00 0.000 0.00 
65070 CONSTRUCTION STAKING, CONCRETE M 6447.000 6.500 41905.50 0.000 0.00 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE M 1271.300 12.500 15891.25 0.000 0.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE M 854.500 13.800 11792.10 0.000 0.00 0.000 0.00 
65237 CONDUIT, SPECIAL, 78 MM M 141.000 91.860 12952.26 0.000 0.00 0.000 0.00 
65250 LOOP DETECTOR CONDUIT M 1068.600 10.500 11220.30 0.000 0.00 0.000 0.00 
65255 LOOP DETECTOR SLOTS M 192.400 36.100 6945.64 0.000 0.00 0.000 0.00 
65306 PULL BOXES, STEEL, 600 X 900 M EACH 37.000 380.000 14060.00 0.000 0.00 0.000 0.00 
65401 CONCRETE BASES, TYPE 1 EACH 7.000 300.000 2100.00 0.000 0.00 0.000 0.00 
65402 CONCRETE BASES, TYPE 2 EACH 8.000 550.000 4400.00 0.000 0.00 0.000 0.00 
65403 CONCRETE BASES, TYPE 5 EACH 4.000 490.000 1960.00 0.000 0.00 0.000 0.00 
65404 CONCRETE BASES, TYPE 7 EACH 8.000 590.000 4720.00 0.000 0.00 0.000 0.00 
65418 CONCRETE CONTROL CABINET BASES EACH 1.000 850.000 850.00 0.000 0.00 0.000 0.00 
65419 CONC CNTRL CABINET BASES, TYPE EACH 2.000 850.000 1700.00 0.000 0.00 0.000 0.00 
65432 TRNSFRMR BASE BRKAWAY 375-425M EACH 8.000 310.000 2480.00 0.000 0.00 0.000 0.00 
65524 TRAFF SIGNAL CABLE, 5 CONDUCTO M 212.000 2.300 487.60 0.000 0.00 0.000 0.00 
65526 TRAFF SIGNAL CABLE, 7 CONDUCTO M 8.000 2.620 20.96 0.000 0.00 0.000 0.00 
65530 TRAFF SIGNAL CABLE, 12 CONDUCT M 914.000 3.940 3601.16 0.000 0.00 0.000 0.00 
65545 TYP UF CABLE 2 CNDUCTR, NO. 12 M 253.000 2.300 581.90 0.000 0.00 0.000 0.00 
65557 ELECTRICAL WIRE, TRAFFIC SIGNA M 1349.000 2.000 2698.00 0.000 0.00 0.000 0.00 
65566 ELECTRICAL WIRE, LIGHTING, NO. M 828.000 1.650 1366.20 0.000 0.00 0.000 0.00 
65568 ELECTRICAL WIRE, LIGHTING, NO. M 1976.000 2.150 4248.40 0.000 0.00 0.000 0.00 
65572 ELECTRICAL WIRE, LIGHTING, NO. M 6.000 4.300 25.80 0.000 0.00 0.000 0.00 
65580 LOOP DETECTOR LEAD IN CABLE M 3791.000 2.620 9932.42 0.000 0.00 0.000 0.00 
65585 LOOP DETECTOR WIRE M 3056.000 2.000 6112.00 0.000 0.00 0.000 0.00 
65615 ELEC SERVICE, METER BREAKER PE LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00 

STH 31 & CTH L 
65616 ELEC SERVICE, METER BREAKER PE LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00 
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STH 31 & CTH S 
65624 ELEC SERVICE, METER BREAKER PE LS 1.000 800.000 800.00 0.000 0.00 0.000 0.00 

(HL-30-WS) 
65707 POLES, TYPE 7 EACH 8.000 1475.000 11800.00 0.000 0.00 0.000 0.00 
65903 LUMINAIRES, UTILITY, 150 W EACH 8.000 260.000 2080.00 0.000 0.00 0.000 0.00 
65906 LUMINAIRES, UTILITY, 310 W EACH 8.000 280.000 2240.00 0.000 0.00 0.000 0.00 
65930 LUMINAIRE ARMS, SINGLE MEMBER, EACH 16.000 200.000 3200.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT M 124.900 1.970 246.05 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL M 1027.600 5.400 5549.04 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 14965.000 14965.00 0.000 0.00 0.000 0.00 

90004A TRAFFIC SIGNALS & STREE 
LIGHTING, STH 31 & CTH L 

90004 MISC LS 1.000 18500.000 18500.00 0.000 0.00 0.000 0.00 
90004B TEMPORARY TRAFFIC SIGNA 
& CTH L 

90004 MISC LS 1.000 4800.000 4800.00 0.000 0.00 0.000 0.00 
90004C SALVAGE TRAFFIC SIGNALS 
STREET LIGHTING STH 31 @ CTH S 

90004 MISC LS 1.000 18500.000 18500.00 0.000 0.00 0.000 0.00 
90004D TEMPORARY TRAFFIC SIGNA 
& CTH S 

90004 MISC LS 1.000 4800.000 4800.00 0.000 0.00 0.000 0.00 
90004E SALVAGE TRAFFIC SIGNALS 
STREET LIGHTING, STH 31 @ CTH 

90004 MISC LS 1.000 13475.000 13475.00 0.000 0.00 0.000 0.00 
90004F TRAFFIC SIGNALS AND STR 
LIGHTING, STH 31 & CTH S 

90005 MISC EACH 1.000 1100.000 1100.00 0.000 0.00 0.000 0.00 
90005A INSTALLING STATE-FURINI 
SECONDARY DISTRIBUTION CENTERS 

90005 MISC EACH 20.000 380.000 7600.00 0.000 0.00 0.000 0.00 
90005B PULL BOXES, STEEL 600 X 
SALV. COVERS AND FRAMES, STH 3 

90005 MISC EACH 12.000 380.000 4560.00 0.000 0.00 0.000 0.00 
90005C PULL BOXES, STEEL 600 X 
SALV. COVERS AND FRAMES, STH 3 

90005 MISC EACH 32.000 275.000 8800.00 0.000 0.00 0.000 0.00 
90005D LANDSCAPE PLANTING SURV 
AND CARE 

90012 MISC 40M 174.000 30.000 5220.00 0.000 0.00 0.000 0.00 
90012A TEST ROLLING 

90365 QMP, BASE COURSES MG 89050.000 0.280 24934.00 0.000 0.00 0.000 0.00 
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90398 JOINT AND CRACK REPAIR M 100.000 30.000 3000.00 0.000 0.00 0.000 0.00 
90410 QMP, CONCRETE PAVEMENT M2 94158.800 0.550 51787.34 0.000 0.00 0.000 0.00 
90411 QMP, PROFILE INDEX INCENTIVE, DOL 56570.000 1.000 56570.00 0.000 0.00 0.000 0.00 
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 24730.000 1.000 24730.00 0.000 0.00 0.000 0.00 
90545 CONCRETE COLLAR EACH 17.000 275.000 4675.00 0.000 0.00 0.000 0.00 
90591 TEMPORARY COVER PLATES EACH 6.000 45.000 270.00 0.000 0.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 96.000 50.000 4800.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 8373174.84 0.00 0.00 
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508019 

STATE PROJECT(S): 3724-02-70 LOCATION 51/RACINE COUNTY 
HOWELL RD 
CTH H 
RACINE COUNTY 

TYPE OF WORK: ASPHALTIC SURFACING 

BIDDER NO 1: PAYNE & DOLAN, INC. 
BIDDER NO 2: PAVING MIX&CONST.CO.(SEE BL11) 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20330 REMOVING OLD CULVERTS EACH 13.000 100.000 1300.00 500.000 6500.00 0.000 0.00 
20401 REMOVING PAVEMENT S.Y. 300.000 6.500 1950.00 2.500 750.00 0.000 0.00 
20402 REMOVING ASPHALTIC SURFACE S.Y. 330.000 1.800 594.00 15.000 4950.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 65.000 5.000 325.00 8.500 552.50 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 91.000 3.000 273.00 3.000 273.00 0.000 0.00 
20415 REMOVING CATCH BASINS EACH 1.000 250.000 250.00 200.000 200.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 780.000 7.230 5639.40 7.230 5639.40 0.000 0.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 1500.000 2.150 3225.00 2.150 3225.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 495.000 14.000 6930.00 11.500 5692.50 0.000 0.00 
20901 GRANULAR BACKFILL C.Y. 225.000 8.000 1800.00 20.000 4500.00 0.000 0.00 
21131 PREP OF FOUNDATION FOR ASPHALT STA. 370.000 14.350 5309.50 5.000 1850.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1650.000 1650.00 2500.000 2500.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 10700.000 9.800 104860.00 9.500 101650.00 0.000 0.00 
30409 SHAPING SHOULDERS STA. 378.000 14.950 5651.10 3.000 1134.00 0.000 0.00 
30810 BASE PATCHING, ASPHALTIC S.Y. 40.000 45.000 1800.00 20.000 800.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 1750.000 1.200 2100.00 1.050 1837.50 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 19250.000 0.750 14437.50 0.250 4812.50 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1160.000 170.000 197200.00 198.000 229680.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 19250.000 19.300 371525.00 17.850 343612.50 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 12320.000 1.000 12320.00 1.000 12320.00 0.000 0.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 1210.000 38.600 46706.00 49.000 59290.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 235.000 36.000 8460.00 26.000 6110.00 0.000 0.00 
52103 CORRUGATED STEEL CULVERT PIPE, L.F. 98.000 34.000 3332.00 29.000 2842.00 0.000 0.00 
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 5.000 45.000 225.00 60.000 300.00 0.000 0.00 
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 125.000 56.000 7000.00 40.000 5000.00 0.000 0.00 
52113 CORRUGATED STEEL CULVERT PIPE, L.F. 158.000 64.000 10112.00 58.000 9164.00 0.000 0.00 
52142 CORRUGATED STEEL PIPE ARCH, 57 L.F. 90.000 61.000 5490.00 68.000 6120.00 0.000 0.00 
52143 CORRUGATED STEEL PIPE ARCH, 64 L.F. 48.000 91.000 4368.00 75.000 3600.00 0.000 0.00 
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 8.000 140.000 1120.00 100.000 800.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 72 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508019 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52151 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 185.000 740.00 150.000 600.00 0.000 0.00 
52155 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 610.000 2440.00 650.000 2600.00 0.000 0.00 
52168 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 450.000 900.00 650.000 1300.00 0.000 0.00 
52169 STL APRON ENDWL FOR PIPE ARCH, EACH 2.000 640.000 1280.00 750.000 1500.00 0.000 0.00 
52472 SALV APRON ENDWALLS FOR CLVT P EACH 1.000 160.000 160.00 100.000 100.00 0.000 0.00 
52478 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 580.000 1160.00 500.000 1000.00 0.000 0.00 
60104 CONCRETE CURB, TYPE J L.F. 95.000 33.000 3135.00 15.000 1425.00 0.000 0.00 
60120 CONCRETE CURB AND GUTTER, 18-I L.F. 847.000 12.750 10799.25 6.300 5336.10 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 1508.000 10.000 15080.00 7.500 11310.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 513.000 14.500 7438.50 10.000 5130.00 0.000 0.00 
60601 RIPRAP C.Y. 34.000 7.000 238.00 55.000 1870.00 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 266.000 48.000 12768.00 35.000 9310.00 0.000 0.00 
60828 REINF CONC PIPE, CLASS III, SS L.F. 68.000 53.000 3604.00 39.000 2652.00 0.000 0.00 
60851 REINF CONC PIPE, CLASS IV, SS, L.F. 276.000 37.000 10212.00 37.000 10212.00 0.000 0.00 
60870 REINF CONC PIPE, CLASS V, SS, L.F. 31.000 56.000 1736.00 34.000 1054.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 1.000 1000.000 1000.00 1020.000 1020.00 0.000 0.00 
61121 INLETS, TYPE 1 EACH 6.000 530.000 3180.00 650.000 3900.00 0.000 0.00 
61128 RECONSTRUCTING MANHOLES EACH 1.000 800.000 800.00 500.000 500.00 0.000 0.00 
61151 MANHOLE COVERS, TYPE J EACH 1.000 265.000 265.00 300.000 300.00 0.000 0.00 
61163 INLET COVERS, TYPE C EACH 4.000 267.000 1068.00 310.000 1240.00 0.000 0.00 
61168 INLET COVERS, TYPE Z EACH 1.000 322.000 322.00 360.000 360.00 0.000 0.00 
61171 INLET COVERS, TYPE WM EACH 1.000 500.000 500.00 500.000 500.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 172.000 12.500 2150.00 12.500 2150.00 0.000 0.00 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 650.000 650.00 650.000 650.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 1.000 250.000 250.00 2500.000 2500.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 6100.000 6100.00 11000.000 11000.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 35.000 95.000 3325.00 95.000 3325.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 62.000 31.870 1975.94 35.000 2170.00 0.000 0.00 
62401 WATER MGAL 1.000 10.000 10.00 50.000 50.00 0.000 0.00 
62501 TOPSOIL S.Y. 2400.000 3.000 7200.00 3.000 7200.00 0.000 0.00 
62702 MULCHING S.Y. 2400.000 0.450 1080.00 0.450 1080.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 84.000 8.000 672.00 8.000 672.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 84.000 8.000 672.00 8.000 672.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 3420.000 1.000 3420.00 1.000 3420.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 3420.000 1.100 3762.00 1.100 3762.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 3420.000 0.250 855.00 0.250 855.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 200.000 200.00 200.000 200.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 250.000 250.00 250.000 250.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 73 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508019 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1520.000 0.750 1140.00 0.750 1140.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1520.000 0.750 1140.00 0.750 1140.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 1350.000 1.250 1687.50 1.250 1687.50 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 1350.000 0.750 1012.50 0.750 1012.50 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 5.000 80.000 400.00 80.000 400.00 0.000 0.00 
62871 INLET PROTECTION, TYPE B EACH 1.000 60.000 60.00 60.000 60.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 2.000 60.000 120.00 60.000 120.00 0.000 0.00 
62902 FERTILIZER, TYPE A CWT. 1.550 100.000 155.00 100.000 155.00 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 LB. 95.000 6.800 646.00 6.800 646.00 0.000 0.00 
63111 EROSION CONTROL SOD S.Y. 60.000 25.000 1500.00 25.000 1500.00 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 8.000 50.000 400.00 50.000 400.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 4500.000 4500.00 0.000 0.00 
64210 FIELD LABORATORY LS 1.000 100.000 100.00 500.000 500.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 1143.000 0.500 571.50 0.500 571.50 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1206.000 1.000 1206.00 1.000 1206.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 2479.000 0.800 1983.20 0.800 1983.20 0.000 0.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 42.000 12.000 504.00 12.000 504.00 0.000 0.00 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 2150.000 2150.00 2150.000 2150.00 0.000 0.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 4891.000 0.100 489.10 0.100 489.10 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 80.000 4.000 320.00 4.000 320.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 58850.000 0.170 10004.50 0.170 10004.50 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 360.000 0.600 216.00 0.600 216.00 0.000 0.00 
64636 LOCATING NO-PASSING ZONES MI. 3.720 80.000 297.60 80.000 297.60 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 7.000 100.000 700.00 120.000 840.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 2963.000 0.850 2518.55 1.000 2963.00 0.000 0.00 
65222 NONMETALLIC CONDUIT, SCHEDULE L.F. 28.000 5.000 140.00 20.000 560.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 1290.000 0.750 967.50 0.750 967.50 0.000 0.00 
90033 MISC S.Y. 1150.000 2.500 2875.00 5.000 5750.00 0.000 0.00 

90033A POLYETHYLENE SHEETING, 
90034 MISC C.Y. 350.000 46.000 16100.00 54.000 18900.00 0.000 0.00 

90034A EXCAVATION & HAULING OF 
CONTAMINATED SOIL 

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 1.000 1200.000 1200.00 500.000 500.00 0.000 0.00 
90338 GRADING, SHAPING & FINISHING LS 1.000 3500.000 3500.00 10225.000 10225.00 0.000 0.00 

FOUR MILE ROAD 
90339 GRADING, SHAPING & FINISHING LS 1.000 6700.000 6700.00 13625.000 13625.00 0.000 0.00 

CTH G 
90357 PULVERIZE & RELAY EXISTNG BASE S.Y. 51500.000 0.800 41200.00 0.980 50470.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 74 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508019 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90365 QMP, BASE COURSES TON 10700.000 0.130 1391.00 0.130 1391.00 0.000 0.00 

PROPOSAL TOTAL....... 1045745.14 1066074.40 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 75 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508021 

STATE PROJECT(S): 1485-05-60 LOCATION 05/BROWN COUNTY 
UNIVERSITY WAY & NICOLET DR INTER 
STH 54 
BROWN COUNTY 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: DIAMOND SURFACE, INC. 
BIDDER NO 2: JAMES CAPE & SONS CO. 
BIDDER NO 3: PENHALL COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
21301 FINISHING ROADWAY LS 1.000 100.000 100.00 1000.000 1000.00 100.000 100.00 
41670 CONTINUOUS DIAMOND GRINDING S.Y. 110968.000 2.980 330684.64 3.250 360646.00 3.420 379510.56 
61910 MOBILIZATION LS 1.000 27000.000 27000.00 30000.000 30000.00 20000.000 20000.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 5000.000 5000.00 3000.000 3000.00 
64301 TRAFFIC CONTROL LS 1.000 2500.000 2500.00 25000.000 25000.00 25000.000 25000.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 22.000 20.000 440.00 45.000 990.00 45.000 990.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 2139.000 0.500 1069.50 0.300 641.70 0.300 641.70 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 132.000 5.000 660.00 1.000 132.00 1.000 132.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 264.000 1.000 264.00 0.450 118.80 0.450 118.80 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 873.000 1.000 873.00 0.600 523.80 0.600 523.80 
64326 TRAFFIC CONTROL, SIGNS DAYS 1094.000 1.000 1094.00 1.000 1094.00 1.000 1094.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 103703.000 0.550 57036.65 0.490 50814.47 0.490 50814.47 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 3230.000 1.100 3553.00 1.100 3553.00 1.100 3553.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 117.000 7.500 877.50 7.500 877.50 7.500 877.50 
64738 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 140.000 280.00 140.000 280.00 140.000 280.00 
64790 PAVEMENT MARKING, ISLAND NOSE, EACH 15.000 90.000 1350.00 90.000 1350.00 90.000 1350.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 8797.000 0.620 5454.14 0.620 5454.14 0.620 5454.14 

PROPOSAL TOTAL....... 433736.43 487475.41 493439.97 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 76 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508022 

STATE PROJECT(S): 1490-10-76 LOCATION 42/OCONTO COUNTY 
ABRAMS - STH 22, BRIDGE & APPS 
USH 141 
OCONTO COUNTY 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 3: ZENITH TECH., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20102 CLEARING 25MM 24.000 12.000 288.00 12.000 288.00 12.000 288.00 
20105 GRUBBING 25MM 24.000 12.000 288.00 12.000 288.00 12.000 288.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 24000.000 24000.00 27000.000 27000.00 63000.000 63000.00 

8+229.50 
20401 REMOVING PAVEMENT M2 224.000 2.500 560.00 2.500 560.00 2.500 560.00 
20411 REMOVING GUARDRAIL M 269.000 3.500 941.50 5.000 1345.00 3.500 941.50 
20501 COMMON EXCAVATION M3 200.000 5.000 1000.00 5.000 1000.00 5.000 1000.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 18000.000 18000.00 27000.000 27000.00 30000.000 30000.00 

B-42-75 
20811 SELECTED BORROW EXCAVATION M3 7000.000 6.790 47530.00 6.790 47530.00 6.790 47530.00 
21001 STRUCTURE BACKFILL M3 290.000 12.000 3480.00 10.000 2900.00 20.000 5800.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 1700.000 7.900 13430.00 7.900 13430.00 7.900 13430.00 
50201 CONCRETE MASONRY, BRIDGES M3 390.000 332.000 129480.00 400.000 156000.00 365.000 142350.00 
50265 PROTECTIVE SURFACE TREATMENT M2 751.000 1.500 1126.50 3.000 2253.00 3.500 2628.50 
50307 PRESTRESSED GIRDER, I TYPE, 13 M 213.000 300.000 63900.00 273.000 58149.00 300.000 63900.00 
50504 HIGH STRENGTH BAR STEEL REINF. KG 4720.000 0.900 4248.00 1.000 4720.00 1.313 6197.36 
50511 COATED HIGH STR BAR STL REINF, KG 26210.000 1.100 28831.00 1.400 36694.00 1.449 37978.29 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 12.000 80.000 960.00 33.000 396.00 50.000 600.00 
50640 STEEL DIAPHRAGMS, STRUCTURE EACH 12.000 550.000 6600.00 476.000 5712.00 500.000 6000.00 

B-42-75 
51121 STL PILE DEL & DRIVEN, HP 250M M 476.000 56.000 26656.00 53.300 25370.80 61.000 29036.00 
51130 PILE POINTS EACH 36.000 75.000 2700.00 65.000 2340.00 105.000 3780.00 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 18.000 15.000 270.00 35.000 630.00 17.500 315.00 
60602 HEAVY RIPRAP M3 255.000 41.000 10455.00 55.000 14025.00 45.000 11475.00 
60604 MEDIUM RANDOM RIPRAP M3 48.000 60.000 2880.00 60.000 2880.00 60.000 2880.00 
61216 PIPE UNDERDRAIN, UNPERFORATED, M 16.000 120.000 1920.00 46.000 736.00 40.000 640.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 4.000 50.000 200.00 90.000 360.00 55.000 220.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
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---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 50000.000 50000.00 24500.000 24500.00 45500.000 45500.00 
62505 SALVAGED TOPSOIL M2 545.000 2.000 1090.00 2.000 1090.00 2.000 1090.00 
62702 MULCHING M2 545.000 0.250 136.25 0.200 109.00 0.250 136.25 
62811 EROSION BALES, DELIVERED EACH 478.000 5.000 2390.00 6.000 2868.00 5.000 2390.00 
62812 EROSION BALES, INSTALLED EACH 478.000 5.000 2390.00 6.000 2868.00 5.000 2390.00 
62815 SILT FENCE, DELIVERED M 446.000 2.250 1003.50 4.000 1784.00 2.250 1003.50 
62816 SILT FENCE, INSTALLED M 446.000 3.390 1511.94 4.000 1784.00 3.390 1511.94 
62817 SILT FENCE MAINTENANCE M 240.000 1.000 240.00 5.000 1200.00 1.000 240.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 200.000 200.00 100.000 100.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 210.000 420.00 100.000 200.00 
62824 EROSION MAT, DELIVERED, CLASS M2 1068.000 0.650 694.20 1.000 1068.00 0.650 694.20 
62825 EROSION MAT, INSTALLED, CLASS M2 1068.000 0.650 694.20 1.000 1068.00 0.650 694.20 
62844 EROSION MAT, DELIV, CLASS III, M2 200.000 8.000 1600.00 8.000 1600.00 8.000 1600.00 
62845 EROSION MAT, INSTLD, CLASS III M2 200.000 3.500 700.00 4.500 900.00 3.500 700.00 
62860 TURBIDITY BARRIERS M2 591.000 22.220 13132.02 35.000 20685.00 22.220 13132.02 
62905 FERTILIZER, TYPE B KG 19.000 1.000 19.00 1.000 19.00 1.000 19.00 
63003 SEEDING, TEMPORARY KG 9.000 10.000 90.00 20.000 180.00 10.000 90.00 
63009 SEEDING, MIXTURE NO. 20 KG 9.000 15.000 135.00 40.000 360.00 15.000 135.00 
64220 FIELD OFFICE, TYPE C LS 1.000 500.000 500.00 1000.000 1000.00 1500.000 1500.00 
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 3000.000 3000.00 3000.000 3000.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 88.000 2.000 176.00 2.000 176.00 2.000 176.00 
64506 GEOTEXTILE FABRIC, TYPE HR M2 470.000 2.500 1175.00 2.000 940.00 5.000 2350.00 
90003 MISC M3 480.000 2.600 1248.00 2.600 1248.00 2.500 1200.00 

90003A, SEDIMENT BASIN EXCAVAT 
90004 MISC LS 1.000 2800.000 2800.00 1000.000 1000.00 3750.000 3750.00 

90004A, STAINING CONCRETE, STR 
B-42-75 

90005 MISC EACH 670.000 4.990 3343.30 5.000 3350.00 4.990 3343.30 
90005A, FILTER BAGS, DELIVERED 

90005 MISC EACH 670.000 3.500 2345.00 5.000 3350.00 3.500 2345.00 
90005B, FILTER BAGS, INSTALLED 

90005 MISC EACH 300.000 1.500 450.00 1.600 480.00 1.500 450.00 
90005C, FILTER BAGS, MAINTENAN 

90005 MISC EACH 1.000 2650.000 2650.00 2650.000 2650.00 2650.000 2650.00 
90005D, TEMPORARY SURFACE DRAI 
INLET TYPE 

90005 MISC EACH 1.000 2650.000 2650.00 2650.000 2650.00 2650.000 2650.00 
90005E, TEMPORARY SURFACE DRAI 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 78 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508022 

TYPE 
90005 MISC EACH 18.000 40.000 720.00 25.000 450.00 200.000 3600.00 

90005F, PLACING ROCKS 
90501 QMP READY MIXED CONC MASONRY F M3 390.000 15.000 5850.00 18.000 7020.00 12.000 4680.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 4680.000 1.000 4680.00 1.000 4680.00 1.000 4680.00 

PROPOSAL TOTAL....... 497557.41 526403.80 578938.06 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 79 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508023 

STATE PROJECT(S): 4320-02-71 LOCATION 36/MANITOWOC COUNTY 
4328-02-71 COLLINS RD, MANITOWOC RIVER BRIDGE & APPS 

TOWN RD, CTH A 
MANITOWOC COUNTY 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 12000.000 12000.00 32000.000 32000.00 0.000 0.00 

15+15 
20352 REMOVING OLD BRIDGE, STATION LS 1.000 8000.000 8000.00 5000.000 5000.00 0.000 0.00 

10+00 
20402 REMOVING ASPHALTIC SURFACE S.Y. 125.000 3.500 437.50 3.800 475.00 0.000 0.00 
20408 REMOVING MASONRY C.Y. 60.000 30.000 1800.00 40.000 2400.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 2545.000 6.000 15270.00 6.000 15270.00 0.000 0.00 
20505 MARSH EXCAVATION C.Y. 450.000 6.000 2700.00 6.000 2700.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 18000.000 18000.00 17000.000 17000.00 0.000 0.00 

B-36-157 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 6500.000 6500.00 4300.000 4300.00 0.000 0.00 

B-36-160 
20650 COFFERDAMS LS 1.000 80000.000 80000.00 63000.000 63000.00 0.000 0.00 
20801 BORROW EXCAVATION C.Y. 1000.000 6.000 6000.00 6.000 6000.00 0.000 0.00 
20811 SELECTED BORROW EXCAVATION C.Y. 584.000 10.500 6132.00 10.500 6132.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 880.000 12.000 10560.00 12.000 10560.00 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00 

4320-02-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 1500.000 1500.00 1500.000 1500.00 0.000 0.00 

4328-02-71 
30404 CRUSHED AGGREGATE BASE COURSE TON 2740.000 6.250 17125.00 6.250 17125.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 66.000 5.000 330.00 5.000 330.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 545.000 1.700 926.50 1.700 926.50 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 33.000 190.000 6270.00 190.000 6270.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 275.000 49.500 13612.50 49.500 13612.50 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 270.000 49.500 13365.00 49.500 13365.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 360.000 1.000 360.00 1.000 360.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 980.000 280.000 274400.00 300.000 294000.00 0.000 0.00 
50211 CONCRETE MASONRY, SEAL C.Y. 355.000 125.000 44375.00 186.000 66030.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 80 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508023 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1070.000 1.300 1391.00 3.000 3210.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 110750.000 0.400 44300.00 0.500 55375.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 70790.000 0.450 31855.50 0.570 40350.30 0.000 0.00 
51031 CIP CONC PILING, DELIV & DRIVE L.F. 350.000 15.000 5250.00 21.500 7525.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 22000.000 22000.00 26364.000 26364.00 0.000 0.00 

B-36-157 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5800.000 5800.00 5000.000 5000.00 0.000 0.00 

B-36-160 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 32.000 15.000 480.00 32.000 1024.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 60.000 26.000 1560.00 26.000 1560.00 0.000 0.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 60.000 30.000 1800.00 30.000 1800.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 75.000 300.00 75.000 300.00 0.000 0.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 125.000 500.00 125.000 500.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 790.000 38.000 30020.00 53.000 41870.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 265.200 31.250 8287.50 31.000 8221.20 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 125.000 12.250 1531.25 10.800 1350.00 0.000 0.00 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 400.000 800.00 510.000 1020.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6.000 1780.000 10680.00 1700.000 10200.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 21600.000 21600.00 40000.000 40000.00 0.000 0.00 
62401 WATER MGAL 25.000 20.000 500.00 20.000 500.00 0.000 0.00 
62501 TOPSOIL S.Y. 1900.000 3.000 5700.00 3.000 5700.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 920.000 2.000 1840.00 2.000 1840.00 0.000 0.00 
62702 MULCHING S.Y. 2820.000 0.250 705.00 0.250 705.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 20.000 8.000 160.00 7.500 150.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 20.000 8.000 160.00 7.500 150.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 1080.000 1.100 1188.00 1.250 1350.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 1080.000 1.100 1188.00 1.000 1080.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 885.000 0.010 8.85 0.250 221.25 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 100.000 400.00 200.000 800.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 100.000 400.00 150.000 600.00 0.000 0.00 
62822 EROSION MAT, DELIVERED, CLASS S.Y. 25.000 5.000 125.00 1.000 25.00 0.000 0.00 
62823 EROSION MAT, INSTALLED, CLASS S.Y. 25.000 5.000 125.00 1.000 25.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 250.000 1.500 375.00 1.000 250.00 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 250.000 1.500 375.00 1.000 250.00 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 485.000 22.680 10999.80 28.000 13580.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 2.900 100.000 290.00 35.000 101.50 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 LB. 46.000 6.890 316.94 10.000 460.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 32.000 128.00 32.000 128.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 81 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508023 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
63402 WOOD POSTS, 4X4-INCH X 12-FT. EACH 4.000 35.000 140.00 35.000 140.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 15.000 360.00 15.000 360.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 700.000 700.00 5000.000 5000.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 100.000 100.00 100.000 100.00 0.000 0.00 

4320-02-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2500.000 2500.00 2500.000 2500.00 0.000 0.00 

4328-02-71 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1140.000 2.500 2850.00 2.000 2280.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 1402.000 1.550 2173.10 1.550 2173.10 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1005.000 1.200 1206.00 0.950 954.75 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 1005.000 1.200 1206.00 0.950 954.75 0.000 0.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 1000.000 1000.00 700.000 700.00 0.000 0.00 

B-36-157 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 500.000 500.00 2100.000 2100.00 0.000 0.00 

B-36-160 
65099 CONSTRUCTION STAKING, INITIAL L.F. 1330.000 1.300 1729.00 1.200 1596.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 114.000 3.500 399.00 3.500 399.00 0.000 0.00 
90004 MISC LS 1.000 1200.000 1200.00 1200.000 1200.00 0.000 0.00 

90004A, REMOVING AND SALVAGING 
HYDRANT 

90005 MISC EACH 60.000 5.000 300.00 5.500 330.00 0.000 0.00 
90005A, EROSION CONTROL, FILTE 
DELIVERED 

90005 MISC EACH 60.000 5.000 300.00 5.500 330.00 0.000 0.00 
90005B, EROSION CONTROL, FILTE 
INSTALLED 

90005 MISC EACH 120.000 5.000 600.00 5.000 600.00 0.000 0.00 
90005C, EROSION CONTROL, FILTE 
MAINTENANCE 

90501 QMP READY MIXED CONC MASONRY F C.Y. 854.000 10.000 8540.00 14.000 11956.00 0.000 0.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 8540.000 1.000 8540.00 1.000 8540.00 0.000 0.00 
90637 SAFETY FENCE L.F. 1100.000 2.250 2475.00 2.150 2365.00 0.000 0.00 

PROPOSAL TOTAL....... 791121.44 898019.85 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 82 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508024 

STATE PROJECT(S): 4987-01-58 LOCATION 05/BROWN COUNTY 
MATHER ST, VROMAN ST - VELP AVE 
LOCAL ST 
BROWN COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 

BIDDER NO 1: VINTON CONSTRUCTION COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 1910.000 2.900 5539.00 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 20.000 2.800 56.00 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 335.000 5.500 1842.50 0.000 0.00 0.000 0.00 
20482 ABANDONING INLETS EACH 5.000 200.000 1000.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 1055.000 8.200 8651.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 3200.000 3200.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 1000.000 7.580 7580.00 0.000 0.00 0.000 0.00 
30408 SALVAGED CRUSHED AGGREGATE BAS TON 200.000 7.000 1400.00 0.000 0.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 24.000 137.000 3288.00 0.000 0.00 0.000 0.00 
41508 CONCRETE PAVEMENT, 8-INCH S.Y. 2190.000 31.860 69773.40 0.000 0.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 160.000 25.200 4032.00 0.000 0.00 0.000 0.00 
41607 CONCRETE DRIVEWAY, 8-INCH S.Y. 16.000 29.800 476.80 0.000 0.00 0.000 0.00 
41653 PAVEMENT TIES EACH 12.000 10.000 120.00 0.000 0.00 0.000 0.00 
41654 DOWEL BARS EACH 24.000 16.000 384.00 0.000 0.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 500.000 2.310 1155.00 0.000 0.00 0.000 0.00 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 620.000 2.620 1624.40 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 148.000 38.000 5624.00 0.000 0.00 0.000 0.00 
61121 INLETS, TYPE 1 EACH 4.000 790.000 3160.00 0.000 0.00 0.000 0.00 
61161 INLET COVERS, TYPE A EACH 4.000 285.000 1140.00 0.000 0.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 7.000 280.000 1960.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 29600.000 29600.00 0.000 0.00 0.000 0.00 
62401 WATER MGAL 16.000 20.000 320.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 700.000 3.250 2275.00 0.000 0.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 4.000 50.000 200.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 1.000 40.000 40.00 0.000 0.00 0.000 0.00 
63103 WATERING SODDED AREAS MGAL 5.000 70.000 350.00 0.000 0.00 0.000 0.00 
63110 LAWN SOD S.Y. 700.000 4.200 2940.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 2800.000 2800.00 0.000 0.00 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 84.000 10.400 873.60 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 83 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508024 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
65040 CONSTRUCTION STAKING, STORM SE EACH 4.000 210.000 840.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 500.000 1.500 750.00 0.000 0.00 0.000 0.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 500.000 1.700 850.00 0.000 0.00 0.000 0.00 
65099 CONSTRUCTION STAKING, INITIAL L.F. 500.000 2.000 1000.00 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 134.000 6.000 804.00 0.000 0.00 0.000 0.00 
90005 MISC EACH 4.000 420.000 1680.00 0.000 0.00 0.000 0.00 

90005A, EXTERNAL RUBBER SEALS 
90030 MISC L.F. 100.000 15.500 1550.00 0.000 0.00 0.000 0.00 

90030A, CONCRETE CURB & GUTTER 
SPECIAL 

90030 MISC L.F. 970.000 9.700 9409.00 0.000 0.00 0.000 0.00 
90030B, CONCRETE CURB & GUTTER 
TYPE D, INTEGRAL 

90030 MISC L.F. 111.000 18.000 1998.00 0.000 0.00 0.000 0.00 
90030C, DOWELED EXPANSION JOIN 

90034 MISC C.Y. 200.000 9.000 1800.00 0.000 0.00 0.000 0.00 
90034A, HANDLING PETROLEUM CON 
WASTE 

PROPOSAL TOTAL....... 186085.70 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 84 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508025 

STATE PROJECT(S): 9190-11-60 LOCATION 05/BROWN COUNTY 
STH 29 - PULASKI 
STH 32 
BROWN COUNTY 

TYPE OF WORK: ASPHALTIC SURFACING 

BIDDER NO 1: NORTHEAST ASPHALT, INC. 
BIDDER NO 2: MCC, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 1725.000 4.500 7762.50 4.250 7331.25 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 1741.000 6.650 11577.65 3.740 6511.34 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 5262.000 4.730 24889.26 6.400 33676.80 0.000 0.00 
20811 SELECTED BORROW EXCAVATION C.Y. 4203.000 6.300 26478.90 8.200 34464.60 0.000 0.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 6000.000 6000.00 13500.000 13500.00 0.000 0.00 
21131 PREP OF FOUNDATION FOR ASPHALT STA. 22.000 35.000 770.00 90.700 1995.40 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 100.000 100.00 8000.000 8000.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 8652.000 6.950 60131.40 7.200 62294.40 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 5105.000 1.000 5105.00 1.000 5105.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 15602.000 0.500 7801.00 0.470 7332.94 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 858.000 169.920 145791.36 174.000 149292.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 15602.000 12.940 201889.88 23.400 365086.80 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 9990.000 1.000 9990.00 1.000 9990.00 0.000 0.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 25.000 61.250 1531.25 98.650 2466.25 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 10.000 10.00 100.000 100.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 6800.000 6800.00 20000.000 20000.00 0.000 0.00 
62401 WATER MGAL 87.000 13.000 1131.00 20.000 1740.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2800.000 2800.00 4000.000 4000.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1235.000 1235.00 3360.000 3360.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1020.000 0.500 510.00 0.600 612.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 55370.000 0.180 9966.60 0.240 13288.80 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 2578.000 0.560 1443.68 0.600 1546.80 0.000 0.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 14420.000 0.490 7065.80 0.500 7210.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 9390.000 0.200 1878.00 0.240 2253.60 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 1202.000 0.850 1021.70 0.850 1021.70 0.000 0.00 

PROPOSAL TOTAL....... 543679.98 762179.68 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 85 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508026 

STATE PROJECT(S): 1430-01-72 LOCATION 01/ADAMS COUNTY 
STH 13 - MARQUETTE CNTY LINE 
STH 82 
ADAMS COUNTY 

TYPE OF WORK: PORTLAND CEMENT CONCRETE PAVEMENT 

BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 2: JAMES CAPE & SONS CO. 
BIDDER NO 3: STREU CONSTRUCTION CO. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 108.000 25.000 2700.00 5.000 540.00 20.000 2160.00 
20405 REMOVING CURB AND GUTTER L.F. 308.000 2.500 770.00 6.000 1848.00 7.000 2156.00 
20411 REMOVING GUARDRAIL L.F. 3177.000 1.000 3177.00 1.000 3177.00 1.000 3177.00 
21301 FINISHING ROADWAY LS 1.000 4000.000 4000.00 5000.000 5000.00 2750.000 2750.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 16792.000 12.750 214098.00 10.500 176316.00 12.800 214937.60 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 7040.000 9.070 63852.80 8.250 58080.00 6.950 48928.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 45.000 11.110 499.95 11.110 499.95 11.110 499.95 
41020 SALVAGED ASPHALTIC PAVEMENT, M TON 7040.000 17.950 126368.00 16.890 118905.60 16.040 112921.60 
41101 ASPHALTIC SURFACE TON 154.000 68.290 10516.66 68.290 10516.66 68.290 10516.66 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 322.000 68.290 21989.38 68.290 21989.38 68.290 21989.38 
41665 CONCRETE PAVEMENT GAPS EACH 9.000 1000.000 9000.00 500.000 4500.00 1000.000 9000.00 
52550 METAL ENDWALLS, ALUM CLVT PIPE EACH 2.000 160.000 320.00 124.000 248.00 185.000 370.00 
60102 CONCRETE CURB, TYPE D L.F. 150.000 11.100 1665.00 14.850 2227.50 15.000 2250.00 
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 2927.500 8.390 24561.73 8.340 24415.35 8.420 24649.55 
60160 CONCRETE CURB AND GUTTER, 36-I L.F. 813.000 8.910 7243.83 11.590 9422.67 12.300 9999.90 
60604 MEDIUM RANDOM RIPRAP C.Y. 14.000 45.000 630.00 75.000 1050.00 45.000 630.00 
61122 INLETS, TYPE 3 EACH 2.000 749.300 1498.60 1400.000 2800.00 900.000 1800.00 
61172 INLET COVERS, TYPE HM-GJ EACH 2.000 313.000 626.00 400.000 800.00 425.000 850.00 
61214 PIPE UNDERDRAIN, UNPERFORATED, L.F. 58.000 10.000 580.00 30.000 1740.00 25.000 1450.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2650.000 9.570 25360.50 9.570 25360.50 9.570 25360.50 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 1.000 450.000 450.00 450.000 450.00 450.000 450.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 11.000 1750.000 19250.00 1750.000 19250.00 1750.000 19250.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1000.000 1000.00 1000.000 1000.00 2000.000 2000.00 
61910 MOBILIZATION LS 1.000 33000.000 33000.00 25400.000 25400.00 72700.000 72700.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 90.000 78.000 7020.00 78.000 7020.00 78.000 7020.00 
62203 ASPHALTIC FLUMES S.Y. 53.000 26.400 1399.20 26.400 1399.20 26.400 1399.20 
62702 MULCHING S.Y. 2675.000 0.200 535.00 0.200 535.00 0.200 535.00 
62811 EROSION BALES, DELIVERED EACH 10.000 6.000 60.00 6.000 60.00 6.000 60.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 86 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508026 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62812 EROSION BALES, INSTALLED EACH 10.000 6.000 60.00 6.000 60.00 6.000 60.00 
62815 SILT FENCE, DELIVERED L.F. 2535.000 1.050 2661.75 1.050 2661.75 1.050 2661.75 
62816 SILT FENCE, INSTALLED L.F. 2535.000 1.050 2661.75 1.050 2661.75 1.050 2661.75 
62817 SILT FENCE MAINTENANCE L.F. 2535.000 0.010 25.35 0.010 25.35 0.010 25.35 
62872 INLET PROTECTION, TYPE C EACH 2.000 50.000 100.00 50.000 100.00 50.000 100.00 
62905 FERTILIZER, TYPE B CWT. 2.000 50.000 100.00 50.000 100.00 50.000 100.00 
63003 SEEDING, TEMPORARY LB. 40.000 3.000 120.00 3.000 120.00 3.000 120.00 
63009 SEEDING, MIXTURE NO. 20 LB. 80.000 6.000 480.00 6.000 480.00 6.000 480.00 
63411 WOOD POSTS, 4X6-INCH X 14-FT. EACH 6.000 55.000 330.00 55.000 330.00 55.000 330.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 39.860 17.500 697.55 17.500 697.55 17.500 697.55 
64202 FIELD OFFICE, TYPE B LS 1.000 5000.000 5000.00 4200.000 4200.00 8000.000 8000.00 
64301 TRAFFIC CONTROL LS 1.000 12000.000 12000.00 12000.000 12000.00 12000.000 12000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 11692.000 0.300 3507.60 0.300 3507.60 0.300 3507.60 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 9176.000 0.500 4588.00 0.500 4588.00 0.500 4588.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 9620.000 0.200 1924.00 0.200 1924.00 0.200 1924.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 7770.000 0.700 5439.00 0.700 5439.00 0.700 5439.00 
64327 TRAFFIC CONTROL, SIGNS, FIXED S.F. 384.750 18.000 6925.50 18.000 6925.50 18.000 6925.50 
64334 TRAFFIC CONTROL, DETOUR LS 1.000 2500.000 2500.00 2500.000 2500.00 2500.000 2500.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 16206.000 0.300 4861.80 0.300 4861.80 0.300 4861.80 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 40.000 5.000 200.00 5.000 200.00 3.250 130.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 199154.000 0.260 51780.04 0.260 51780.04 0.260 51780.04 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 800.000 0.800 640.00 0.800 640.00 0.800 640.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1040.000 1.480 1539.20 0.750 780.00 1.400 1456.00 
66501 SAWING EXISTING PAVEMENT L.F. 1273.000 1.000 1273.00 1.100 1400.30 1.250 1591.25 
90005 MISC EACH 6.000 1500.000 9000.00 4115.000 24690.00 1250.000 7500.00 

90005A GRADING, SHAPING, TOPSO 
FINISHING INTERSECTION 

90008 MISC DAY 148.000 100.000 14800.00 100.000 14800.00 100.000 14800.00 
90008A PORTABLE CHANGEABLE MES 

90030 MISC L.F. 63454.000 0.500 31727.00 0.150 9518.10 0.500 31727.00 
90030A CONSTRUCTION STAKING, R 
REFERENCE 

90030 MISC L.F. 63454.000 0.900 57108.60 1.300 82490.20 0.900 57108.60 
90030B CONSTRUCTION STAKING, C 
PAVEMENT 

90033 MISC S.Y. 206257.000 3.450 711586.65 2.170 447577.69 4.200 866279.40 
90033A CONCRETE PAVEMENT, PLAC 

90033 MISC S.Y. 12324.000 3.450 42517.80 5.270 64947.48 4.200 51760.80 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 87 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508026 

90033B CONCRETE PAVEMENT, HES, 
90034 MISC C.Y. 28880.000 45.620 1317505.60 56.310 1626232.80 41.380 1195054.40 

90034A CONCRETE PAVEMENT, DELI 
90034 MISC C.Y. 1738.000 55.620 96667.56 68.990 119904.62 51.160 88916.08 

90034B CONCRETE PAVEMENT, HES, 
90036 MISC LB. 91827.000 1.340 123048.18 1.540 141413.58 1.500 137740.50 

90036A CONCRETE FIBERS 
90037 MISC STA. 108.000 150.000 16200.00 210.000 22680.00 130.000 14040.00 

90037A ROADSIDE MAINTENANCE 
90037 MISC STA. 1258.000 30.000 37740.00 24.040 30242.32 25.000 31450.00 

90037B PREPARATION OF FOUNDATI 
CONCRETE SHOULDERS 

90365 QMP, BASE COURSES TON 16792.000 0.300 5037.60 0.323 5423.82 0.300 5037.60 
90400 CONCRETE RUMBLE STRIPS, AT INT S.Y. 111.000 58.160 6455.76 2.000 222.00 5.000 555.00 
90410 QMP, CONCRETE PAVEMENT S.Y. 218581.000 0.250 54645.25 0.220 48087.82 0.260 56831.06 
90411 QMP, PROFILE INDEX INCENTIVE, DOL 101430.000 1.000 101430.00 1.000 101430.00 1.000 101430.00 
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 5771.000 1.000 5771.00 1.000 5771.00 1.000 5771.00 
90712 TRAFFIC CONTROL, COVERING SIGN EACH 4.000 200.000 800.00 200.000 800.00 200.000 800.00 

PROPOSAL TOTAL....... 3323627.19 3378764.88 3379191.37 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 88 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508028 

STATE PROJECT(S): 6414-01-70 LOCATION 49/PORTAGE COUNTY 
PLOVER - I 39/USH 51, MAPLE DR - I 39/USH 51 
STH 54 
PORTAGE COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 

BIDDER NO 1: CHIPPEWA CONCRETE SERVICES, INC. 
BIDDER NO 2: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 3: STREU CONSTRUCTION CO. 
BIDDER NO 4: JAMES CAPE & SONS CO. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 77.000 8.000 616.00 8.000 616.00 8.000 616.00 
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 5606.000 5.430 30440.58 6.790 38064.74 6.800 38120.80 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 1909.000 5.430 10365.87 7.380 14088.42 6.800 12981.20 
41020 SALVAGED ASPHALTIC PAVEMENT, M TON 1909.000 12.830 24492.47 11.610 22163.49 22.300 42570.70 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 40.000 95.810 3832.40 95.810 3832.40 95.810 3832.40 
41654 DOWEL BARS EACH 30.000 15.000 450.00 10.000 300.00 12.000 360.00 
41665 CONCRETE PAVEMENT GAPS EACH 7.000 1000.000 7000.00 1000.000 7000.00 1000.000 7000.00 
52138 CORRUGATED STEEL PIPE ARCH, 28 L.F. 12.000 23.000 276.00 23.000 276.00 23.000 276.00 
52139 CORRUGATED STEEL PIPE ARCH, 35 L.F. 30.000 31.000 930.00 31.000 930.00 31.000 930.00 
52164 STL APRON ENDWL FOR PIPE ARCH, EACH 4.000 128.000 512.00 128.000 512.00 128.000 512.00 
52165 STL APRON ENDWL FOR PIPE ARCH, EACH 8.000 170.000 1360.00 170.000 1360.00 170.000 1360.00 
52205 RCCP, CL III, 24-INCH L.F. 8.000 94.000 752.00 94.000 752.00 94.000 752.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 6.000 475.000 2850.00 475.000 2850.00 475.000 2850.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 250.000 12.800 3200.00 13.400 3350.00 12.500 3125.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1925.000 7700.00 2000.000 8000.00 2100.000 8400.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1000.000 1000.00 100.000 100.00 500.000 500.00 
61910 MOBILIZATION LS 1.000 42900.000 42900.00 16000.000 16000.00 43500.000 43500.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2500.000 2500.00 5000.000 5000.00 8000.000 8000.00 
64301 TRAFFIC CONTROL LS 1.000 2000.000 2000.00 2000.000 2000.00 2000.000 2000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 4266.000 0.250 1066.50 0.250 1066.50 0.250 1066.50 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1296.000 0.650 842.40 0.650 842.40 0.650 842.40 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2268.000 0.100 226.80 0.100 226.80 0.100 226.80 
64326 TRAFFIC CONTROL, SIGNS DAYS 1242.000 0.400 496.80 0.400 496.80 0.400 496.80 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 21050.000 0.360 7578.00 0.360 7578.00 0.360 7578.00 
66501 SAWING EXISTING PAVEMENT L.F. 260.000 1.500 390.00 2.000 520.00 1.500 390.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 30.000 5.000 150.00 5.000 150.00 5.000 150.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 89 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508028 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90004 MISC LS 1.000 550.000 550.00 550.000 550.00 550.000 550.00 

90004A REMOVING DRIVEWAY, STA 
90005 MISC EACH 18.000 400.000 7200.00 400.000 7200.00 400.000 7200.00 

90005A GRADE, SHAPE, TOPSOIL, 
FOR A.E. INSTALLATION & C.P. E 

90030 MISC L.F. 7884.000 0.135 1064.34 0.600 4730.40 0.600 4730.40 
90030A CONSTRUCTION STAKING, R 
REFERENCE 

90030 MISC L.F. 7884.000 1.550 12220.20 1.050 8278.20 1.050 8278.20 
90030B CONSTRUCTION STAKING, C 
PAVEMENT 

90033 MISC S.Y. 26242.000 4.220 110741.24 7.190 188679.98 6.820 178970.44 
90033A CONCRETE PAVEMENT, 7-IN 

90033 MISC S.Y. 2368.000 10.000 23680.00 8.190 19393.92 7.820 18517.76 
90033B CONCRETE PAVEMENT, HES, 
PLACED 

90034 MISC C.Y. 5058.000 36.890 186589.62 33.650 170201.70 37.460 189472.68 
90034A CONCRETE PAVEMENT, 7-IN 
DELIVERED 

90034 MISC C.Y. 461.000 62.000 28582.00 40.850 18831.85 46.820 21584.02 
90034B CONCRETE PAVEMENT, HES, 
DELIVERED 

90037 MISC STA. 131.000 75.000 9825.00 75.000 9825.00 75.000 9825.00 
90037A ROADSIDE MAINTENANCE 

90410 QMP, CONCRETE PAVEMENT S.Y. 28610.000 0.360 10299.60 0.510 14591.10 0.810 23174.10 
90411 QMP, PROFILE INDEX INCENTIVE, DOL 13976.000 1.000 13976.00 1.000 13976.00 1.000 13976.00 
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 7553.000 1.000 7553.00 1.000 7553.00 1.000 7553.00 

PROPOSAL TOTAL....... 567208.82 602886.70 673268.20 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 90 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508028 

BIDDER NO 1: CHIPPEWA CONCRETE SERVICES, INC. 
BIDDER NO 2: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 3: STREU CONSTRUCTION CO. 
BIDDER NO 4: JAMES CAPE & SONS CO. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20401 REMOVING PAVEMENT S.Y. 77.000 8.000 616.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 5606.000 8.350 46810.10 0.000 0.00 0.000 0.00 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 1909.000 6.350 12122.15 0.000 0.00 0.000 0.00 
41020 SALVAGED ASPHALTIC PAVEMENT, M TON 1909.000 15.920 30391.28 0.000 0.00 0.000 0.00 
41105 ASPHALTIC SURF, DRIVEWAYS & FI TON 40.000 95.810 3832.40 0.000 0.00 0.000 0.00 
41654 DOWEL BARS EACH 30.000 10.000 300.00 0.000 0.00 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 7.000 500.000 3500.00 0.000 0.00 0.000 0.00 
52138 CORRUGATED STEEL PIPE ARCH, 28 L.F. 12.000 23.000 276.00 0.000 0.00 0.000 0.00 
52139 CORRUGATED STEEL PIPE ARCH, 35 L.F. 30.000 31.000 930.00 0.000 0.00 0.000 0.00 
52164 STL APRON ENDWL FOR PIPE ARCH, EACH 4.000 128.000 512.00 0.000 0.00 0.000 0.00 
52165 STL APRON ENDWL FOR PIPE ARCH, EACH 8.000 170.000 1360.00 0.000 0.00 0.000 0.00 
52205 RCCP, CL III, 24-INCH L.F. 8.000 94.000 752.00 0.000 0.00 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 6.000 475.000 2850.00 0.000 0.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 250.000 14.000 3500.00 0.000 0.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 2000.000 8000.00 0.000 0.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1500.000 1500.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 29500.000 29500.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 2000.000 2000.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 4266.000 0.250 1066.50 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1296.000 0.650 842.40 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 2268.000 0.100 226.80 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1242.000 0.400 496.80 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 21050.000 0.360 7578.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 260.000 1.500 390.00 0.000 0.00 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 30.000 5.000 150.00 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 550.000 550.00 0.000 0.00 0.000 0.00 

90004A REMOVING DRIVEWAY, STA 
90005 MISC EACH 18.000 400.000 7200.00 0.000 0.00 0.000 0.00 

90005A GRADE, SHAPE, TOPSOIL, 
FOR A.E. INSTALLATION & C.P. E 

90030 MISC L.F. 7884.000 0.140 1103.76 0.000 0.00 0.000 0.00 
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CERTIFIED BY- 
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508028 

90030A CONSTRUCTION STAKING, R 
REFERENCE 

90030 MISC L.F. 7884.000 1.550 12220.20 0.000 0.00 0.000 0.00 
90030B CONSTRUCTION STAKING, C 
PAVEMENT 

90033 MISC S.Y. 26242.000 4.980 130685.16 0.000 0.00 0.000 0.00 
90033A CONCRETE PAVEMENT, 7-IN 

90033 MISC S.Y. 2368.000 10.120 23964.16 0.000 0.00 0.000 0.00 
90033B CONCRETE PAVEMENT, HES, 
PLACED 

90034 MISC C.Y. 5058.000 53.560 270906.48 0.000 0.00 0.000 0.00 
90034A CONCRETE PAVEMENT, 7-IN 
DELIVERED 

90034 MISC C.Y. 461.000 68.840 31735.24 0.000 0.00 0.000 0.00 
90034B CONCRETE PAVEMENT, HES, 
DELIVERED 

90037 MISC STA. 131.000 75.000 9825.00 0.000 0.00 0.000 0.00 
90037A ROADSIDE MAINTENANCE 

90410 QMP, CONCRETE PAVEMENT S.Y. 28610.000 0.360 10299.60 0.000 0.00 0.000 0.00 
90411 QMP, PROFILE INDEX INCENTIVE, DOL 13976.000 1.000 13976.00 0.000 0.00 0.000 0.00 
90412 QMP, PVMT STRENGTH INCENTIVE, DOL 7553.000 1.000 7553.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 684521.03 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 92 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508029 

STATE PROJECT(S): 6424-00-70 LOCATION 68/WAUPACA COUNTY 
MILL & OAK ST 
CTH E 
WAUPACA COUNTY 

TYPE OF WORK: ASPHALTIC SURFACING 

BIDDER NO 1: NORTHEAST ASPHALT, INC. 
BIDDER NO 2: AMERICAN ASPHALT OF WISCONSIN, DIV. OF M 
BIDDER NO 3: MCC, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 9690.000 9690.00 500.000 500.00 7980.000 7980.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 200.000 200.00 1200.000 1200.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 720.000 1.000 720.00 1.950 1404.00 1.800 1296.00 
40301 QMP, ASPHALTIC MIXTURE TON 2300.000 0.430 989.00 0.500 1150.00 0.710 1633.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 150.000 177.000 26550.00 190.000 28500.00 177.000 26550.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 2300.000 22.700 52210.00 21.840 50232.00 28.350 65205.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 1500.000 1.000 1500.00 1.000 1500.00 1.000 1500.00 
61910 MOBILIZATION LS 1.000 700.000 700.00 2300.000 2300.00 5950.000 5950.00 
62872 INLET PROTECTION, TYPE C EACH 10.000 48.970 489.70 35.000 350.00 18.000 180.00 
64201 FIELD OFFICE, TYPE A LS 1.000 500.000 500.00 2800.000 2800.00 3000.000 3000.00 
64301 TRAFFIC CONTROL LS 1.000 995.000 995.00 995.000 995.00 1800.000 1800.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 3800.000 0.600 2280.00 0.600 2280.00 0.600 2280.00 
66501 SAWING EXISTING PAVEMENT L.F. 350.000 1.050 367.50 2.800 980.00 2.250 787.50 
90035 MISC TON 1000.000 1.300 1300.00 2.000 2000.00 3.180 3180.00 

90035A HAULING EXCESS MATERIAL 
90357 PULVERIZE & RELAY EXISTNG BASE S.Y. 9500.000 0.530 5035.00 1.390 13205.00 0.480 4560.00 

PROPOSAL TOTAL....... 104826.20 108396.00 127101.50 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 93 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508030 

STATE PROJECT(S): 6853-00-72 LOCATION 68/WAUPACA COUNTY 
EMBARRASS RIVER - N CNTY LINE 
CTH Y 
WAUPACA COUNTY 

TYPE OF WORK: 

BIDDER NO 1: NORTHEAST ASPHALT, INC. 
BIDDER NO 2: MICHELS CORPORATION 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
21301 FINISHING ROADWAY LS 1.000 3900.000 3900.00 800.000 800.00 0.000 0.00 
30413 PRODUCING AND STOCKPILING CABC TON 9600.000 3.900 37440.00 3.300 31680.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 2895.000 0.750 2171.25 0.750 2171.25 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 162.400 190.000 30856.00 190.000 30856.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 274.000 26.000 7124.00 24.500 6713.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 5595.000 6.140 34353.30 6.300 35248.50 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 4874.000 2.650 12916.10 2.150 10479.10 0.000 0.00 
61910 MOBILIZATION LS 1.000 3000.000 3000.00 15500.000 15500.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4650.000 4650.00 4500.000 4500.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5595.000 0.950 5315.25 1.800 10071.00 0.000 0.00 
90035 MISC TON 2895.000 12.900 37345.50 13.900 40240.50 0.000 0.00 

ITEM 90035A, PRODUCING ASPHALT 
CONCRETE PAVEMENT, TYPE E-1 

90365 QMP, BASE COURSES TON 9600.000 0.390 3744.00 0.200 1920.00 0.000 0.00 

PROPOSAL TOTAL....... 182815.40 190179.35 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 94 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508031 

STATE PROJECT(S): 6956-02-70 LOCATION 71/WOOD COUNTY 
CHURCH RD BRIDGE & APPS 
TOWN RD 
WOOD COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 

BIDDER NO 1: ZENITH TECH., INC. 
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 4: RUZIC CONSTRUCTION CO., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 1.000 1500.000 1500.00 500.000 500.00 1500.000 1500.00 
20104 GRUBBING 40M 1.000 1500.000 1500.00 500.000 500.00 1500.000 1500.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 7500.000 7500.00 3000.000 3000.00 8000.000 8000.00 

1+150 
20402 REMOVING ASPHALTIC SURFACE M2 565.000 5.000 2825.00 3.000 1695.00 5.000 2825.00 
20501 COMMON EXCAVATION M3 156.000 8.500 1326.00 10.000 1560.00 8.500 1326.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 10000.000 10000.00 8000.000 8000.00 7500.000 7500.00 

B-71-110 
20801 BORROW EXCAVATION M3 34.000 15.000 510.00 10.000 340.00 15.000 510.00 
21001 STRUCTURE BACKFILL M3 90.000 19.500 1755.00 12.000 1080.00 19.500 1755.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 500.000 500.00 1500.000 1500.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 350.000 14.500 5075.00 11.000 3850.00 14.500 5075.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 65.000 3.500 227.50 3.500 227.50 3.500 227.50 
40301 QMP, ASPHALTIC MIXTURE MG 135.000 1.000 135.00 1.000 135.00 1.000 135.00 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 8.000 215.000 1720.00 215.000 1720.00 215.000 1720.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 135.000 61.340 8280.90 61.340 8280.90 61.340 8280.90 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 35.000 1.000 35.00 1.000 35.00 1.000 35.00 
50201 CONCRETE MASONRY, BRIDGES M3 35.000 450.000 15750.00 850.000 29750.00 660.000 23100.00 
50265 PROTECTIVE SURFACE TREATMENT M2 82.000 3.000 246.00 4.000 328.00 1.500 123.00 
50310 PRESTRESSED GIRDER, BOX TYPE, M 61.000 475.000 28975.00 443.500 27053.50 520.000 31720.00 
50504 HIGH STRENGTH BAR STEEL REINF. KG 2150.000 2.000 4300.00 1.400 3010.00 3.000 6450.00 
50511 COATED HIGH STR BAR STL REINF, KG 330.000 2.500 825.00 2.100 693.00 5.000 1650.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 14.000 50.807 711.30 32.700 457.80 90.000 1260.00 
50925 CONCRETE MASONRY, OVERLAY, DEC M3 3.600 1450.000 5220.00 2000.000 7200.00 1100.000 3960.00 
51121 STL PILE DEL & DRIVEN, HP 250M M 132.000 62.000 8184.00 67.100 8857.20 65.000 8580.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4750.000 4750.00 5000.000 5000.00 3500.000 3500.00 

B-71-110 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 95 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508031 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 8.000 15.000 120.00 36.000 288.00 15.000 120.00 
52003 CULVERT PIPE, CLASS III, 450 M M 20.000 68.000 1360.00 55.000 1100.00 68.000 1360.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 100.000 400.00 85.000 340.00 100.000 400.00 
60602 HEAVY RIPRAP M3 60.000 40.000 2400.00 30.000 1800.00 65.000 3900.00 
61407 STEEL THRIE BEAM STRUCTURE APP M 40.400 96.760 3909.10 98.430 3976.57 96.760 3909.10 
61408 STEEL PLATE BEAM GUARD, CLASS M 20.000 34.440 688.80 49.210 984.20 34.440 688.80 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 500.000 1000.00 400.000 800.00 500.000 1000.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1800.000 3600.00 1900.000 3800.00 1800.000 3600.00 
61910 MOBILIZATION LS 1.000 21262.500 21262.50 28750.000 28750.00 23600.000 23600.00 
62505 SALVAGED TOPSOIL M2 2000.000 2.000 4000.00 1.200 2400.00 2.000 4000.00 
62702 MULCHING M2 2000.000 0.200 400.00 0.240 480.00 0.200 400.00 
62811 EROSION BALES, DELIVERED EACH 20.000 6.000 120.00 6.000 120.00 6.000 120.00 
62812 EROSION BALES, INSTALLED EACH 20.000 6.000 120.00 6.000 120.00 6.000 120.00 
62815 SILT FENCE, DELIVERED M 160.000 3.940 630.40 4.100 656.00 3.940 630.40 
62816 SILT FENCE, INSTALLED M 160.000 3.940 630.40 4.100 656.00 3.940 630.40 
62817 SILT FENCE MAINTENANCE M 320.000 0.010 3.20 0.980 313.60 0.010 3.20 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 300.000 300.00 300.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 300.000 300.00 50.000 50.00 
62824 EROSION MAT, DELIVERED, CLASS M2 1800.000 0.600 1080.00 0.960 1728.00 0.600 1080.00 
62825 EROSION MAT, INSTALLED, CLASS M2 1800.000 0.660 1188.00 0.960 1728.00 0.660 1188.00 
62860 TURBIDITY BARRIERS M2 50.000 30.000 1500.00 27.600 1380.00 30.000 1500.00 
62905 FERTILIZER, TYPE B KG 80.000 0.750 60.00 2.200 176.00 0.750 60.00 
63003 SEEDING, TEMPORARY KG 20.000 6.400 128.00 17.600 352.00 6.400 128.00 
63008 SEEDING, MIXTURE NO. 10 KG 25.000 14.300 357.50 17.600 440.00 14.300 357.50 
63015 SEEDING, BORROW PIT MIXTURE KG 1.000 10.000 10.00 22.050 22.05 10.000 10.00 
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH 4.000 38.000 152.00 60.000 240.00 38.000 152.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 1.080 185.000 199.80 200.000 216.00 185.000 199.80 
63827 REMOVING SIGNS, TYPE II EACH 2.000 40.000 80.00 50.000 100.00 100.000 200.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 2.000 40.000 80.00 50.000 100.00 100.000 200.00 
64202 FIELD OFFICE, TYPE B LS 1.000 750.000 750.00 2200.000 2200.00 500.000 500.00 
64301 TRAFFIC CONTROL LS 1.000 500.000 500.00 1000.000 1000.00 500.000 500.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 840.000 0.500 420.00 0.400 336.00 0.500 420.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1200.000 0.250 300.00 0.100 120.00 0.250 300.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 960.000 0.500 480.00 0.200 192.00 0.500 480.00 
64506 GEOTEXTILE FABRIC, TYPE HR M2 170.000 3.000 510.00 4.400 748.00 3.000 510.00 
66501 SAWING EXISTING PAVEMENT M 12.000 40.000 480.00 16.500 198.00 18.000 216.00 

PROPOSAL TOTAL....... 162120.40 172233.32 175065.60 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 96 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508031 

BIDDER NO 1: ZENITH TECH., INC. 
BIDDER NO 2: PHEIFER BROTHERS CONSTRUCTION COMPANIES 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 4: RUZIC CONSTRUCTION CO., INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 1.000 200.000 200.00 0.000 0.00 0.000 0.00 
20104 GRUBBING 40M 1.000 200.000 200.00 0.000 0.00 0.000 0.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00 

1+150 
20402 REMOVING ASPHALTIC SURFACE M2 565.000 4.000 2260.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION M3 156.000 7.000 1092.00 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 14000.000 14000.00 0.000 0.00 0.000 0.00 

B-71-110 
20801 BORROW EXCAVATION M3 34.000 7.750 263.50 0.000 0.00 0.000 0.00 
21001 STRUCTURE BACKFILL M3 90.000 7.750 697.50 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE MG 350.000 12.000 4200.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO L 65.000 3.500 227.50 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE MG 135.000 1.000 135.00 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M MG 8.000 215.000 1720.00 0.000 0.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T MG 135.000 61.340 8280.90 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 35.000 1.000 35.00 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES M3 35.000 900.000 31500.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT M2 82.000 3.000 246.00 0.000 0.00 0.000 0.00 
50310 PRESTRESSED GIRDER, BOX TYPE, M 61.000 575.000 35075.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. KG 2150.000 1.850 3977.50 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, KG 330.000 2.180 719.40 0.000 0.00 0.000 0.00 
50626 NON-LAMINATED ELASTOMERIC BEAR EACH 14.000 55.000 770.00 0.000 0.00 0.000 0.00 
50925 CONCRETE MASONRY, OVERLAY, DEC M3 3.600 1200.000 4320.00 0.000 0.00 0.000 0.00 
51121 STL PILE DEL & DRIVEN, HP 250M M 132.000 65.000 8580.00 0.000 0.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6000.000 6000.00 0.000 0.00 0.000 0.00 

B-71-110 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 8.000 30.000 240.00 0.000 0.00 0.000 0.00 
52003 CULVERT PIPE, CLASS III, 450 M M 20.000 80.000 1600.00 0.000 0.00 0.000 0.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 150.000 600.00 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP M3 60.000 45.000 2700.00 0.000 0.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP M 40.400 101.700 4108.68 0.000 0.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS M 20.000 33.130 662.60 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 97 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508031 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 2.000 399.000 798.00 0.000 0.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 2.000 1818.000 3636.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 14000.000 14000.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL M2 2000.000 1.500 3000.00 0.000 0.00 0.000 0.00 
62702 MULCHING M2 2000.000 0.210 420.00 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 20.000 5.000 100.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 20.000 5.000 100.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED M 160.000 3.000 480.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED M 160.000 3.000 480.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE M 320.000 0.500 160.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00 
62824 EROSION MAT, DELIVERED, CLASS M2 1800.000 0.750 1350.00 0.000 0.00 0.000 0.00 
62825 EROSION MAT, INSTALLED, CLASS M2 1800.000 0.720 1296.00 0.000 0.00 0.000 0.00 
62860 TURBIDITY BARRIERS M2 50.000 26.260 1313.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B KG 80.000 1.000 80.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY KG 20.000 8.820 176.40 0.000 0.00 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 KG 25.000 13.710 342.75 0.000 0.00 0.000 0.00 
63015 SEEDING, BORROW PIT MIXTURE KG 1.000 100.000 100.00 0.000 0.00 0.000 0.00 
63402 WOOD POSTS, 100 X 100 MM X 3.7 EACH 4.000 38.000 152.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 1.080 185.000 199.80 0.000 0.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 2.000 50.000 100.00 0.000 0.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 2.000 50.000 100.00 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 610.650 610.65 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 840.000 0.500 420.00 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 1200.000 0.250 300.00 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 960.000 0.500 480.00 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR M2 170.000 2.500 425.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT M 12.000 6.500 78.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 176608.18 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 98 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508032 

STATE PROJECT(S): 7660-03-74 LOCATION 29/JUNEAU COUNTY 
7660-03-76 MAIN ST, VIL NECEDAH 

STH 80 
JUNEAU COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 2: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 3: JAMES PETERSON SONS, INC. 
BIDDER NO 4: CHIPPEWA CONCRETE SERVICES, INC. 
BIDDER NO 5: MUSSON BROS., INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 6.000 300.000 1800.00 120.000 720.00 250.000 1500.00 
20102 CLEARING I.D. 60.000 20.000 1200.00 8.000 480.00 5.000 300.00 
20104 GRUBBING STA. 6.000 300.000 1800.00 120.000 720.00 250.000 1500.00 
20105 GRUBBING I.D. 60.000 20.000 1200.00 8.000 480.00 5.000 300.00 
20401 REMOVING PAVEMENT S.Y. 120.000 20.000 2400.00 12.000 1440.00 5.000 600.00 
20405 REMOVING CURB AND GUTTER L.F. 9757.000 2.000 19514.00 2.000 19514.00 1.500 14635.50 
20406 REMOVING CONCRETE SIDEWALK S.Y. 5674.000 2.000 11348.00 2.000 11348.00 2.500 14185.00 
20412 REMOVING FENCE L.F. 118.000 1.000 118.00 2.000 236.00 2.000 236.00 
20416 REMOVING INLETS EACH 8.000 100.000 800.00 200.000 1600.00 200.000 1600.00 
20496 SEALING PIPES EACH 15.000 150.000 2250.00 200.000 3000.00 150.000 2250.00 
20501 COMMON EXCAVATION C.Y. 15614.000 3.500 54649.00 5.050 78850.70 5.890 91966.46 
21131 PREP OF FOUNDATION FOR ASPHALT STA. 158.500 15.820 2507.47 15.820 2507.47 15.820 2507.47 
21302 FINISHING ROADWAY, PROJECT LS 1.000 2000.000 2000.00 1600.000 1600.00 5000.000 5000.00 

7660-03-74 
30404 CRUSHED AGGREGATE BASE COURSE TON 12418.000 10.730 133245.14 8.750 108657.50 11.250 139702.50 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 11679.000 3.000 35037.00 4.750 55475.25 2.250 26277.75 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 5466.000 1.080 5903.28 1.080 5903.28 1.080 5903.28 
40301 QMP, ASPHALTIC MIXTURE TON 23936.000 0.540 12925.44 0.540 12925.44 0.540 12925.44 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1437.000 190.000 273030.00 190.000 273030.00 190.000 273030.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 23936.000 26.790 641245.44 26.790 641245.44 26.790 641245.44 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 15320.000 1.000 15320.00 1.000 15320.00 1.000 15320.00 
41011 SALVAGED ASPHALTIC PAVEMENT S.Y. 31526.000 1.220 38461.72 1.220 38461.72 1.220 38461.72 
41020 SALVAGED ASPHALTIC PAVEMENT, M TON 4282.000 7.950 34041.90 7.950 34041.90 7.950 34041.90 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 16754.000 22.400 375289.60 22.400 375289.60 22.500 376965.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 1100.000 25.680 28248.00 25.680 28248.00 24.750 27225.00 
41635 H.E.S. CONCRETE DRIVEWAY 6-INC S.Y. 471.000 26.460 12462.66 26.460 12462.66 25.500 12010.50 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 99 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508032 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
41654 DOWEL BARS EACH 46.000 10.000 460.00 10.000 460.00 12.000 552.00 
41665 CONCRETE PAVEMENT GAPS EACH 4.000 1000.000 4000.00 1000.000 4000.00 1500.000 6000.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 204.000 31.590 6444.36 25.000 5100.00 20.000 4080.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 8.000 273.080 2184.64 133.000 1064.00 115.000 920.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 3.000 543.510 1630.53 333.000 999.00 566.000 1698.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 1.000 573.580 573.58 430.000 430.00 606.000 606.00 
52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 756.350 756.35 591.000 591.00 851.000 851.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 7782.000 7.300 56808.60 7.300 56808.60 8.750 68092.50 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 1268.000 7.300 9256.40 7.300 9256.40 14.870 18855.16 
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 94.000 8.200 770.80 8.200 770.80 15.000 1410.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 153.000 8.680 1328.04 8.680 1328.04 18.000 2754.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 55774.000 2.250 125491.50 2.250 125491.50 2.250 125491.50 
60601 RIPRAP C.Y. 8.000 70.000 560.00 80.000 640.00 40.000 320.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 19.000 70.000 1330.00 80.000 1520.00 40.000 760.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 319.000 17.810 5681.39 20.000 6380.00 26.000 8294.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 582.000 21.320 12408.24 26.000 15132.00 30.500 17751.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 1174.000 27.190 31921.06 33.000 38742.00 31.500 36981.00 
60831 REINF CONC PIPE, CLASS III, SS L.F. 349.000 37.300 13017.70 43.000 15007.00 33.000 11517.00 
60833 REINF CONC PIPE, CLASS III, SS L.F. 16.000 46.290 740.64 56.000 896.00 58.500 936.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 155.000 17.810 2760.55 20.000 3100.00 20.500 3177.50 
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 239.000 22.350 5341.65 27.000 6453.00 28.000 6692.00 
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 458.000 36.850 16877.30 35.000 16030.00 28.500 13053.00 
61110 MANHOLES, TYPE 1 EACH 1.000 935.260 935.26 739.000 739.00 788.000 788.00 
61112 MANHOLES, TYPE 3 EACH 28.000 2266.480 63461.44 1409.000 39452.00 1927.000 53956.00 
61122 INLETS, TYPE 3 EACH 38.000 539.900 20516.20 588.000 22344.00 528.000 20064.00 
61123 INLETS, TYPE 8 EACH 2.000 1374.540 2749.08 957.000 1914.00 1614.000 3228.00 
61128 RECONSTRUCTING MANHOLES EACH 1.000 500.000 500.00 800.000 800.00 750.000 750.00 
61151 MANHOLE COVERS, TYPE J EACH 34.000 229.000 7786.00 244.000 8296.00 262.000 8908.00 
61167 INLET COVERS, TYPE H EACH 59.000 300.000 17700.00 326.000 19234.00 312.000 18408.00 
61170 INLET COVERS, TYPE MS EACH 2.000 235.000 470.00 250.000 500.00 244.000 488.00 
61182 ADJUSTING MANHOLE COVERS EACH 24.000 150.000 3600.00 200.000 4800.00 150.000 3600.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 100.000 100.00 500.000 500.00 
61910 MOBILIZATION LS 1.000 47000.000 47000.00 69000.000 69000.00 63500.000 63500.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 15.000 200.000 3000.00 110.000 1650.00 110.000 1650.00 
62203 ASPHALTIC FLUMES S.Y. 21.000 33.000 693.00 33.000 693.00 33.000 693.00 
62401 WATER MGAL 400.000 20.000 8000.00 12.000 4800.00 12.500 5000.00 
62501 TOPSOIL S.Y. 12500.000 3.000 37500.00 1.000 12500.00 1.440 18000.00 
62505 SALVAGED TOPSOIL S.Y. 44000.000 1.200 52800.00 1.000 44000.00 0.860 37840.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 100 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508032 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62702 MULCHING S.Y. 44000.000 0.110 4840.00 0.110 4840.00 0.110 4840.00 
62811 EROSION BALES, DELIVERED EACH 50.000 6.000 300.00 6.000 300.00 6.000 300.00 
62812 EROSION BALES, INSTALLED EACH 50.000 6.000 300.00 6.000 300.00 6.000 300.00 
62815 SILT FENCE, DELIVERED L.F. 1050.000 1.000 1050.00 1.220 1281.00 1.000 1050.00 
62816 SILT FENCE, INSTALLED L.F. 1050.000 1.000 1050.00 1.220 1281.00 1.100 1155.00 
62817 SILT FENCE MAINTENANCE L.F. 2100.000 0.150 315.00 0.010 21.00 0.150 315.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 150.000 600.00 150.000 600.00 150.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 8.000 150.000 1200.00 250.000 2000.00 250.000 2000.00 
62826 EROSION MAT, DELIVERED, CLASS S.Y. 10500.000 0.780 8190.00 0.900 9450.00 0.900 9450.00 
62827 EROSION MAT, INSTALLED, CLASS S.Y. 10500.000 0.650 6825.00 0.650 6825.00 0.650 6825.00 
62860 TURBIDITY BARRIERS S.Y. 36.000 23.000 828.00 23.000 828.00 23.000 828.00 
62870 INLET PROTECTION, TYPE A EACH 61.000 80.000 4880.00 50.000 3050.00 50.000 3050.00 
62872 INLET PROTECTION, TYPE C EACH 61.000 40.000 2440.00 50.000 3050.00 25.000 1525.00 
62905 FERTILIZER, TYPE B CWT. 35.700 30.000 1071.00 30.000 1071.00 30.000 1071.00 
63003 SEEDING, TEMPORARY LB. 1500.000 2.000 3000.00 2.000 3000.00 2.000 3000.00 
63010 SEEDING, MIXTURE NO. 30 LB. 800.000 4.250 3400.00 4.250 3400.00 4.250 3400.00 
63011 SEEDING, MIXTURE NO. 40 LB. 230.000 6.000 1380.00 6.000 1380.00 6.000 1380.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 275.570 17.500 4822.48 17.500 4822.48 17.500 4822.48 
63822 MOVING SIGNS, TYPE II EACH 12.000 60.000 720.00 35.000 420.00 35.000 420.00 
63827 REMOVING SIGNS, TYPE II EACH 56.000 30.000 1680.00 15.000 840.00 15.000 840.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 30.000 25.000 750.00 15.000 450.00 15.000 450.00 
64210 FIELD LABORATORY LS 1.000 6000.000 6000.00 1000.000 1000.00 1500.000 1500.00 
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 6000.000 6000.00 5000.000 5000.00 
64301 TRAFFIC CONTROL LS 1.000 3677.700 3677.70 3677.700 3677.70 3677.500 3677.50 
64313 TRAFFIC CONTROL, DRUMS DAYS 19000.000 0.250 4750.00 0.250 4750.00 0.250 4750.00 
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 2100.000 0.250 525.00 0.250 525.00 0.250 525.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2790.000 0.750 2092.50 0.750 2092.50 0.750 2092.50 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 7620.000 0.100 762.00 0.100 762.00 0.100 762.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1080.000 0.100 108.00 0.100 108.00 0.100 108.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 6212.000 0.400 2484.80 0.400 2484.80 0.400 2484.80 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 41.000 18.000 738.00 18.000 738.00 18.000 738.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 41.000 5.000 205.00 5.000 205.00 5.000 205.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 36.000 10.000 360.00 3.000 108.00 3.000 108.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 52.000 10.000 520.00 4.000 208.00 3.000 156.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 39790.000 0.250 9947.50 0.240 9549.60 0.250 9947.50 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1420.000 0.700 994.00 0.550 781.00 0.700 994.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 23009.000 0.450 10354.05 0.260 5982.34 0.450 10354.05 
64636 LOCATING NO-PASSING ZONES MI. 3.000 180.000 540.00 100.000 300.00 180.000 540.00 
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64642 REMOVING PAVEMENT MARKINGS L.F. 805.000 0.250 201.25 0.250 201.25 0.250 201.25 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 2.000 750.000 1500.00 850.000 1700.00 750.000 1500.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 61.000 7.000 427.00 3.210 195.81 7.000 427.00 
64717 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 244.000 3.750 915.00 0.500 122.00 0.500 122.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 3374.000 3.250 10965.50 3.700 12483.80 3.250 10965.50 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 130.000 260.00 100.000 200.00 130.000 260.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 130.000 130.00 115.000 115.00 130.000 130.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 795.000 4.000 3180.00 3.000 2385.00 4.000 3180.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 230.000 3.600 828.00 4.250 977.50 3.600 828.00 
64786 PAVEMENT MARKING, PARKING STAL L.F. 272.000 5.200 1414.40 3.000 816.00 5.200 1414.40 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 7862.000 0.100 786.20 0.100 786.20 0.100 786.20 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 10344.000 0.950 9826.80 0.950 9826.80 0.950 9826.80 
65040 CONSTRUCTION STAKING, STORM SE EACH 74.000 100.000 7400.00 70.410 5210.34 70.410 5210.34 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 7060.000 0.900 6354.00 0.960 6777.60 0.960 6777.60 
65050 CONSTRUCTION STAKING, CABC L.F. 7060.000 0.750 5295.00 0.730 5153.80 0.730 5153.80 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 8950.000 0.200 1790.00 0.660 5907.00 0.660 5907.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 3805.000 1.250 4756.25 2.250 8561.25 2.250 8561.25 
65080 CONSTRUCTION STAKING, RESURFAC L.F. 18642.000 0.250 4660.50 0.145 2703.09 0.145 2703.09 
65099 CONSTRUCTION STAKING, INITIAL L.F. 6448.000 1.500 9672.00 1.220 7866.56 1.220 7866.56 
65218 NONMETALLIC CONDUIT, SCHEDULE L.F. 3373.000 3.100 10456.30 4.900 16527.70 4.900 16527.70 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 9861.000 3.200 31555.20 5.100 50291.10 5.100 50291.10 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 11.000 310.000 3410.00 320.000 3520.00 320.000 3520.00 
65302 PULL BOXES, STEEL, 12X36-INCH EACH 18.000 320.000 5760.00 350.000 6300.00 350.000 6300.00 
65403 CONCRETE BASES, TYPE 5 EACH 64.000 325.000 20800.00 610.000 39040.00 610.000 39040.00 
65408 CONCRETE BASES, TYPE 11 EACH 24.000 310.000 7440.00 440.000 10560.00 440.000 10560.00 
66501 SAWING EXISTING PAVEMENT L.F. 6783.000 0.900 6104.70 0.750 5087.25 0.750 5087.25 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 287.000 2.000 574.00 2.250 645.75 4.000 1148.00 
90005 MISC EACH 98.000 100.000 9800.00 45.000 4410.00 45.000 4410.00 

90005A, PERPETUATE AND REMONUM 
EXISTING PROPERTY CORNERS 

90005 MISC EACH 5.000 268.110 1340.55 177.000 885.00 400.000 2000.00 
90005B, CORPORATION CURB STOP, 
RECONNECTION 

90005 MISC EACH 6.000 1097.310 6583.86 1061.000 6366.00 600.000 3600.00 
90005C, WATER VALVE AND BOX, 6 
CUT-IN 

90005 MISC EACH 8.000 150.000 1200.00 200.000 1600.00 200.000 1600.00 
90005D, ADJUSTING EXISTING VAL 
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90005 MISC EACH 5.000 1712.360 8561.80 1800.000 9000.00 1900.000 9500.00 

90005E, FIRE HYDRANTS 
90005 MISC EACH 2.000 800.000 1600.00 500.000 1000.00 1250.000 2500.00 

90005F, REMOVE AND SALVAGE FIR 
90005 MISC EACH 1.000 2000.000 2000.00 2000.000 2000.00 2800.000 2800.00 

90005G, HANDICAPPED RAMP 
90005 MISC EACH 37.000 75.000 2775.00 75.000 2775.00 75.000 2775.00 

90005H, TUBULAR STEEL SIGN POS 
90005 MISC EACH 12.000 80.000 960.00 80.000 960.00 80.000 960.00 

90005J, TUBULAR STEEL SIGN POS 
90005 MISC EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 

90005K, TUBULAR STEEL SIGN POS 
90030 MISC L.F. 161.000 12.000 1932.00 10.000 1610.00 10.000 1610.00 

90030A, REMOVING STORM SEWER P 
90030 MISC L.F. 45.000 67.330 3029.85 20.000 900.00 68.160 3067.20 

90030B, DUCTILE IRON WATERMAIN 
90030 MISC L.F. 213.000 20.100 4281.30 14.000 2982.00 36.650 7806.45 

90030C, WATER SERVICE, 1-INCH, 
90030 MISC L.F. 80.000 81.400 6512.00 20.000 1600.00 53.310 4264.80 

90030D, DUCTILE IRON HYDRANT L 
6-INCH 

90030 MISC L.F. 77.000 51.250 3946.25 36.000 2772.00 64.500 4966.50 
90030E, PVC SANITARY SEWER, 8- 

90030 MISC L.F. 123.000 97.000 11931.00 97.000 11931.00 97.000 11931.00 
90030F, SAFETY RAIL 

90030 MISC L.F. 865.000 8.350 7222.75 8.350 7222.75 10.000 8650.00 
90030G, HES CONCRETE CURB AND 
30-INCH, TYPE A 

90033 MISC S.Y. 8100.000 0.700 5670.00 0.700 5670.00 0.500 4050.00 
90033A, PREPARATION FOR LAWN T 

90033 MISC S.Y. 114.000 20.000 2280.00 10.000 1140.00 10.000 1140.00 
90033B, TEMPORARY WALKWAY ACCE 

90033 MISC S.Y. 400.000 46.500 18600.00 46.500 18600.00 49.500 19800.00 
90033C, S.H.E.S. CONCRETE PAVE 
9-INCH 

90338 GRADING, SHAPING & FINISHING LS 1.000 3350.000 3350.00 2900.000 2900.00 3350.000 3350.00 
STH 80\STH 58 

90339 GRADING, SHAPING & FINISHING LS 1.000 3025.000 3025.00 3400.000 3400.00 3025.000 3025.00 
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27TH STREET 
90340 GRADING, SHAPING & FINISHING LS 1.000 2725.000 2725.00 3000.000 3000.00 2750.000 2750.00 

CAMDEN DRIVE 
90341 GRADING, SHAPING & FINISHING LS 1.000 2900.000 2900.00 3400.000 3400.00 3025.000 3025.00 

25TH STREET 
90365 QMP, BASE COURSES TON 24097.000 0.350 8433.95 0.350 8433.95 0.350 8433.95 
90394 PROFILOGRAPH LS 1.000 4000.000 4000.00 4000.000 4000.00 4000.000 4000.00 
90400 CONCRETE RUMBLE STRIPS, AT INT S.Y. 100.000 78.900 7890.00 78.900 7890.00 65.000 6500.00 
90401 QMP, PLACEMENT OF CONCRETE DAY 17.000 100.000 1700.00 100.000 1700.00 750.000 12750.00 
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 16754.000 0.300 5026.20 0.140 2345.56 0.300 5026.20 
90480 PIPE RAILING L.F. 58.000 65.000 3770.00 65.000 3770.00 65.000 3770.00 
90590 PIPE GRATES EACH 5.000 1000.000 5000.00 900.000 4500.00 800.000 4000.00 
90591 TEMPORARY COVER PLATES EACH 27.000 350.000 9450.00 100.000 2700.00 200.000 5400.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 12.000 25.000 300.00 25.000 300.00 40.000 480.00 
90904 POLYSTYRENE INSULATION BOARD, S.F. 236.000 1.000 236.00 2.000 472.00 1.500 354.00 
90905 POLYSTYRENE INSULATION BOARD, S.F. 588.000 2.000 1176.00 3.000 1764.00 2.000 1176.00 

PROPOSAL TOTAL....... 2688421.60 2691119.78 2765283.39 
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BIDDER NO 1: TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
BIDDER NO 2: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 3: JAMES PETERSON SONS, INC. 
BIDDER NO 4: CHIPPEWA CONCRETE SERVICES, INC. 
BIDDER NO 5: MUSSON BROS., INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 6.000 200.000 1200.00 250.000 1500.00 0.000 0.00 
20102 CLEARING I.D. 60.000 10.000 600.00 10.000 600.00 0.000 0.00 
20104 GRUBBING STA. 6.000 200.000 1200.00 250.000 1500.00 0.000 0.00 
20105 GRUBBING I.D. 60.000 10.000 600.00 10.000 600.00 0.000 0.00 
20401 REMOVING PAVEMENT S.Y. 120.000 5.000 600.00 5.000 600.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 9757.000 1.500 14635.50 3.750 36588.75 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 5674.000 2.500 14185.00 4.750 26951.50 0.000 0.00 
20412 REMOVING FENCE L.F. 118.000 1.750 206.50 2.000 236.00 0.000 0.00 
20416 REMOVING INLETS EACH 8.000 200.000 1600.00 200.000 1600.00 0.000 0.00 
20496 SEALING PIPES EACH 15.000 150.000 2250.00 75.000 1125.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 15614.000 5.890 91966.46 8.150 127254.10 0.000 0.00 
21131 PREP OF FOUNDATION FOR ASPHALT STA. 158.500 15.820 2507.47 15.820 2507.47 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 5000.000 5000.00 4000.000 4000.00 0.000 0.00 

7660-03-74 
30404 CRUSHED AGGREGATE BASE COURSE TON 12418.000 11.250 139702.50 13.230 164290.14 0.000 0.00 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 11679.000 2.250 26277.75 7.750 90512.25 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 5466.000 1.080 5903.28 1.080 5903.28 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 23936.000 0.540 12925.44 0.540 12925.44 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1437.000 190.000 273030.00 190.000 273030.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 23936.000 26.790 641245.44 27.790 665181.44 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 15320.000 1.000 15320.00 1.000 15320.00 0.000 0.00 
41011 SALVAGED ASPHALTIC PAVEMENT S.Y. 31526.000 1.220 38461.72 1.940 61160.44 0.000 0.00 
41020 SALVAGED ASPHALTIC PAVEMENT, M TON 4282.000 7.950 34041.90 7.950 34041.90 0.000 0.00 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 16754.000 22.500 376965.00 23.500 393719.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 1100.000 24.750 27225.00 24.750 27225.00 0.000 0.00 
41635 H.E.S. CONCRETE DRIVEWAY 6-INC S.Y. 471.000 25.500 12010.50 25.500 12010.50 0.000 0.00 
41654 DOWEL BARS EACH 46.000 12.000 552.00 12.000 552.00 0.000 0.00 
41665 CONCRETE PAVEMENT GAPS EACH 4.000 1500.000 6000.00 1500.000 6000.00 0.000 0.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 204.000 20.000 4080.00 25.390 5179.56 0.000 0.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 8.000 115.000 920.00 130.120 1040.96 0.000 0.00 
52264 RCCP, APRON ENDWALLS, 24-INCH EACH 3.000 566.000 1698.00 685.750 2057.25 0.000 0.00 
52266 RCCP, APRON ENDWALLS, 30-INCH EACH 1.000 606.000 606.00 740.800 740.80 0.000 0.00 
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52267 RCCP, APRON ENDWALLS, 36-INCH EACH 1.000 851.000 851.00 1000.000 1000.00 0.000 0.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 7782.000 8.750 68092.50 8.750 68092.50 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 1268.000 14.870 18855.16 14.870 18855.16 0.000 0.00 
60135 CONCRETE CURB AND GUTTER, 30-I L.F. 94.000 15.000 1410.00 15.000 1410.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 153.000 18.000 2754.00 18.000 2754.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 55774.000 2.250 125491.50 2.430 135530.82 0.000 0.00 
60601 RIPRAP C.Y. 8.000 50.000 400.00 60.000 480.00 0.000 0.00 
60604 MEDIUM RANDOM RIPRAP C.Y. 19.000 50.000 950.00 60.000 1140.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 319.000 26.000 8294.00 34.450 10989.55 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 582.000 30.500 17751.00 41.150 23949.30 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 1174.000 31.500 36981.00 41.850 49131.90 0.000 0.00 
60831 REINF CONC PIPE, CLASS III, SS L.F. 349.000 33.000 11517.00 51.500 17973.50 0.000 0.00 
60833 REINF CONC PIPE, CLASS III, SS L.F. 16.000 58.500 936.00 68.420 1094.72 0.000 0.00 
60850 REINF CONC PIPE, CLASS IV, SS, L.F. 155.000 20.500 3177.50 35.450 5494.75 0.000 0.00 
60852 REINF CONC PIPE, CLASS IV, SS, L.F. 239.000 28.000 6692.00 37.750 9022.25 0.000 0.00 
60854 REINF CONC PIPE, CLASS IV, SS, L.F. 458.000 28.500 13053.00 46.600 21342.80 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 1.000 788.000 788.00 930.550 930.55 0.000 0.00 
61112 MANHOLES, TYPE 3 EACH 28.000 1927.000 53956.00 1906.000 53368.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 38.000 528.000 20064.00 513.000 19494.00 0.000 0.00 
61123 INLETS, TYPE 8 EACH 2.000 1614.000 3228.00 954.000 1908.00 0.000 0.00 
61128 RECONSTRUCTING MANHOLES EACH 1.000 750.000 750.00 1200.000 1200.00 0.000 0.00 
61151 MANHOLE COVERS, TYPE J EACH 34.000 262.000 8908.00 275.000 9350.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 59.000 312.000 18408.00 360.000 21240.00 0.000 0.00 
61170 INLET COVERS, TYPE MS EACH 2.000 244.000 488.00 270.000 540.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 24.000 150.000 3600.00 150.000 3600.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 2500.000 2500.00 1000.000 1000.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 83500.000 83500.00 52163.000 52163.00 0.000 0.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 15.000 90.000 1350.00 100.000 1500.00 0.000 0.00 
62203 ASPHALTIC FLUMES S.Y. 21.000 33.000 693.00 33.000 693.00 0.000 0.00 
62401 WATER MGAL 400.000 12.500 5000.00 20.000 8000.00 0.000 0.00 
62501 TOPSOIL S.Y. 12500.000 1.440 18000.00 2.500 31250.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 44000.000 0.860 37840.00 1.500 66000.00 0.000 0.00 
62702 MULCHING S.Y. 44000.000 0.150 6600.00 0.100 4400.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 50.000 6.000 300.00 5.000 250.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 50.000 6.000 300.00 5.000 250.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 1050.000 1.100 1155.00 1.100 1155.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 1050.000 1.100 1155.00 1.100 1155.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 2100.000 0.010 21.00 0.100 210.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 106 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508032 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 300.000 1200.00 150.000 600.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 8.000 50.000 400.00 150.000 1200.00 0.000 0.00 
62826 EROSION MAT, DELIVERED, CLASS S.Y. 10500.000 0.700 7350.00 0.700 7350.00 0.000 0.00 
62827 EROSION MAT, INSTALLED, CLASS S.Y. 10500.000 0.700 7350.00 0.650 6825.00 0.000 0.00 
62860 TURBIDITY BARRIERS S.Y. 36.000 30.000 1080.00 30.000 1080.00 0.000 0.00 
62870 INLET PROTECTION, TYPE A EACH 61.000 75.000 4575.00 80.000 4880.00 0.000 0.00 
62872 INLET PROTECTION, TYPE C EACH 61.000 25.000 1525.00 40.000 2440.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 35.700 26.000 928.20 24.220 864.65 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 1500.000 2.000 3000.00 3.100 4650.00 0.000 0.00 
63010 SEEDING, MIXTURE NO. 30 LB. 800.000 4.370 3496.00 3.990 3192.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 LB. 230.000 6.000 1380.00 4.450 1023.50 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 275.570 15.250 4202.44 11.000 3031.27 0.000 0.00 
63822 MOVING SIGNS, TYPE II EACH 12.000 35.000 420.00 40.000 480.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 56.000 15.000 840.00 20.000 1120.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 30.000 15.000 450.00 20.000 600.00 0.000 0.00 
64210 FIELD LABORATORY LS 1.000 5000.000 5000.00 3000.000 3000.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 7500.000 7500.00 6000.000 6000.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 3677.700 3677.70 22400.000 22400.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 19000.000 0.250 4750.00 0.200 3800.00 0.000 0.00 
64317 TRAFFIC CONTROL, BARRICADES, T DAYS 2100.000 0.250 525.00 0.300 630.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2790.000 0.750 2092.50 0.500 1395.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 7620.000 0.100 762.00 0.300 2286.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 1080.000 0.100 108.00 0.400 432.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 6212.000 0.400 2484.80 0.500 3106.00 0.000 0.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 41.000 18.000 738.00 20.000 820.00 0.000 0.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 41.000 5.000 205.00 5.000 205.00 0.000 0.00 
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 36.000 5.000 180.00 3.000 108.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 52.000 6.000 312.00 3.000 156.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 39790.000 0.250 9947.50 0.240 9549.60 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1420.000 0.700 994.00 0.550 781.00 0.000 0.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 23009.000 0.450 10354.05 0.260 5982.34 0.000 0.00 
64636 LOCATING NO-PASSING ZONES MI. 3.000 180.000 540.00 100.000 300.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 805.000 0.250 201.25 1.000 805.00 0.000 0.00 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 2.000 750.000 1500.00 850.000 1700.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 61.000 7.000 427.00 3.210 195.81 0.000 0.00 
64717 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 244.000 0.500 122.00 2.000 488.00 0.000 0.00 
64718 PVMT MRKNG, CROSSWALK, 6-INCH, L.F. 3374.000 3.250 10965.50 3.700 12483.80 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 130.000 260.00 100.000 200.00 0.000 0.00 
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64758 PAVEMENT MARKING, WORDS, EPOXY EACH 1.000 130.000 130.00 115.000 115.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 795.000 4.000 3180.00 3.000 2385.00 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 230.000 3.600 828.00 4.250 977.50 0.000 0.00 
64786 PAVEMENT MARKING, PARKING STAL L.F. 272.000 5.200 1414.40 3.000 816.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 7862.000 0.100 786.20 0.200 1572.40 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 10344.000 0.950 9826.80 0.800 8275.20 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 74.000 70.410 5210.34 70.410 5210.34 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 7060.000 0.960 6777.60 0.960 6777.60 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 7060.000 0.730 5153.80 0.730 5153.80 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 8950.000 0.660 5907.00 0.660 5907.00 0.000 0.00 
65070 CONSTRUCTION STAKING, CONCRETE L.F. 3805.000 2.250 8561.25 2.250 8561.25 0.000 0.00 
65080 CONSTRUCTION STAKING, RESURFAC L.F. 18642.000 0.150 2796.30 0.145 2703.09 0.000 0.00 
65099 CONSTRUCTION STAKING, INITIAL L.F. 6448.000 1.220 7866.56 1.220 7866.56 0.000 0.00 
65218 NONMETALLIC CONDUIT, SCHEDULE L.F. 3373.000 4.900 16527.70 4.900 16527.70 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 9861.000 5.100 50291.10 5.100 50291.10 0.000 0.00 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 11.000 320.000 3520.00 320.000 3520.00 0.000 0.00 
65302 PULL BOXES, STEEL, 12X36-INCH EACH 18.000 350.000 6300.00 350.000 6300.00 0.000 0.00 
65403 CONCRETE BASES, TYPE 5 EACH 64.000 610.000 39040.00 610.000 39040.00 0.000 0.00 
65408 CONCRETE BASES, TYPE 11 EACH 24.000 440.000 10560.00 440.000 10560.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 6783.000 0.860 5833.38 0.750 5087.25 0.000 0.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 287.000 4.000 1148.00 2.250 645.75 0.000 0.00 
90005 MISC EACH 98.000 45.000 4410.00 45.000 4410.00 0.000 0.00 

90005A, PERPETUATE AND REMONUM 
EXISTING PROPERTY CORNERS 

90005 MISC EACH 5.000 400.000 2000.00 260.000 1300.00 0.000 0.00 
90005B, CORPORATION CURB STOP, 
RECONNECTION 

90005 MISC EACH 6.000 600.000 3600.00 1500.000 9000.00 0.000 0.00 
90005C, WATER VALVE AND BOX, 6 
CUT-IN 

90005 MISC EACH 8.000 200.000 1600.00 150.000 1200.00 0.000 0.00 
90005D, ADJUSTING EXISTING VAL 

90005 MISC EACH 5.000 1900.000 9500.00 1680.000 8400.00 0.000 0.00 
90005E, FIRE HYDRANTS 

90005 MISC EACH 2.000 1250.000 2500.00 500.000 1000.00 0.000 0.00 
90005F, REMOVE AND SALVAGE FIR 

90005 MISC EACH 1.000 2800.000 2800.00 2800.000 2800.00 0.000 0.00 
90005G, HANDICAPPED RAMP 
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90005 MISC EACH 37.000 75.000 2775.00 95.000 3515.00 0.000 0.00 

90005H, TUBULAR STEEL SIGN POS 
90005 MISC EACH 12.000 85.000 1020.00 98.000 1176.00 0.000 0.00 

90005J, TUBULAR STEEL SIGN POS 
90005 MISC EACH 1.000 105.000 105.00 110.000 110.00 0.000 0.00 

90005K, TUBULAR STEEL SIGN POS 
90030 MISC L.F. 161.000 10.000 1610.00 12.500 2012.50 0.000 0.00 

90030A, REMOVING STORM SEWER P 
90030 MISC L.F. 45.000 68.160 3067.20 56.750 2553.75 0.000 0.00 

90030B, DUCTILE IRON WATERMAIN 
90030 MISC L.F. 213.000 36.650 7806.45 31.500 6709.50 0.000 0.00 

90030C, WATER SERVICE, 1-INCH, 
90030 MISC L.F. 80.000 53.310 4264.80 31.000 2480.00 0.000 0.00 

90030D, DUCTILE IRON HYDRANT L 
6-INCH 

90030 MISC L.F. 77.000 64.500 4966.50 55.100 4242.70 0.000 0.00 
90030E, PVC SANITARY SEWER, 8- 

90030 MISC L.F. 123.000 40.000 4920.00 72.350 8899.05 0.000 0.00 
90030F, SAFETY RAIL 

90030 MISC L.F. 865.000 10.000 8650.00 10.000 8650.00 0.000 0.00 
90030G, HES CONCRETE CURB AND 
30-INCH, TYPE A 

90033 MISC S.Y. 8100.000 0.700 5670.00 0.880 7128.00 0.000 0.00 
90033A, PREPARATION FOR LAWN T 

90033 MISC S.Y. 114.000 9.000 1026.00 10.000 1140.00 0.000 0.00 
90033B, TEMPORARY WALKWAY ACCE 

90033 MISC S.Y. 400.000 49.500 19800.00 49.500 19800.00 0.000 0.00 
90033C, S.H.E.S. CONCRETE PAVE 
9-INCH 

90338 GRADING, SHAPING & FINISHING LS 1.000 3100.000 3100.00 4611.000 4611.00 0.000 0.00 
STH 80\STH 58 

90339 GRADING, SHAPING & FINISHING LS 1.000 2775.000 2775.00 4111.000 4111.00 0.000 0.00 
27TH STREET 

90340 GRADING, SHAPING & FINISHING LS 1.000 2500.000 2500.00 3711.000 3711.00 0.000 0.00 
CAMDEN DRIVE 

90341 GRADING, SHAPING & FINISHING LS 1.000 2775.000 2775.00 4111.000 4111.00 0.000 0.00 
25TH STREET 

90365 QMP, BASE COURSES TON 24097.000 0.350 8433.95 0.350 8433.95 0.000 0.00 
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90394 PROFILOGRAPH LS 1.000 4000.000 4000.00 4000.000 4000.00 0.000 0.00 
90400 CONCRETE RUMBLE STRIPS, AT INT S.Y. 100.000 65.000 6500.00 65.000 6500.00 0.000 0.00 
90401 QMP, PLACEMENT OF CONCRETE DAY 17.000 750.000 12750.00 750.000 12750.00 0.000 0.00 
90421 QMP, AGGREGATE FOR CONCRETE PA S.Y. 16754.000 0.300 5026.20 0.300 5026.20 0.000 0.00 
90480 PIPE RAILING L.F. 58.000 35.000 2030.00 62.850 3645.30 0.000 0.00 
90590 PIPE GRATES EACH 5.000 800.000 4000.00 660.000 3300.00 0.000 0.00 
90591 TEMPORARY COVER PLATES EACH 27.000 200.000 5400.00 50.000 1350.00 0.000 0.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 12.000 35.000 420.00 45.000 540.00 0.000 0.00 
90904 POLYSTYRENE INSULATION BOARD, S.F. 236.000 1.500 354.00 2.000 472.00 0.000 0.00 
90905 POLYSTYRENE INSULATION BOARD, S.F. 588.000 2.000 1176.00 2.750 1617.00 0.000 0.00 

PROPOSAL TOTAL....... 2786157.59 3089028.04 0.00 
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STATE PROJECT(S): 1000-45-51 LOCATION 62/VERNON COUNTY 
BOX CULVERT REPLACEMENTS 
STH 33, 82 
VERNON COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND GRADING 

BIDDER NO 1: HEGG CONTRACTORS, INC. 
BIDDER NO 2: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 3: TIMBERLINE CONTRACTORS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 3500.000 3500.00 6000.000 6000.00 5500.000 5500.00 

11+00 
20352 REMOVING OLD BRIDGE, STATION LS 1.000 3500.000 3500.00 4000.000 4000.00 4500.000 4500.00 

10+50 
20411 REMOVING GUARDRAIL L.F. 660.000 1.500 990.00 1.000 660.00 1.000 660.00 
20412 REMOVING FENCE L.F. 120.000 1.500 180.00 1.000 120.00 1.000 120.00 
20501 COMMON EXCAVATION C.Y. 620.000 7.000 4340.00 8.000 4960.00 6.000 3720.00 
20801 BORROW EXCAVATION C.Y. 50.000 10.000 500.00 14.000 700.00 14.000 700.00 
21001 STRUCTURE BACKFILL C.Y. 990.000 12.000 11880.00 14.000 13860.00 14.000 13860.00 
21301 FINISHING ROADWAY LS 1.000 250.000 250.00 200.000 200.00 1000.000 1000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 1130.000 8.500 9605.00 9.740 11006.20 10.000 11300.00 
30409 SHAPING SHOULDERS STA. 3.000 100.000 300.00 100.000 300.00 500.000 1500.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 30.000 13.000 390.00 13.000 390.00 13.000 390.00 
41101 ASPHALTIC SURFACE TON 270.000 77.000 20790.00 77.000 20790.00 77.000 20790.00 
51210 TEMPORARY STEEL SHEET PILING S.F. 3528.000 6.000 21168.00 2.000 7056.00 3.000 10584.00 
52003 CULVERT PIPE, CLASS III, 18-IN L.F. 32.000 20.000 640.00 20.000 640.00 20.000 640.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 32.000 24.000 768.00 30.000 960.00 22.000 704.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 110.000 220.00 100.000 200.00 110.000 220.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 130.000 260.00 140.000 280.00 135.000 270.00 
52214 RCCP, CL III, 66-INCH L.F. 112.000 245.000 27440.00 210.000 23520.00 235.000 26320.00 
52272 RCCP, APRON ENDWALLS, 66-INCH EACH 4.000 2000.000 8000.00 1920.000 7680.00 2200.000 8800.00 
52345 RCCP HORZ ELLIP, CL HE-III, 48 L.F. 128.000 220.000 28160.00 198.000 25344.00 225.000 28800.00 
52370 RCCP HORZ ELLIP, ENDWALLS, 48X EACH 4.000 2180.000 8720.00 2130.000 8520.00 2000.000 8000.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 215.000 11.000 2365.00 10.000 2150.00 10.000 2150.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 392.000 3.000 1176.00 8.000 3136.00 3.000 1176.00 
60602 HEAVY RIPRAP C.Y. 202.000 30.000 6060.00 42.000 8484.00 30.000 6060.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 15.000 27.000 405.00 40.000 600.00 40.000 600.00 
61910 MOBILIZATION LS 1.000 17000.000 17000.00 27000.000 27000.00 32000.000 32000.00 
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62505 SALVAGED TOPSOIL S.Y. 890.000 1.500 1335.00 2.000 1780.00 2.000 1780.00 
62702 MULCHING S.Y. 1550.000 0.120 186.00 0.120 186.00 0.120 186.00 
62811 EROSION BALES, DELIVERED EACH 66.000 5.000 330.00 4.000 264.00 4.000 264.00 
62812 EROSION BALES, INSTALLED EACH 66.000 5.000 330.00 4.000 264.00 4.000 264.00 
62815 SILT FENCE, DELIVERED L.F. 760.000 1.000 760.00 1.000 760.00 1.000 760.00 
62816 SILT FENCE, INSTALLED L.F. 760.000 1.000 760.00 1.000 760.00 1.000 760.00 
62817 SILT FENCE MAINTENANCE L.F. 1520.000 0.010 15.20 0.010 15.20 0.010 15.20 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 50.000 100.00 400.000 800.00 400.000 800.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 100.000 200.00 25.000 50.00 25.000 50.00 
62855 POLYETHYLENE SHEETING S.Y. 48.000 6.000 288.00 5.000 240.00 4.000 192.00 
62905 FERTILIZER, TYPE B CWT. 2.000 40.000 80.00 30.000 60.00 30.000 60.00 
63003 SEEDING, TEMPORARY LB. 45.000 5.000 225.00 5.000 225.00 5.000 225.00 
63010 SEEDING, MIXTURE NO. 30 LB. 30.000 5.000 150.00 5.000 150.00 5.000 150.00 
63827 REMOVING SIGNS, TYPE II EACH 9.000 20.000 180.00 50.000 450.00 10.000 90.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 9.000 20.000 180.00 50.000 450.00 10.000 90.00 
64220 FIELD OFFICE, TYPE C LS 1.000 2500.000 2500.00 3000.000 3000.00 1.000 1.00 
64301 TRAFFIC CONTROL LS 1.000 2500.000 2500.00 1500.000 1500.00 2500.000 2500.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 720.000 0.300 216.00 0.500 360.00 0.300 216.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 360.000 1.000 360.00 1.000 360.00 1.000 360.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 600.000 0.200 120.00 0.100 60.00 0.200 120.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 720.000 0.250 180.00 0.100 72.00 0.250 180.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1065.000 1.000 1065.00 0.500 532.50 1.000 1065.00 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 80.000 2.000 160.00 5.000 400.00 2.500 200.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 460.000 2.000 920.00 3.000 1380.00 2.000 920.00 
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 430.000 2.000 860.00 3.000 1290.00 1.500 645.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2010.000 1.500 3015.00 1.500 3015.00 1.500 3015.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 1000.000 0.500 500.00 0.400 400.00 0.500 500.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 3215.000 0.950 3054.25 0.950 3054.25 0.950 3054.25 
64914 TEMP PVMT MRKG STOP LNE 24IN R L.F. 36.000 5.700 205.20 6.000 216.00 5.700 205.20 
66501 SAWING EXISTING PAVEMENT L.F. 410.000 3.000 1230.00 2.000 820.00 3.000 1230.00 
90004 MISC LS 1.000 9000.000 9000.00 10000.000 10000.00 9000.000 9000.00 

90004A TEMPORARY TRAFFIC SIGNA 
90008 MISC DAY 30.000 70.000 2100.00 100.000 3000.00 70.000 2100.00 

90008A GENERATOR 
90030 MISC L.F. 225.000 2.000 450.00 3.000 675.00 4.000 900.00 

90030A FENCING 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 4.000 50.000 200.00 25.000 100.00 35.000 140.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 112 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508033 

PROPOSAL TOTAL....... 212361.65 215245.15 222401.65 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 113 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508034 

STATE PROJECT(S): 1023-02-66 LOCATION 41/MONROE COUNTY 
USH 12 - TOMAH 
I 94 
MONROE COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: ZENITH TECH., INC. 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 25000.000 25000.00 28000.000 28000.00 45000.000 45000.00 

2934+00 
20401 REMOVING PAVEMENT S.Y. 406.000 8.000 3248.00 5.000 2030.00 8.000 3248.00 
20409 REMOVING SURFACE DRAINS EACH 1.000 100.000 100.00 300.000 300.00 250.000 250.00 
20411 REMOVING GUARDRAIL L.F. 1516.000 1.200 1819.20 1.200 1819.20 1.200 1819.20 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 534.000 3.070 1639.38 3.070 1639.38 3.070 1639.38 
20501 COMMON EXCAVATION C.Y. 2909.000 5.500 15999.50 5.000 14545.00 5.500 15999.50 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 7500.000 7500.00 4500.000 4500.00 3200.000 3200.00 

B-41-33 
20801 BORROW EXCAVATION C.Y. 3617.000 6.750 24414.75 8.000 28936.00 6.750 24414.75 
30404 CRUSHED AGGREGATE BASE COURSE TON 11255.000 10.490 118064.95 10.490 118064.95 10.490 118064.95 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 626.000 2.050 1283.30 2.050 1283.30 2.050 1283.30 
40301 QMP, ASPHALTIC MIXTURE TON 3393.000 1.330 4512.69 1.330 4512.69 1.330 4512.69 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 203.000 195.000 39585.00 195.000 39585.00 195.000 39585.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 3393.000 38.710 131343.03 38.710 131343.03 38.710 131343.03 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 2180.000 1.000 2180.00 1.000 2180.00 1.000 2180.00 
41509 CONCRETE PAVEMENT, 9-INCH S.Y. 62.000 53.950 3344.90 53.950 3344.90 53.950 3344.90 
41620 CONCRETE SURFACE DRAINS C.Y. 2.400 500.000 1200.00 500.000 1200.00 500.000 1200.00 
41621 CONCRETE PAVEMENT APPROACH SLA S.Y. 120.000 134.950 16194.00 134.950 16194.00 134.950 16194.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 286.000 425.000 121550.00 405.000 115830.00 466.000 133276.00 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 5000.000 5000.00 9000.000 9000.00 12000.000 12000.00 

B-41-33 
50261 CONC MASONRY ANCHORS, TYPE S, EACH 236.000 20.000 4720.00 8.500 2006.00 20.000 4720.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 1043.000 2.000 2086.00 1.500 1564.50 2.500 2607.50 
50511 COATED HIGH STR BAR STL REINF, LB. 63025.000 0.500 31512.50 0.600 37815.00 0.630 39705.75 
50915 CONCRETE SURFACE REPAIR S.F. 20.000 40.000 800.00 50.000 1000.00 100.000 2000.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 25.000 300.00 35.000 420.00 35.000 420.00 
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 279.000 19.500 5440.50 17.000 4743.00 19.500 5440.50 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 114 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508034 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 1.000 120.000 120.00 100.000 100.00 120.000 120.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 800.000 12.000 9600.00 7.000 5600.00 8.000 6400.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 800.000 2.000 1600.00 2.000 1600.00 14.280 11424.00 
61123 INLETS, TYPE 8 EACH 1.000 700.000 700.00 1000.000 1000.00 700.000 700.00 
61129 RECONSTRUCTING INLETS EACH 1.000 450.000 450.00 500.000 500.00 450.000 450.00 
61170 INLET COVERS, TYPE MS EACH 1.000 300.000 300.00 300.000 300.00 300.000 300.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.500 3894.00 29.010 3829.32 29.010 3829.32 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 1406.000 9.470 13314.82 9.410 13230.46 9.410 13230.46 
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 4.000 450.000 1800.00 322.000 1288.00 322.000 1288.00 
61425 PORTABLE CRASH CUSHIONS, DELIV EACH 2.000 5500.000 11000.00 5500.000 11000.00 5500.000 11000.00 
61426 PORTABLE CRASH CUSHIONS, INSTA EACH 2.000 400.000 800.00 400.000 800.00 400.000 800.00 
61430 TEMPORARY STEEL PLATE BEAM GUA L.F. 440.000 6.250 2750.00 5.500 2420.00 5.500 2420.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 6.000 100.000 600.00 175.000 1050.00 50.000 300.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6.000 1795.000 10770.00 1750.000 10500.00 1750.000 10500.00 
61810 MAINT AND REPAIR OF HAUL ROADS LS 1.000 500.000 500.00 700.000 700.00 500.000 500.00 

1023-02-66 
61910 MOBILIZATION LS 1.000 68869.000 68869.00 71000.000 71000.00 55000.000 55000.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 2114.000 1.000 2114.00 2.310 4883.34 2.500 5285.00 
62505 SALVAGED TOPSOIL S.Y. 8989.000 0.850 7640.65 0.800 7191.20 0.850 7640.65 
62702 MULCHING S.Y. 8989.000 0.100 898.90 0.100 898.90 0.100 898.90 
62811 EROSION BALES, DELIVERED EACH 20.000 5.000 100.00 4.000 80.00 4.000 80.00 
62812 EROSION BALES, INSTALLED EACH 20.000 5.000 100.00 4.000 80.00 4.000 80.00 
62815 SILT FENCE, DELIVERED L.F. 500.000 1.000 500.00 1.000 500.00 1.000 500.00 
62816 SILT FENCE, INSTALLED L.F. 500.000 1.000 500.00 1.000 500.00 1.000 500.00 
62817 SILT FENCE MAINTENANCE L.F. 500.000 0.010 5.00 0.010 5.00 0.010 5.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 100.000 200.00 100.000 200.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 10.000 1.000 10.00 1.000 10.00 1.000 10.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 10.000 1.000 10.00 1.000 10.00 1.000 10.00 
62870 INLET PROTECTION, TYPE A EACH 3.000 100.000 300.00 150.000 450.00 150.000 450.00 
62905 FERTILIZER, TYPE B CWT. 6.000 40.000 240.00 25.000 150.00 25.000 150.00 
63003 SEEDING, TEMPORARY LB. 81.000 3.000 243.00 3.750 303.75 3.750 303.75 
63010 SEEDING, MIXTURE NO. 30 LB. 162.000 5.250 850.50 5.890 954.18 5.890 954.18 
63311 TEMPORARY DELINEATORS EACH 135.000 12.000 1620.00 12.000 1620.00 12.000 1620.00 
64220 FIELD OFFICE, TYPE C LS 1.000 500.000 500.00 2500.000 2500.00 350.000 350.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 206.000 10.000 2060.00 10.000 2060.00 10.000 2060.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 31595.000 0.250 7898.75 0.250 7898.75 0.250 7898.75 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 2322.000 0.700 1625.40 0.700 1625.40 0.700 1625.40 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 115 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508034 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 4944.000 0.100 494.40 0.100 494.40 0.100 494.40 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 8676.000 0.100 867.60 0.100 867.60 0.100 867.60 
64326 TRAFFIC CONTROL, SIGNS DAYS 6675.000 0.500 3337.50 0.500 3337.50 0.500 3337.50 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 515.000 17.000 8755.00 17.000 8755.00 17.000 8755.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 515.000 8.000 4120.00 8.000 4120.00 8.000 4120.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 13459.000 0.250 3364.75 0.250 3364.75 0.280 3768.52 
64642 REMOVING PAVEMENT MARKINGS L.F. 38218.000 0.280 10701.04 0.280 10701.04 0.280 10701.04 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 34142.000 0.280 9559.76 0.120 4097.04 0.250 8535.50 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 3900.000 0.900 3510.00 0.900 3510.00 0.900 3510.00 
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 450.000 1.750 787.50 1.750 787.50 1.750 787.50 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 154.000 5.000 770.00 5.000 770.00 5.000 770.00 
66501 SAWING EXISTING PAVEMENT L.F. 2784.000 0.800 2227.20 0.800 2227.20 1.140 3173.76 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 48.000 5.000 240.00 5.000 240.00 2.250 108.00 
90004 MISC LS 1.000 5500.000 5500.00 9685.000 9685.00 5500.000 5500.00 

90004A PREPARATION AND COATING 
FLANGE 

90004 MISC LS 1.000 2500.000 2500.00 3000.000 3000.00 5850.000 5850.00 
90004B PAVEMENT SENSOR, B-41-3 

90307 DEBRIS CONTAINMENT, STRUCTURE LS 1.000 2500.000 2500.00 2000.000 2000.00 9000.000 9000.00 
B-41-33 

90329 GRADE, SHAPE & FINISH FOR BEAM EACH 6.000 1000.000 6000.00 275.000 1650.00 1000.000 6000.00 
90365 QMP, BASE COURSES TON 11255.000 0.450 5064.75 0.450 5064.75 0.450 5064.75 
90501 QMP READY MIXED CONC MASONRY F C.Y. 286.000 1.000 286.00 12.000 3432.00 15.000 4290.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 2860.000 1.000 2860.00 1.000 2860.00 1.000 2860.00 
90520 CONTAIN & COLLECT WASTE MATERI LS 1.000 450.000 450.00 745.000 745.00 450.000 450.00 

B-41-33 
90591 TEMPORARY COVER PLATES EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 93.000 160.000 14880.00 160.000 14880.00 160.000 14880.00 

PROPOSAL TOTAL....... 812697.22 815483.03 865355.43 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 116 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508035 

STATE PROJECT(S): 1023-03-61 LOCATION 27/JACKSON COUNTY 
1023-03-70 HIXTON - BLACK RIVER FALLS 

I 94 
JACKSON COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: THE KRAEMER CO., LLC 
BIDDER NO 2: ZENITH TECH., INC. 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 36000.000 36000.00 30000.000 30000.00 36000.000 36000.00 

STA. 963+35 
20401 REMOVING PAVEMENT S.Y. 253.000 10.830 2739.99 4.000 1012.00 3.500 885.50 
20409 REMOVING SURFACE DRAINS EACH 4.000 525.000 2100.00 200.000 800.00 500.000 2000.00 
20411 REMOVING GUARDRAIL L.F. 1323.000 1.000 1323.00 1.000 1323.00 1.000 1323.00 
20412 REMOVING FENCE L.F. 40.000 2.000 80.00 2.000 80.00 2.000 80.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 40335.000 1.150 46385.25 1.800 72603.00 1.800 72603.00 
20501 COMMON EXCAVATION C.Y. 2745.000 2.250 6176.25 4.000 10980.00 7.000 19215.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 5500.000 5500.00 3500.000 3500.00 

B-27-21 
20801 BORROW EXCAVATION C.Y. 3375.000 5.200 17550.00 8.000 27000.00 7.000 23625.00 
21001 STRUCTURE BACKFILL C.Y. 26.000 20.000 520.00 75.000 1950.00 20.000 520.00 
21301 FINISHING ROADWAY LS 1.000 1250.000 1250.00 1400.000 1400.00 4000.000 4000.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 15374.000 9.500 146053.00 11.360 174648.64 11.360 174648.64 
30409 SHAPING SHOULDERS STA. 277.690 5.000 1388.45 25.930 7200.50 25.930 7200.50 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 661.000 2.350 1553.35 2.350 1553.35 2.350 1553.35 
40301 QMP, ASPHALTIC MIXTURE TON 10266.000 0.960 9855.36 0.960 9855.36 0.960 9855.36 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 606.000 190.000 115140.00 190.000 115140.00 190.000 115140.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 6364.000 34.270 218094.28 34.270 218094.28 34.270 218094.28 
40725 ASPHALTIC CONCRETE PAVEMENT, T TON 3680.000 35.760 131596.80 35.760 131596.80 35.760 131596.80 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 6570.240 1.000 6570.24 1.000 6570.24 1.000 6570.24 
41522 H.E.S. CONCRETE PAVEMENT, 12-I S.Y. 17.000 110.000 1870.00 85.000 1445.00 85.000 1445.00 
41650 H.E.S. CONCRETE SURFACE DRAINS C.Y. 4.000 400.000 1600.00 475.000 1900.00 475.000 1900.00 
41651 H.E.S. CONCRETE PAVEMENT APPRO S.Y. 231.000 110.000 25410.00 146.540 33850.74 146.540 33850.74 
50201 CONCRETE MASONRY, BRIDGES C.Y. 477.000 330.000 157410.00 325.000 155025.00 330.000 157410.00 
50250 CONC MASONRY ANCHORS, TYPE L, EACH 175.000 20.000 3500.00 8.500 1487.50 20.000 3500.00 
50251 CONC MASONRY ANCHORS, TYPE L, EACH 48.000 20.000 960.00 30.000 1440.00 20.000 960.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 915.000 1.500 1372.50 1.142 1044.93 1.500 1372.50 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 117 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508035 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 7405.000 0.400 2962.00 0.500 3702.50 0.400 2962.00 
50511 COATED HIGH STR BAR STL REINF, LB. 90555.000 0.480 43466.40 0.500 45277.50 0.480 43466.40 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 20.000 18.000 360.00 30.000 600.00 18.000 360.00 
52103 CORRUGATED STEEL CULVERT PIPE, L.F. 130.000 13.750 1787.50 16.000 2080.00 15.000 1950.00 
52147 STL APRON ENDWL FOR CLVRT PIPE EACH 2.000 110.000 220.00 80.000 160.00 100.000 200.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 800.000 9.000 7200.00 7.000 5600.00 10.000 8000.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 800.000 1.750 1400.00 4.000 3200.00 3.000 2400.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 429.000 29.500 12655.50 29.500 12655.50 29.500 12655.50 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2764.000 9.130 25235.32 9.130 25235.32 9.130 25235.32 
61424 PORTABLE CRASH CUSHIONS EACH 2.000 5900.000 11800.00 5900.000 11800.00 5900.000 11800.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 17.000 50.000 850.00 50.000 850.00 50.000 850.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 17.000 1690.000 28730.00 1690.000 28730.00 1690.000 28730.00 
61601 WOVEN WIRE FENCE L.F. 40.000 5.000 200.00 5.000 200.00 5.000 200.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 500.000 500.00 1000.000 1000.00 
61910 MOBILIZATION LS 1.000 96100.000 96100.00 98000.000 98000.00 167000.000 167000.00 
62202 ASPHALTIC SHOULDER RUMBLE STRI L.F. 50603.000 0.100 5060.30 0.100 5060.30 0.100 5060.30 
62505 SALVAGED TOPSOIL S.Y. 16850.000 0.640 10784.00 0.600 10110.00 1.000 16850.00 
62702 MULCHING S.Y. 2720.000 0.110 299.20 0.110 299.20 0.110 299.20 
62815 SILT FENCE, DELIVERED L.F. 1250.000 1.000 1250.00 1.000 1250.00 1.000 1250.00 
62816 SILT FENCE, INSTALLED L.F. 1250.000 0.900 1125.00 0.900 1125.00 0.900 1125.00 
62817 SILT FENCE MAINTENANCE L.F. 1250.000 0.010 12.50 0.010 12.50 0.010 12.50 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 300.000 300.00 300.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 50.000 50.00 50.000 50.00 
62905 FERTILIZER, TYPE B CWT. 1.700 50.000 85.00 50.000 85.00 50.000 85.00 
63003 SEEDING, TEMPORARY LB. 73.000 2.000 146.00 2.000 146.00 2.000 146.00 
63311 TEMPORARY DELINEATORS EACH 56.000 15.000 840.00 15.000 840.00 15.000 840.00 
64220 FIELD OFFICE, TYPE C LS 1.000 6000.000 6000.00 2500.000 2500.00 500.000 500.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 444.000 18.000 7992.00 18.000 7992.00 18.000 7992.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 91222.000 0.200 18244.40 0.200 18244.40 0.200 18244.40 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 7389.000 0.700 5172.30 0.700 5172.30 0.700 5172.30 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 12976.000 0.100 1297.60 0.100 1297.60 0.100 1297.60 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 9760.000 0.100 976.00 0.100 976.00 0.100 976.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 10555.000 0.600 6333.00 0.600 6333.00 0.600 6333.00 
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 342.000 20.000 6840.00 20.000 6840.00 20.000 6840.00 
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 342.000 8.000 2736.00 8.000 2736.00 8.000 2736.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 37197.000 0.150 5579.55 0.150 5579.55 0.150 5579.55 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 56880.000 0.380 21614.40 0.250 14220.00 0.250 14220.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 94490.000 0.280 26457.20 0.280 26457.20 0.280 26457.20 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 118 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508035 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 13180.000 0.950 12521.00 0.950 12521.00 0.950 12521.00 
64908 TEMP PVMT MRKG CHAN 8-IN REMOV L.F. 200.000 2.000 400.00 2.000 400.00 2.000 400.00 
64921 TEMP PVMT MRKNG, RAISED MARKER EACH 104.000 5.000 520.00 5.000 520.00 5.000 520.00 
66501 SAWING EXISTING PAVEMENT L.F. 60.000 2.000 120.00 2.000 120.00 2.000 120.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 216.000 4.000 864.00 4.000 864.00 4.000 864.00 
90005 MISC EACH 2.000 1150.000 2300.00 1250.000 2500.00 10000.000 20000.00 

90005A PAVEMENT TERMINAL UNITS 
90005 MISC EACH 34.000 1100.000 37400.00 1250.000 42500.00 1800.000 61200.00 

90005B EMERGENCY TRAFFIC PULLO 
90005 MISC EACH 77.000 10.000 770.00 10.000 770.00 10.000 770.00 

90005C REMOVING DELINEATOR POS 
90005 MISC EACH 74.000 22.000 1628.00 25.000 1850.00 22.000 1628.00 

90005D DELINEATOR POSTS, FLEXI 
90005 MISC EACH 3.000 800.000 2400.00 800.000 2400.00 800.000 2400.00 

90005E, TEMPORARY LARGE STATIO 
90008 MISC DAY 689.000 2.000 1378.00 2.000 1378.00 2.000 1378.00 

90008A ADVISORY SIGN, SPECIAL 
90365 QMP, BASE COURSES TON 12680.000 0.250 3170.00 0.420 5325.60 0.420 5325.60 
90621 REMOVE AND RESET STEEL PLATE B L.F. 2774.000 8.100 22469.40 8.100 22469.40 8.100 22469.40 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 111.000 270.000 29970.00 270.000 29970.00 270.000 29970.00 

PROPOSAL TOTAL....... 1418170.04 1493305.21 1617590.18 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 119 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508036 

STATE PROJECT(S): 1077-04-91 LOCATION 27/JACKSON COUNTY 
I 90, 94 PAVEMENT MARKING 
I 90, 94 
JACKSON, LA CROSSE, MONROE COUNTY 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: SWANSTON EQUIPMENT COMPANY 
BIDDER NO 2: BERGMAN COMPANIES, INC. 
BIDDER NO 3: OGLESBY CONSTRUCTION, INC. 
BIDDER NO 4: GUIDE LINES PAVEMENT MARKING, LLC 
BIDDER NO 5: TRAFFIC SIGNING & MARKING 
BIDDER NO 6: CENTURY FENCE CO. 
BIDDER NO 7: BRICKLINE, INC. 
BIDDER NO 8: AAA STRIPING SERVICES, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 1860.000 1860.00 4000.000 4000.00 3000.000 3000.00 
64301 TRAFFIC CONTROL LS 1.000 2000.000 2000.00 4000.000 4000.00 2200.000 2200.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1157946.000 0.033 38212.22 0.037 43422.98 0.045 52107.57 
64617 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 14550.000 0.200 2910.00 0.150 2182.50 0.250 3637.50 

PROPOSAL TOTAL....... 44982.22 53605.48 60945.07 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 120 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508036 

BIDDER NO 1: SWANSTON EQUIPMENT COMPANY 
BIDDER NO 2: BERGMAN COMPANIES, INC. 
BIDDER NO 3: OGLESBY CONSTRUCTION, INC. 
BIDDER NO 4: GUIDE LINES PAVEMENT MARKING, LLC 
BIDDER NO 5: TRAFFIC SIGNING & MARKING 
BIDDER NO 6: CENTURY FENCE CO. 
BIDDER NO 7: BRICKLINE, INC. 
BIDDER NO 8: AAA STRIPING SERVICES, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 2500.000 2500.00 5000.000 5000.00 3500.000 3500.00 
64301 TRAFFIC CONTROL LS 1.000 3200.000 3200.00 5000.000 5000.00 3500.000 3500.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1157946.000 0.050 57897.30 0.048 55581.41 0.048 55581.41 
64617 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 14550.000 0.120 1746.00 0.065 945.75 0.320 4656.00 

PROPOSAL TOTAL....... 65343.30 66527.16 67237.41 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 121 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508036 

BIDDER NO 1: SWANSTON EQUIPMENT COMPANY 
BIDDER NO 2: BERGMAN COMPANIES, INC. 
BIDDER NO 3: OGLESBY CONSTRUCTION, INC. 
BIDDER NO 4: GUIDE LINES PAVEMENT MARKING, LLC 
BIDDER NO 5: TRAFFIC SIGNING & MARKING 
BIDDER NO 6: CENTURY FENCE CO. 
BIDDER NO 7: BRICKLINE, INC. 
BIDDER NO 8: AAA STRIPING SERVICES, INC. 

BIDDER NO 7 BIDDER NO 8 BIDDER NO 9 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 4650.000 4650.00 7500.000 7500.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 4650.000 4650.00 9999999.000 9999999.00 0.000 0.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 1157946.000 0.120 138953.52 0.050 57897.30 0.000 0.00 
64617 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 14550.000 0.260 3783.00 0.400 5820.00 0.000 0.00 

PROPOSAL TOTAL....... 152036.52 10071216.30 0.000 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 122 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508037 

STATE PROJECT(S): 5160-08-70 LOCATION 12/CRAWFORD COUNTY 
STH 35/CTH K INTERSECTION 
STH 35 
CRAWFORD COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION 

BIDDER NO 1: HEGG CONTRACTORS, INC. 
BIDDER NO 2: ACME CONSTRCTION COMPANY 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 4: THE KRAEMER CO., LLC 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 250.000 250.00 250.000 250.00 300.000 300.00 
20104 GRUBBING STA. 1.000 250.000 250.00 250.000 250.00 300.000 300.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 4000.000 4000.00 10000.000 10000.00 12000.000 12000.00 
20411 REMOVING GUARDRAIL L.F. 275.000 2.000 550.00 1.250 343.75 1.200 330.00 
20501 COMMON EXCAVATION C.Y. 3250.000 6.500 21125.00 4.250 13812.50 7.000 22750.00 
21001 STRUCTURE BACKFILL C.Y. 750.000 12.000 9000.00 10.000 7500.00 10.000 7500.00 
21301 FINISHING ROADWAY LS 1.000 200.000 200.00 1000.000 1000.00 400.000 400.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 4200.000 7.800 32760.00 7.780 32676.00 8.280 34776.00 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 600.000 8.000 4800.00 3.000 1800.00 5.880 3528.00 
30426 BREAKER RUN STONE TON 5000.000 7.800 39000.00 7.780 38900.00 7.780 38900.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 220.000 5.000 1100.00 5.000 1100.00 5.000 1100.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 80.000 185.000 14800.00 185.000 14800.00 185.000 14800.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 1300.000 44.450 57785.00 44.450 57785.00 44.450 57785.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 840.000 1.000 840.00 1.000 840.00 1.000 840.00 
41011 SALVAGED ASPHALTIC PAVEMENT S.Y. 3550.000 1.000 3550.00 2.100 7455.00 3.000 10650.00 
41620 CONCRETE SURFACE DRAINS C.Y. 1.500 750.000 1125.00 1000.000 1500.00 750.000 1125.00 
51210 TEMPORARY STEEL SHEET PILING S.F. 3360.000 6.000 20160.00 3.000 10080.00 7.000 23520.00 
52273 RCCP, APRON ENDWALLS, 72-INCH EACH 2.000 2000.000 4000.00 3000.000 6000.00 2130.000 4260.00 
52275 REINFORCED CONCRETE PIPE CATTL L.F. 90.000 235.800 21222.00 280.000 25200.00 253.000 22770.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 205.000 21.000 4305.00 14.000 2870.00 21.000 4305.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 300.000 11.000 3300.00 6.000 1800.00 10.000 3000.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 600.000 3.000 1800.00 3.000 1800.00 8.000 4800.00 
60602 HEAVY RIPRAP C.Y. 105.000 30.000 3150.00 35.000 3675.00 48.000 5040.00 
61910 MOBILIZATION LS 1.000 17000.000 17000.00 36160.000 36160.00 17300.000 17300.00 
62505 SALVAGED TOPSOIL S.Y. 3750.000 1.000 3750.00 0.800 3000.00 1.500 5625.00 
62702 MULCHING S.Y. 7450.000 0.120 894.00 0.200 1490.00 0.100 745.00 
62811 EROSION BALES, DELIVERED EACH 35.000 5.000 175.00 5.000 175.00 6.000 210.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 123 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508037 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62812 EROSION BALES, INSTALLED EACH 35.000 5.000 175.00 5.000 175.00 6.000 210.00 
62815 SILT FENCE, DELIVERED L.F. 600.000 1.000 600.00 1.200 720.00 1.200 720.00 
62816 SILT FENCE, INSTALLED L.F. 600.000 1.000 600.00 1.200 720.00 1.000 600.00 
62817 SILT FENCE MAINTENANCE L.F. 1200.000 0.010 12.00 0.100 120.00 0.010 12.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 200.000 200.00 150.000 150.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 200.000 200.00 200.000 200.00 
62905 FERTILIZER, TYPE B CWT. 5.000 40.000 200.00 60.000 300.00 25.000 125.00 
63003 SEEDING, TEMPORARY LB. 200.000 5.000 1000.00 4.000 800.00 3.000 600.00 
63008 SEEDING, MIXTURE NO. 10 LB. 135.000 4.000 540.00 7.000 945.00 4.190 565.65 
63827 REMOVING SIGNS, TYPE II EACH 9.000 20.000 180.00 40.000 360.00 40.000 360.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 10.000 20.000 200.00 40.000 400.00 40.000 400.00 
64210 FIELD LABORATORY LS 1.000 1500.000 1500.00 1000.000 1000.00 1000.000 1000.00 
64220 FIELD OFFICE, TYPE C LS 1.000 2500.000 2500.00 2500.000 2500.00 4000.000 4000.00 
64301 TRAFFIC CONTROL LS 1.000 4000.000 4000.00 4000.000 4000.00 700.000 700.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 276.000 0.600 165.60 0.600 165.60 0.400 110.40 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 598.000 1.000 598.00 1.000 598.00 0.700 418.60 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 644.000 0.200 128.80 0.200 128.80 0.100 64.40 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 276.000 0.250 69.00 0.250 69.00 0.200 55.20 
64326 TRAFFIC CONTROL, SIGNS DAYS 989.000 1.000 989.00 1.000 989.00 0.500 494.50 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 295.000 2.500 737.50 2.000 590.00 3.000 885.00 
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 150.000 2.500 375.00 2.000 300.00 3.000 450.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 3630.000 0.560 2032.80 0.700 2541.00 0.700 2541.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 340.000 1.300 442.00 0.800 272.00 0.800 272.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 450.000 1.000 450.00 1.000 450.00 0.500 225.00 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 1.000 780.000 780.00 400.000 400.00 400.000 400.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 25.000 5.500 137.50 4.000 100.00 4.000 100.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 3400.000 0.950 3230.00 0.950 3230.00 0.850 2890.00 
64914 TEMP PVMT MRKG STOP LNE 24IN R L.F. 24.000 5.700 136.80 5.700 136.80 6.000 144.00 
66501 SAWING EXISTING PAVEMENT L.F. 65.000 4.000 260.00 5.000 325.00 4.000 260.00 
90004 MISC LS 1.000 9000.000 9000.00 9000.000 9000.00 10000.000 10000.00 

90004A TEMPORARY TRAFFIC SIGNA 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 50.000 100.00 60.000 120.00 20.000 40.00 

PROPOSAL TOTAL....... 302230.00 314117.45 327651.75 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 124 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508037 

BIDDER NO 1: HEGG CONTRACTORS, INC. 
BIDDER NO 2: ACME CONSTRCTION COMPANY 
BIDDER NO 3: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 4: THE KRAEMER CO., LLC 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 250.000 250.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 1.000 250.000 250.00 0.000 0.00 0.000 0.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 7500.000 7500.00 0.000 0.00 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 275.000 1.500 412.50 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 3250.000 5.450 17712.50 0.000 0.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 750.000 12.950 9712.50 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1750.000 1750.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 4200.000 9.520 39984.00 0.000 0.00 0.000 0.00 
30424 SALVAGED ASPHALTIC PAVEMENT, B TON 600.000 7.500 4500.00 0.000 0.00 0.000 0.00 
30426 BREAKER RUN STONE TON 5000.000 6.980 34900.00 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 220.000 5.000 1100.00 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 80.000 185.000 14800.00 0.000 0.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 1300.000 44.450 57785.00 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 840.000 1.000 840.00 0.000 0.00 0.000 0.00 
41011 SALVAGED ASPHALTIC PAVEMENT S.Y. 3550.000 7.500 26625.00 0.000 0.00 0.000 0.00 
41620 CONCRETE SURFACE DRAINS C.Y. 1.500 200.000 300.00 0.000 0.00 0.000 0.00 
51210 TEMPORARY STEEL SHEET PILING S.F. 3360.000 6.000 20160.00 0.000 0.00 0.000 0.00 
52273 RCCP, APRON ENDWALLS, 72-INCH EACH 2.000 2000.000 4000.00 0.000 0.00 0.000 0.00 
52275 REINFORCED CONCRETE PIPE CATTL L.F. 90.000 240.000 21600.00 0.000 0.00 0.000 0.00 
60170 CONCRETE CURB AND GUTTER, 36-I L.F. 205.000 25.250 5176.25 0.000 0.00 0.000 0.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 300.000 11.110 3333.00 0.000 0.00 0.000 0.00 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 600.000 3.030 1818.00 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 105.000 50.000 5250.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 51250.000 51250.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 3750.000 2.750 10312.50 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 7450.000 0.100 745.00 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 35.000 6.000 210.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 35.000 6.000 210.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 600.000 1.000 600.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 600.000 1.500 900.00 0.000 0.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 1200.000 0.100 120.00 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 150.000 150.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 200.000 200.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 125 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508037 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62905 FERTILIZER, TYPE B CWT. 5.000 25.000 125.00 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 200.000 3.000 600.00 0.000 0.00 0.000 0.00 
63008 SEEDING, MIXTURE NO. 10 LB. 135.000 4.190 565.65 0.000 0.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 9.000 60.000 540.00 0.000 0.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 10.000 60.000 600.00 0.000 0.00 0.000 0.00 
64210 FIELD LABORATORY LS 1.000 1000.000 1000.00 0.000 0.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 3500.000 3500.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 276.000 0.600 165.60 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 598.000 1.000 598.00 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 644.000 0.200 128.80 0.000 0.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 276.000 0.250 69.00 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 989.000 1.000 989.00 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 295.000 2.000 590.00 0.000 0.00 0.000 0.00 
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 150.000 2.500 375.00 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 3630.000 0.700 2541.00 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 340.000 0.800 272.00 0.000 0.00 0.000 0.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 450.000 1.000 450.00 0.000 0.00 0.000 0.00 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 1.000 400.000 400.00 0.000 0.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 25.000 4.000 100.00 0.000 0.00 0.000 0.00 
64904 TEMP PVMT MRKG, 4-INCH, REMOVA L.F. 3400.000 0.950 3230.00 0.000 0.00 0.000 0.00 
64914 TEMP PVMT MRKG STOP LNE 24IN R L.F. 24.000 5.700 136.80 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 65.000 10.000 650.00 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 9000.000 9000.00 0.000 0.00 0.000 0.00 

90004A TEMPORARY TRAFFIC SIGNA 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 2.000 50.000 100.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 375182.10 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 126 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508038 

STATE PROJECT(S): 5325-07-71 LOCATION 12/CRAWFORD COUNTY 
ORCHARD VIEW RD, TWN CLAYTON 
TOWN RD 
CRAWFORD COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 

BIDDER NO 1: ACME CONSTRCTION COMPANY 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 300.000 300.00 125.000 125.00 500.000 500.00 
20104 GRUBBING STA. 1.000 300.000 300.00 125.000 125.00 500.000 500.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 6000.000 6000.00 2500.000 2500.00 10000.000 10000.00 

11+48 
20501 COMMON EXCAVATION C.Y. 750.000 4.750 3562.50 5.000 3750.00 8.000 6000.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 4000.000 4000.00 5000.000 5000.00 3500.000 3500.00 

B-12-143 
21001 STRUCTURE BACKFILL C.Y. 130.000 7.000 910.00 10.000 1300.00 12.000 1560.00 
21301 FINISHING ROADWAY LS 1.000 600.000 600.00 800.000 800.00 500.000 500.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 520.000 11.910 6193.20 11.000 5720.00 9.250 4810.00 
41101 ASPHALTIC SURFACE TON 175.000 84.200 14735.00 84.200 14735.00 84.200 14735.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 95.000 300.000 28500.00 321.000 30495.00 405.000 38475.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 95.000 3.000 285.00 2.500 237.50 2.000 190.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 9170.000 0.500 4585.00 0.560 5135.20 0.400 3668.00 
50511 COATED HIGH STR BAR STL REINF, LB. 1960.000 0.700 1372.00 0.740 1450.40 0.600 1176.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 168.000 25.000 4200.00 30.500 5124.00 18.000 3024.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 4000.000 4000.00 5175.000 5175.00 3500.000 3500.00 

B-12-143 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 30.000 360.00 35.000 420.00 25.000 300.00 
60602 HEAVY RIPRAP C.Y. 110.000 30.000 3300.00 33.330 3666.30 35.000 3850.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 7.000 60.000 420.00 55.000 385.00 50.000 350.00 
61910 MOBILIZATION LS 1.000 13838.000 13838.00 16000.000 16000.00 24828.750 24828.75 
62505 SALVAGED TOPSOIL S.Y. 1800.000 0.800 1440.00 1.000 1800.00 1.500 2700.00 
62702 MULCHING S.Y. 2750.000 0.300 825.00 0.250 687.50 0.180 495.00 
62811 EROSION BALES, DELIVERED EACH 30.000 5.000 150.00 4.000 120.00 6.000 180.00 
62812 EROSION BALES, INSTALLED EACH 30.000 5.000 150.00 4.000 120.00 6.000 180.00 
62815 SILT FENCE, DELIVERED L.F. 870.000 1.200 1044.00 1.000 870.00 1.250 1087.50 
62816 SILT FENCE, INSTALLED L.F. 870.000 1.250 1087.50 1.100 957.00 1.250 1087.50 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 127 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508038 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62817 SILT FENCE MAINTENANCE L.F. 1740.000 0.100 174.00 0.010 17.40 0.010 17.40 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 1.000 1.00 300.000 300.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 1.000 1.00 50.000 50.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 70.000 1.400 98.00 1.000 70.00 2.000 140.00 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 70.000 1.400 98.00 1.500 105.00 1.000 70.00 
62905 FERTILIZER, TYPE B CWT. 2.000 100.000 200.00 10.000 20.00 50.000 100.00 
63003 SEEDING, TEMPORARY LB. 80.000 5.000 400.00 5.000 400.00 4.000 320.00 
63010 SEEDING, MIXTURE NO. 30 LB. 50.000 9.000 450.00 8.000 400.00 6.000 300.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 40.000 160.00 55.000 220.00 40.000 160.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 21.000 252.00 20.000 240.00 25.000 300.00 
63827 REMOVING SIGNS, TYPE II EACH 5.000 20.000 100.00 20.000 100.00 50.000 250.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 9.000 20.000 180.00 10.000 90.00 100.000 900.00 
64220 FIELD OFFICE, TYPE C LS 1.000 750.000 750.00 250.000 250.00 500.000 500.00 
64301 TRAFFIC CONTROL LS 1.000 1735.000 1735.00 1735.000 1735.00 1735.000 1735.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 200.000 2.000 400.00 2.500 500.00 2.250 450.00 
66501 SAWING EXISTING PAVEMENT L.F. 250.000 1.000 250.00 3.000 750.00 1.500 375.00 

PROPOSAL TOTAL....... 107554.20 111597.30 133164.15 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 128 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508039 

STATE PROJECT(S): 5389-05-71 LOCATION 62/VERNON COUNTY 
MUNYON LN, TWN HARMONY 
TOWN RD 
VERNON COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 

BIDDER NO 1: ACME CONSTRCTION COMPANY 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 300.000 900.00 200.000 600.00 200.000 600.00 
20104 GRUBBING STA. 3.000 300.000 900.00 200.000 600.00 200.000 600.00 
20330 REMOVING OLD CULVERTS EACH 1.000 50.000 50.00 300.000 300.00 300.000 300.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 8000.000 8000.00 3500.000 3500.00 3500.000 3500.00 

14+36 
20501 COMMON EXCAVATION C.Y. 2550.000 3.900 9945.00 5.250 13387.50 5.250 13387.50 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 5000.000 5000.00 4900.000 4900.00 1200.000 1200.00 

B-62-206 
20801 BORROW EXCAVATION C.Y. 75.000 9.000 675.00 10.350 776.25 10.350 776.25 
21001 STRUCTURE BACKFILL C.Y. 130.000 7.000 910.00 10.350 1345.50 10.350 1345.50 
21301 FINISHING ROADWAY LS 1.000 1080.000 1080.00 800.000 800.00 800.000 800.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 540.000 12.000 6480.00 14.850 8019.00 14.850 8019.00 
30425 BREAKER RUN STONE C.Y. 520.000 11.800 6136.00 14.850 7722.00 14.850 7722.00 
41101 ASPHALTIC SURFACE TON 250.000 64.000 16000.00 64.000 16000.00 64.000 16000.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 160.000 300.000 48000.00 397.000 63520.00 444.000 71040.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 185.000 3.000 555.00 2.670 493.95 3.000 555.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 13910.000 0.500 6955.00 0.590 8206.90 0.640 8902.40 
50511 COATED HIGH STR BAR STL REINF, LB. 6850.000 0.700 4795.00 0.760 5206.00 0.910 6233.50 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 775.000 21.000 16275.00 20.750 16081.25 22.000 17050.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 6000.000 6000.00 8000.000 8000.00 10000.000 10000.00 

B-62-206 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 22.000 10.000 220.00 36.000 792.00 25.000 550.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 36.000 30.000 1080.00 31.000 1116.00 31.000 1116.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 130.000 260.00 170.000 340.00 170.000 340.00 
60602 HEAVY RIPRAP C.Y. 230.000 32.000 7360.00 31.000 7130.00 31.000 7130.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 12.000 60.000 720.00 50.000 600.00 50.000 600.00 
61910 MOBILIZATION LS 1.000 22120.000 22120.00 19775.000 19775.00 14000.000 14000.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 129 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508039 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62505 SALVAGED TOPSOIL S.Y. 2300.000 0.750 1725.00 0.250 575.00 0.250 575.00 
62702 MULCHING S.Y. 5400.000 0.200 1080.00 0.100 540.00 0.100 540.00 
62811 EROSION BALES, DELIVERED EACH 55.000 5.000 275.00 7.000 385.00 7.000 385.00 
62812 EROSION BALES, INSTALLED EACH 55.000 5.000 275.00 7.000 385.00 7.000 385.00 
62815 SILT FENCE, DELIVERED L.F. 2090.000 1.200 2508.00 0.600 1254.00 0.600 1254.00 
62816 SILT FENCE, INSTALLED L.F. 2090.000 1.250 2612.50 1.000 2090.00 1.000 2090.00 
62817 SILT FENCE MAINTENANCE L.F. 4180.000 0.100 418.00 0.010 41.80 0.010 41.80 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 100.000 100.00 150.000 150.00 150.000 150.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 50.000 50.00 250.000 250.00 250.000 250.00 
62905 FERTILIZER, TYPE B CWT. 4.000 75.000 300.00 26.660 106.64 26.660 106.64 
63003 SEEDING, TEMPORARY LB. 150.000 4.000 600.00 3.150 472.50 3.150 472.50 
63010 SEEDING, MIXTURE NO. 30 LB. 70.000 8.000 560.00 5.220 365.40 5.220 365.40 
63013 SEEDING, MIXTURE NO. 60 LB. 25.000 15.000 375.00 12.410 310.25 12.410 310.25 
63015 SEEDING, BORROW PIT MIXTURE LB. 1.000 40.000 40.00 100.000 100.00 100.000 100.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 50.000 200.00 55.000 220.00 55.000 220.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 21.000 252.00 20.000 240.00 20.000 240.00 
63827 REMOVING SIGNS, TYPE II EACH 4.000 40.000 160.00 40.000 160.00 40.000 160.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 4.000 40.000 160.00 40.000 160.00 40.000 160.00 
64220 FIELD OFFICE, TYPE C LS 1.000 1000.000 1000.00 300.000 300.00 1500.000 1500.00 
64301 TRAFFIC CONTROL LS 1.000 1200.000 1200.00 1200.000 1200.00 1200.000 1200.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 2340.000 0.200 468.00 0.200 468.00 0.200 468.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 780.000 0.700 546.00 0.700 546.00 0.700 546.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 936.000 0.100 93.60 0.100 93.60 0.100 93.60 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2340.000 0.100 234.00 0.100 234.00 0.100 234.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1560.000 0.500 780.00 0.500 780.00 0.500 780.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 385.000 2.000 770.00 2.500 962.50 2.500 962.50 
90033 MISC S.Y. 1600.000 2.600 4160.00 0.250 400.00 0.250 400.00 

90033A SALVAGED TOPSOIL, WETLA 
90501 QMP READY MIXED CONC MASONRY F C.Y. 160.000 30.000 4800.00 19.310 3089.60 55.000 8800.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 1600.000 1.000 1600.00 1.000 1600.00 1.000 1600.00 

PROPOSAL TOTAL....... 197758.10 206690.64 216156.84 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 130 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508039 

BIDDER NO 1: ACME CONSTRCTION COMPANY 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 4: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 3.000 400.000 1200.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 3.000 400.000 1200.00 0.000 0.00 0.000 0.00 
20330 REMOVING OLD CULVERTS EACH 1.000 300.000 300.00 0.000 0.00 0.000 0.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 10000.000 10000.00 0.000 0.00 0.000 0.00 

14+36 
20501 COMMON EXCAVATION C.Y. 2550.000 7.800 19890.00 0.000 0.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3500.000 3500.00 0.000 0.00 0.000 0.00 

B-62-206 
20801 BORROW EXCAVATION C.Y. 75.000 12.500 937.50 0.000 0.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 130.000 12.000 1560.00 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 540.000 9.240 4989.60 0.000 0.00 0.000 0.00 
30425 BREAKER RUN STONE C.Y. 520.000 9.240 4804.80 0.000 0.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 250.000 64.000 16000.00 0.000 0.00 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 160.000 375.000 60000.00 0.000 0.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 185.000 2.000 370.00 0.000 0.00 0.000 0.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 13910.000 0.400 5564.00 0.000 0.00 0.000 0.00 
50511 COATED HIGH STR BAR STL REINF, LB. 6850.000 0.600 4110.00 0.000 0.00 0.000 0.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 775.000 16.000 12400.00 0.000 0.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5500.000 5500.00 0.000 0.00 0.000 0.00 

B-62-206 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 22.000 25.000 550.00 0.000 0.00 0.000 0.00 
52005 CULVERT PIPE, CLASS III, 24-IN L.F. 36.000 25.000 900.00 0.000 0.00 0.000 0.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 130.000 260.00 0.000 0.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 230.000 35.000 8050.00 0.000 0.00 0.000 0.00 
61422 MARKER POSTS FOR RIGHT-OF-WAY EACH 12.000 50.000 600.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 38712.000 38712.00 0.000 0.00 0.000 0.00 
62505 SALVAGED TOPSOIL S.Y. 2300.000 1.250 2875.00 0.000 0.00 0.000 0.00 
62702 MULCHING S.Y. 5400.000 0.100 540.00 0.000 0.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 55.000 7.000 385.00 0.000 0.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 55.000 7.000 385.00 0.000 0.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 2090.000 0.600 1254.00 0.000 0.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 2090.000 1.000 2090.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 131 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508039 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62817 SILT FENCE MAINTENANCE L.F. 4180.000 0.010 41.80 0.000 0.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 150.000 150.00 0.000 0.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 250.000 250.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 4.000 26.660 106.64 0.000 0.00 0.000 0.00 
63003 SEEDING, TEMPORARY LB. 150.000 3.150 472.50 0.000 0.00 0.000 0.00 
63010 SEEDING, MIXTURE NO. 30 LB. 70.000 5.220 365.40 0.000 0.00 0.000 0.00 
63013 SEEDING, MIXTURE NO. 60 LB. 25.000 12.410 310.25 0.000 0.00 0.000 0.00 
63015 SEEDING, BORROW PIT MIXTURE LB. 1.000 100.000 100.00 0.000 0.00 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 4.000 55.000 220.00 0.000 0.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 12.000 20.000 240.00 0.000 0.00 0.000 0.00 
63827 REMOVING SIGNS, TYPE II EACH 4.000 40.000 160.00 0.000 0.00 0.000 0.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 4.000 40.000 160.00 0.000 0.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 500.000 500.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1200.000 1200.00 0.000 0.00 0.000 0.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 2340.000 0.200 468.00 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 780.000 0.700 546.00 0.000 0.00 0.000 0.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 936.000 0.100 93.60 0.000 0.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2340.000 0.100 234.00 0.000 0.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1560.000 0.500 780.00 0.000 0.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 385.000 2.250 866.25 0.000 0.00 0.000 0.00 
90033 MISC S.Y. 1600.000 2.000 3200.00 0.000 0.00 0.000 0.00 

90033A SALVAGED TOPSOIL, WETLA 
90501 QMP READY MIXED CONC MASONRY F C.Y. 160.000 1.000 160.00 0.000 0.00 0.000 0.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 1600.000 1.000 1600.00 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 221651.34 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 132 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508040 

STATE PROJECT(S): 1020-05-92 LOCATION 55/ST CROIX COUNTY 
ITS, SIGNING, FLASHER, RADIO 
I 94 
ST CROIX COUNTY 

TYPE OF WORK: INCIDENTAL CONSTRUCTION 

BIDDER NO 1: ROSHELL ELECTRIC 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61910 MOBILIZATION LS 1.000 5656.000 5656.00 0.000 0.00 0.000 0.00 
63502 HIGH-STRENGTH STRUCT STEEL, SI LB. 1144.000 3.010 3443.44 0.000 0.00 0.000 0.00 
63601 CONCRETE MASONRY, SIGN SUPPORT C.Y. 2.400 573.200 1375.68 0.000 0.00 0.000 0.00 
63605 BAR STEEL REINFORCEMENT, SIGN LB. 136.000 2.170 295.12 0.000 0.00 0.000 0.00 
63701 SIGNS, TYPE I S.F. 143.000 28.260 4041.18 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1482.000 1482.00 0.000 0.00 0.000 0.00 
65216 NONMETALLIC CONDUIT, SCHEDULE L.F. 45.000 8.280 372.60 0.000 0.00 0.000 0.00 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 205.000 8.920 1828.60 0.000 0.00 0.000 0.00 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 10.000 13.590 135.90 0.000 0.00 0.000 0.00 
65301 PULL BOXES, STEEL, 12X24-INCH EACH 2.000 610.000 1220.00 0.000 0.00 0.000 0.00 
65306 PULL BOXES, STEEL, 24X36-INCH EACH 1.000 706.000 706.00 0.000 0.00 0.000 0.00 
65402 CONCRETE BASES, TYPE 2 EACH 2.000 736.000 1472.00 0.000 0.00 0.000 0.00 
65430 TRNSFRMR BASE STD, 11 1/2-IN B EACH 2.000 277.000 554.00 0.000 0.00 0.000 0.00 
65601 ELECTRICAL SERVICE, METER SOCK LS 1.000 3993.000 3993.00 0.000 0.00 0.000 0.00 

SIGN #1 
65602 ELECTRICAL SERVICE, METER SOCK LS 1.000 3993.000 3993.00 0.000 0.00 0.000 0.00 

SIGN #2 
65603 ELECTRICAL SERVICE, METER SOCK LS 1.000 1211.000 1211.00 0.000 0.00 0.000 0.00 

HAR ASSEMBLY 
65802 TROMBONE ARMS, 15-FOOT EACH 2.000 745.000 1490.00 0.000 0.00 0.000 0.00 
90004 MISC LS 1.000 1410.000 1410.00 0.000 0.00 0.000 0.00 

90004A RESTORATION 
90004 MISC LS 1.000 3600.000 3600.00 0.000 0.00 0.000 0.00 

90004B TRAINING 
90004 MISC LS 1.000 4877.000 4877.00 0.000 0.00 0.000 0.00 

90004C WARRANTY AND REPLACEMEN 
90005 MISC EACH 4.000 317.000 1268.00 0.000 0.00 0.000 0.00 

90005A TRAFFIC SIGNAL FACE, 12 
YELLOW 

90005 MISC EACH 1.000 1040.000 1040.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 133 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508040 

90005B REMOVING HIGHWAY ADVISO 
UNIT 

90005 MISC EACH 1.000 29681.000 29681.00 0.000 0.00 0.000 0.00 
90005C HIGHWAY ADVISORY RADIO 

90005 MISC EACH 1.000 15185.000 15185.00 0.000 0.00 0.000 0.00 
90005D COMMUNICATIONS SOFTWARE 

90005 MISC EACH 2.000 10077.000 20154.00 0.000 0.00 0.000 0.00 
90005E HIGHWAY ADVISORY RADIO 
CONTROLLER 

90005 MISC EACH 1.000 1206.000 1206.00 0.000 0.00 0.000 0.00 
90005F CONCRETE BASE, CONTROLL 

90005 MISC EACH 2.000 1443.000 2886.00 0.000 0.00 0.000 0.00 
90005G POLES, 25-FOOT, SPECIAL 

PROPOSAL TOTAL....... 114576.52 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 134 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508041 

STATE PROJECT(S): 1052-05-85 LOCATION 09/CHIPPEWA COUNTY 
I 94 - GREEN BAY, ELK MOUND - CHIPPEWA FALLS, 
STH 29 
CHIPPEWA COUNTY 

TYPE OF WORK: 

BIDDER NO 1: ZENITH TECH., INC. 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 8.000 260.000 2080.00 200.000 1600.00 200.000 1600.00 
20104 GRUBBING 40M 8.000 260.000 2080.00 200.000 1600.00 200.000 1600.00 
20501 COMMON EXCAVATION M3 16081.000 2.590 41649.79 1.840 29589.04 1.840 29589.04 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 28500.000 28500.00 21200.000 21200.00 22100.000 22100.00 

B-9-209 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 28500.000 28500.00 21200.000 21200.00 18100.000 18100.00 

B-9-210 
20651 COFFERDAMS, STRUCTURE LS 1.000 75000.000 75000.00 105000.000 105000.00 61200.000 61200.00 

B-9-209 
20652 COFFERDAMS, STRUCTURE LS 1.000 75000.000 75000.00 105000.000 105000.00 49300.000 49300.00 

B-9-210 
21001 STRUCTURE BACKFILL M3 1730.000 10.000 17300.00 13.000 22490.00 12.460 21555.80 
21301 FINISHING ROADWAY LS 1.000 1000.000 1000.00 250.000 250.00 250.000 250.00 
50201 CONCRETE MASONRY, BRIDGES M3 3822.000 300.000 1146600.00 380.000 1452360.00 401.000 1532622.00 
50211 CONCRETE MASONRY, SEAL M3 230.000 125.000 28750.00 250.000 57500.00 195.000 44850.00 
50231 CLEAR PROTECTIVE COATING L 454.000 65.000 29510.00 35.000 15890.00 4.500 2043.00 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 10000.000 10000.00 5500.000 5500.00 4400.000 4400.00 

B-9-209 
50233 EXPANSION DEVICE, STRUCTURE LS 1.000 10000.000 10000.00 4000.000 4000.00 3800.000 3800.00 

B-9-210 
50265 PROTECTIVE SURFACE TREATMENT M2 6940.000 1.750 12145.00 2.250 15615.00 2.580 17905.20 
50409 CONCRETE MASONRY, ENDWALLS M3 8.000 641.000 5128.00 641.000 5128.00 641.000 5128.00 
50504 HIGH STRENGTH BAR STEEL REINF. KG 171800.000 1.060 182108.00 0.950 163210.00 1.060 182108.00 
50511 COATED HIGH STR BAR STL REINF, KG 227790.000 1.210 275625.90 1.150 261958.50 1.280 291571.20 
50606 HIGH STRENGTH STRUCTURAL STEEL KG 1034500.000 1.777 1838306.50 1.760 1820720.00 1.990 2058655.00 
50630 WELDED STUD SHEAR CONNECTORS, EACH 7914.000 2.500 19785.00 1.800 14245.20 2.150 17015.10 
50650 FIXED BEARING ASSEMBLIES, STRU EACH 10.000 1500.000 15000.00 1250.000 12500.00 1500.000 15000.00 

B-9-209 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 135 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508041 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
50651 FIXED BEARING ASSEMBLIES, STRU EACH 8.000 1500.000 12000.00 1250.000 10000.00 1500.000 12000.00 

B-9-210 
50660 EXPANSION BEARING ASSEMBLIES, EACH 15.000 1750.000 26250.00 1600.000 24000.00 1900.000 28500.00 

B-9-209 
50661 EXPANSION BEARING ASSEMBLIES, EACH 12.000 1750.000 21000.00 1600.000 19200.00 1900.000 22800.00 

B-9-210 
51121 STL PILE DEL & DRIVEN, HP 250M M 409.000 85.000 34765.00 60.000 24540.00 100.000 40900.00 
51130 PILE POINTS EACH 72.000 75.000 5400.00 100.000 7200.00 120.000 8640.00 
51405 FLOOR DRAINS, TYPE GC EACH 8.000 985.000 7880.00 1500.000 12000.00 1100.000 8800.00 
51605 RUBBERIZED MEMBRANE WATERPROOF M2 47.000 20.000 940.00 30.000 1410.00 43.000 2021.00 
51706 PAINTING, EPOXY SYSTEM, STRUCT LS 1.000 67802.540 67802.54 50000.000 50000.00 51000.000 51000.00 

B-9-209 
51707 PAINTING, EPOXY SYSTEM, STRUCT LS 1.000 63080.000 63080.00 50000.000 50000.00 51000.000 51000.00 

B-9-210 
52203 RCCP, CL III, 450 MM M 24.000 83.000 1992.00 75.000 1800.00 75.000 1800.00 
52262 RCCP, APRON ENDWALLS, 450 MM EACH 1.000 520.000 520.00 325.000 325.00 325.000 325.00 
60601 RIPRAP M3 64.000 28.000 1792.00 28.000 1792.00 28.000 1792.00 
60602 HEAVY RIPRAP M3 2327.000 28.000 65156.00 38.000 88426.00 52.760 122772.52 
60839 REINF CONC PIPE, CLASS III, SS M 120.000 558.000 66960.00 575.000 69000.00 575.000 69000.00 
61201 PIPE UNDERDRAIN, 150 MM M 91.000 23.000 2093.00 15.000 1365.00 22.530 2050.23 
61211 PIPE UNDERDRAIN, UNPERFORATED, M 103.000 23.000 2369.00 15.000 1545.00 18.570 1912.71 
61408 STEEL PLATE BEAM GUARD, CLASS M 60.960 33.990 2072.03 33.990 2072.03 33.990 2072.03 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 8.000 60.000 480.00 75.000 600.00 44.300 354.40 
61612 CHAIN LINK FENCE, 1.8 M M 699.000 26.750 18698.25 26.750 18698.25 26.750 18698.25 
61620 CHAIN LINK FENCE, GATES, EACH 1.000 840.000 840.00 840.000 840.00 840.000 840.00 

4 M 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 100.000 100.00 1000.000 1000.00 1000.000 1000.00 
61910 MOBILIZATION LS 1.000 250000.000 250000.00 350600.000 350600.00 294200.000 294200.00 
62401 WATER KL 320.000 7.000 2240.00 5.000 1600.00 3.000 960.00 
62501 TOPSOIL M2 12000.000 2.150 25800.00 2.000 24000.00 2.000 24000.00 
62702 MULCHING M2 17500.000 0.100 1750.00 0.100 1750.00 0.100 1750.00 
62811 EROSION BALES, DELIVERED EACH 70.000 4.000 280.00 4.000 280.00 4.000 280.00 
62812 EROSION BALES, INSTALLED EACH 70.000 4.000 280.00 4.000 280.00 4.000 280.00 
62815 SILT FENCE, DELIVERED M 550.000 1.750 962.50 1.750 962.50 1.750 962.50 
62816 SILT FENCE, INSTALLED M 550.000 3.350 1842.50 3.350 1842.50 3.350 1842.50 
62817 SILT FENCE MAINTENANCE M 550.000 0.010 5.50 0.010 5.50 0.010 5.50 
62819 MOBILIZATIONS, EROSION CONTROL EACH 4.000 150.000 600.00 150.000 600.00 150.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 4.000 150.000 600.00 150.000 600.00 150.000 600.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 136 
CERTIFIED BY- 
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REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62824 EROSION MAT, DELIVERED, CLASS M2 666.000 0.650 432.90 0.650 432.90 0.650 432.90 
62825 EROSION MAT, INSTALLED, CLASS M2 666.000 0.650 432.90 0.650 432.90 0.650 432.90 
62866 SOIL STABILIZER, TYPE B HA 0.019 10000.000 190.00 10000.000 190.00 10000.000 190.00 
62905 FERTILIZER, TYPE B KG 615.000 0.540 332.10 0.540 332.10 0.540 332.10 
63003 SEEDING, TEMPORARY KG 140.000 6.000 840.00 6.000 840.00 6.000 840.00 
63009 SEEDING, MIXTURE NO. 20 KG 225.000 8.110 1824.75 8.110 1824.75 8.110 1824.75 
63010 SEEDING, MIXTURE NO. 30 KG 40.000 10.450 418.00 10.450 418.00 10.450 418.00 
63410 WOOD POSTS, 100 X 150 MM X 3.7 EACH 12.000 48.000 576.00 48.000 576.00 48.000 576.00 
63702 SIGNS, TYPE II, REFLECTIVE M2 15.720 162.250 2550.57 162.250 2550.57 162.250 2550.57 
64220 FIELD OFFICE, TYPE C LS 1.000 2500.000 2500.00 3000.000 3000.00 1500.000 1500.00 
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 15000.000 0.350 5250.00 0.350 5250.00 0.350 5250.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1500.000 0.600 900.00 0.600 900.00 0.600 900.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 4000.000 0.250 1000.00 0.250 1000.00 0.250 1000.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 7500.000 0.300 2250.00 0.300 2250.00 0.300 2250.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 4500.000 0.600 2700.00 0.600 2700.00 0.600 2700.00 
64503 GEOTEXTILE FABRIC, TYPE DF M2 213.000 2.000 426.00 2.000 426.00 2.990 636.87 
64505 GEOTEXTILE FABRIC, TYPE R M2 21.000 5.000 105.00 5.000 105.00 5.000 105.00 
64506 GEOTEXTILE FABRIC, TYPE HR M2 2323.000 2.090 4855.07 2.250 5226.75 2.990 6945.77 
65045 CONSTRUCTION STAKING, SUBGRADE M 480.000 3.720 1785.60 3.720 1785.60 3.720 1785.60 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 2385.000 2385.00 2385.000 2385.00 2385.000 2385.00 

B-9-209 
65066 CONSTRUCTION STAKING, STRUCT L LS 1.000 2385.000 2385.00 2385.000 2385.00 2385.000 2385.00 

B-9-210 
65219 NONMETALLIC CONDUIT, SCHEDULE M 914.000 6.230 5694.22 6.230 5694.22 6.230 5694.22 
90001 MISC M 336.000 3080.000 1034880.00 2500.000 840000.00 2675.000 898800.00 

90001A DRILLED-IN CAISSONS, 12 
90003 MISC M3 393.000 140.000 55020.00 150.000 58950.00 154.000 60522.00 

90003A CONCRETE MASONRY, CAISS 
90004 MISC LS 1.000 40000.000 40000.00 40000.000 40000.00 45000.000 45000.00 

90004A MODULAR EXPANSION DEVIC 
STRUCTURE B-9-209 

90004 MISC LS 1.000 40000.000 40000.00 35000.000 35000.00 42900.000 42900.00 
90004B MODULAR EXPANSION DEVIC 
STRUCTURE B-9-210 

90004 MISC LS 1.000 40000.000 40000.00 42000.000 42000.00 47100.000 47100.00 
90004C STEEL PIPE RAILING, 
STRUCTURE B-9-209 
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---------------------------------------------------------------------------------------------------------------------------------- 
90004 MISC LS 1.000 85000.000 85000.00 78000.000 78000.00 93100.000 93100.00 

90004D STEEL BIKE PATH RAILING 
STRUCTURE B-9-209 

90004 MISC LS 1.000 12000.000 12000.00 14500.000 14500.00 14500.000 14500.00 
90004E TEMPORARY ACCESS ROAD, 

90004 MISC LS 1.000 5000.000 5000.00 16422.000 16422.00 16422.000 16422.00 
90004F TEMPORARY ACCESS ROAD, 

90004 MISC LS 1.000 65000.000 65000.00 110000.000 110000.00 69200.000 69200.00 
90004G TEMPORARY RIVER ACCESS 

90005 MISC EACH 1.000 576.000 576.00 550.000 550.00 550.000 550.00 
90005A REINF. CONC. APRON ENDW 
CULVERT PIPE, SLOPED SECTION, 

90005 MISC EACH 1.000 9250.000 9250.00 8000.000 8000.00 8000.000 8000.00 
90005B MANHOLE, SPECIAL 

90005 MISC EACH 1.000 2000.000 2000.00 500.000 500.00 500.000 500.00 
90005C MANHOLE GRATE 

90474 PREBORING STEEL PILING M 57.000 330.000 18810.00 300.000 17100.00 280.000 15960.00 
90501 QMP READY MIXED CONC MASONRY F M3 4455.000 8.760 39025.80 9.000 40095.00 10.480 46688.40 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 66825.000 1.000 66825.00 1.000 66825.00 1.000 66825.00 
90590 PIPE GRATES EACH 1.000 200.000 200.00 200.000 200.00 500.000 500.00 
90616 MARKER POSTS, FLEXIBLE, FOR CU EACH 1.000 50.000 50.00 50.000 50.00 50.000 50.00 
90710 TRAFF CNTRL, PERMANENT BARR, T EACH 52.000 210.000 10920.00 210.000 10920.00 210.000 10920.00 

PROPOSAL TOTAL....... 6096008.42 6325706.31 6633823.06 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 138 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508042 

STATE PROJECT(S): 1191-08-73 LOCATION 18/EAU CLAIRE COUNTY 
EAU CLAIRE RIVER BRIDGE & APPS 
USH 53 
EAU CLAIRE COUNTY 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: ZENITH TECH., INC. 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 17.000 300.000 5100.00 300.000 5100.00 385.000 6545.00 
20104 GRUBBING STA. 17.000 300.000 5100.00 300.000 5100.00 385.000 6545.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 50000.000 50000.00 25500.000 25500.00 19000.000 19000.00 

100+15.00 
20405 REMOVING CURB AND GUTTER L.F. 80.000 4.000 320.00 4.000 320.00 5.000 400.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 420.000 4.000 1680.00 4.000 1680.00 5.000 2100.00 
20411 REMOVING GUARDRAIL L.F. 173.000 2.000 346.00 2.000 346.00 2.000 346.00 
20414 REMOVING MANHOLES EACH 3.000 250.000 750.00 250.000 750.00 300.000 900.00 
20480 ABANDONING MANHOLES EACH 2.000 250.000 500.00 250.000 500.00 250.000 500.00 
20496 SEALING PIPES EACH 2.000 250.000 500.00 250.000 500.00 150.000 300.00 
20501 COMMON EXCAVATION C.Y. 1949.000 4.250 8283.25 4.250 8283.25 8.000 15592.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 40000.000 40000.00 45000.000 45000.00 51100.000 51100.00 

B-18-78 
20651 COFFERDAMS, STRUCTURE LS 1.000 35000.000 35000.00 65000.000 65000.00 47200.000 47200.00 

B-18-78 
20801 BORROW EXCAVATION C.Y. 31480.000 6.200 195176.00 6.200 195176.00 5.060 159288.80 
21001 STRUCTURE BACKFILL C.Y. 940.000 8.000 7520.00 8.000 7520.00 6.000 5640.00 
21301 FINISHING ROADWAY LS 1.000 500.000 500.00 500.000 500.00 2400.000 2400.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 1441.000 10.500 15130.50 10.500 15130.50 8.800 12680.80 
50201 CONCRETE MASONRY, BRIDGES C.Y. 3200.000 225.000 720000.00 240.000 768000.00 316.400 1012480.00 
50211 CONCRETE MASONRY, SEAL C.Y. 211.000 125.000 26375.00 260.000 54860.00 127.910 26989.01 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 6000.000 6000.00 5500.000 5500.00 6740.460 6740.46 

B-18-78 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 5850.000 1.500 8775.00 2.000 11700.00 2.160 12636.00 
50504 HIGH STRENGTH BAR STEEL REINF. LB. 266510.000 0.500 133255.00 0.400 106604.00 0.470 125259.70 
50511 COATED HIGH STR BAR STL REINF, LB. 361750.000 0.600 217050.00 0.500 180875.00 0.580 209815.00 
50606 HIGH STRENGTH STRUCTURAL STEEL LB. 1342000.000 0.940 1261480.00 0.950 1274900.00 1.030 1382260.00 
50632 WELDED STUD SHEAR CONNECTORS, EACH 8658.000 2.100 18181.80 1.850 16017.30 1.880 16277.04 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
50650 FIXED BEARING ASSEMBLIES, STRU EACH 18.000 875.000 15750.00 950.000 17100.00 1183.240 21298.32 

B-18-78 
50660 EXPANSION BEARING ASSEMBLIES, EACH 24.000 1200.000 28800.00 1300.000 31200.00 1528.530 36684.72 

B-18-78 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 6400.000 17.000 108800.00 14.500 92800.00 16.930 108352.00 
51405 FLOOR DRAINS, TYPE GC EACH 6.000 1100.000 6600.00 1500.000 9000.00 1069.030 6414.18 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 30.000 30.000 900.00 30.000 900.00 32.200 966.00 
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 64.000 19.500 1248.00 19.500 1248.00 18.000 1152.00 
52149 STL APRON ENDWL FOR CLVRT PIPE EACH 4.000 125.000 500.00 125.000 500.00 110.000 440.00 
52269 RCCP, APRON ENDWALLS, 48-INCH EACH 1.000 1250.000 1250.00 1250.000 1250.00 950.000 950.00 
60123 CONCRETE CURB AND GUTTER, 30-I L.F. 40.000 18.000 720.00 18.000 720.00 35.000 1400.00 
60305 TEMP PRECAST CONC BARR, CONTR L.F. 1620.000 8.500 13770.00 6.000 9720.00 15.630 25320.60 
60308 TEMP PRECAST CONC BARR, CONTR L.F. 1620.000 1.300 2106.00 3.500 5670.00 0.640 1036.80 
60405 SLOPE PAVING, CRUSHED AGGREGAT S.Y. 315.000 16.000 5040.00 18.000 5670.00 13.890 4375.35 
60602 HEAVY RIPRAP C.Y. 1315.000 29.500 38792.50 29.500 38792.50 32.430 42645.45 
60825 REINF CONC PIPE, CLASS III, SS L.F. 33.000 28.500 940.50 28.500 940.50 24.000 792.00 
60826 REINF CONC PIPE, CLASS III, SS L.F. 395.000 31.170 12312.15 31.170 12312.15 25.000 9875.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 130.000 35.350 4595.50 35.350 4595.50 30.500 3965.00 
60880 REINF CONC PIPE, CLASS V, SS, L.F. 635.000 153.960 97764.60 153.960 97764.60 119.000 75565.00 
61110 MANHOLES, TYPE 1 EACH 2.000 1823.000 3646.00 1823.000 3646.00 1485.000 2970.00 
61111 MANHOLES, TYPE 2 EACH 1.000 800.000 800.00 800.000 800.00 960.000 960.00 
61112 MANHOLES, TYPE 3 EACH 4.000 8512.000 34048.00 8512.000 34048.00 7665.000 30660.00 
61121 INLETS, TYPE 1 EACH 1.000 675.000 675.00 675.000 675.00 775.000 775.00 
61122 INLETS, TYPE 3 EACH 6.000 825.000 4950.00 825.000 4950.00 605.000 3630.00 
61129 RECONSTRUCTING INLETS EACH 1.000 200.000 200.00 200.000 200.00 495.000 495.00 
61151 MANHOLE COVERS, TYPE J EACH 7.000 225.000 1575.00 225.000 1575.00 255.000 1785.00 
61161 INLET COVERS, TYPE A EACH 1.000 250.000 250.00 250.000 250.00 300.000 300.00 
61167 INLET COVERS, TYPE H EACH 6.000 225.000 1350.00 225.000 1350.00 300.000 1800.00 
61201 PIPE UNDERDRAIN, 6-INCH L.F. 160.000 5.500 880.00 5.500 880.00 5.000 800.00 
61211 PIPE UNDERDRAIN, UNPERFORATED, L.F. 60.000 4.500 270.00 4.500 270.00 8.000 480.00 
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 2.000 75.000 150.00 75.000 150.00 44.440 88.88 
61610 CHAIN LINK FENCE, 4 FT. L.F. 80.000 8.000 640.00 8.000 640.00 21.000 1680.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 500.000 500.00 500.000 500.00 250.000 250.00 
61910 MOBILIZATION LS 1.000 164000.000 164000.00 187500.000 187500.00 204000.000 204000.00 
62301 CALCIUM CHLORIDE SURFACE TREAT TON 25.000 200.000 5000.00 200.000 5000.00 200.000 5000.00 
62401 WATER MGAL 100.000 15.000 1500.00 15.000 1500.00 15.000 1500.00 
62505 SALVAGED TOPSOIL S.Y. 24171.000 0.750 18128.25 0.750 18128.25 0.050 1208.55 
62702 MULCHING S.Y. 25971.000 0.100 2597.10 0.100 2597.10 0.100 2597.10 
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62811 EROSION BALES, DELIVERED EACH 50.000 5.000 250.00 5.000 250.00 5.710 285.50 
62812 EROSION BALES, INSTALLED EACH 50.000 5.000 250.00 5.000 250.00 5.710 285.50 
62815 SILT FENCE, DELIVERED L.F. 1690.000 1.100 1859.00 1.100 1859.00 0.750 1267.50 
62816 SILT FENCE, INSTALLED L.F. 1690.000 1.000 1690.00 1.000 1690.00 0.880 1487.20 
62817 SILT FENCE MAINTENANCE L.F. 3380.000 0.010 33.80 0.010 33.80 0.060 202.80 
62819 MOBILIZATIONS, EROSION CONTROL EACH 6.000 300.000 1800.00 300.000 1800.00 100.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 8.000 50.000 400.00 50.000 400.00 150.000 1200.00 
62824 EROSION MAT, DELIVERED, CLASS S.Y. 1765.000 0.500 882.50 0.500 882.50 0.470 829.55 
62825 EROSION MAT, INSTALLED, CLASS S.Y. 1765.000 0.500 882.50 0.500 882.50 0.650 1147.25 
62844 EROSION MAT, DELIV, CLASS III, S.Y. 2185.000 6.000 13110.00 6.000 13110.00 6.540 14289.90 
62845 EROSION MAT, INSTLD, CLASS III S.Y. 2185.000 3.000 6555.00 3.000 6555.00 3.850 8412.25 
62855 POLYETHYLENE SHEETING S.Y. 90.000 2.000 180.00 2.000 180.00 2.500 225.00 
62860 TURBIDITY BARRIERS S.Y. 222.000 22.000 4884.00 22.000 4884.00 20.860 4630.92 
62866 SOIL STABILIZER, TYPE B ACRE 1.800 650.000 1170.00 650.000 1170.00 500.000 900.00 
62870 INLET PROTECTION, TYPE A EACH 7.000 75.000 525.00 75.000 525.00 75.000 525.00 
62875 TEMPORARY DITCH CHECKS, DELIVE L.F. 100.000 3.000 300.00 3.000 300.00 5.000 500.00 
62876 TEMPORARY DITCH CHECKS, INSTAL L.F. 100.000 3.000 300.00 3.000 300.00 5.000 500.00 
62905 FERTILIZER, TYPE B CWT. 15.200 35.000 532.00 35.000 532.00 29.340 445.97 
63003 SEEDING, TEMPORARY LB. 400.000 2.500 1000.00 2.500 1000.00 2.690 1076.00 
63009 SEEDING, MIXTURE NO. 20 LB. 300.000 5.000 1500.00 5.000 1500.00 4.690 1407.00 
63012 SEEDING, MIXTURE NO. 50 LB. 40.000 6.000 240.00 6.000 240.00 6.910 276.40 
63015 SEEDING, BORROW PIT MIXTURE LB. 270.000 2.000 540.00 2.000 540.00 3.900 1053.00 
64220 FIELD OFFICE, TYPE C LS 1.000 5000.000 5000.00 3000.000 3000.00 229.430 229.43 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 100.000 18.750 1875.00 18.750 1875.00 18.750 1875.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 365.000 30.000 10950.00 30.000 10950.00 30.000 10950.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 7785.000 0.300 2335.50 0.300 2335.50 0.300 2335.50 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 4015.000 0.700 2810.50 0.700 2810.50 0.700 2810.50 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 2100.000 0.290 609.00 0.290 609.00 0.290 609.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 9310.000 0.650 6051.50 0.650 6051.50 0.650 6051.50 
64503 GEOTEXTILE FABRIC, TYPE DF S.Y. 120.000 2.000 240.00 2.000 240.00 2.500 300.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 1970.000 1.500 2955.00 1.500 2955.00 2.170 4274.90 
64642 REMOVING PAVEMENT MARKINGS L.F. 1750.000 0.600 1050.00 0.600 1050.00 0.600 1050.00 
64902 TEMP PVMT MRKG, 4-INCH, REFLEC L.F. 3250.000 0.310 1007.50 0.310 1007.50 0.310 1007.50 
65040 CONSTRUCTION STAKING, STORM SE EACH 15.000 200.000 3000.00 200.000 3000.00 200.000 3000.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 1134.000 2.000 2268.00 2.000 2268.00 2.000 2268.00 
65065 CONSTRUCTION STAKING, STRUCT L LS 1.000 24465.000 24465.00 24465.000 24465.00 24465.000 24465.00 

B-18-78 
65099 CONSTRUCTION STAKING, INITIAL L.F. 1650.000 2.000 3300.00 2.000 3300.00 2.000 3300.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 141 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508042 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
65219 NONMETALLIC CONDUIT, SCHEDULE L.F. 835.000 2.500 2087.50 2.170 1811.95 2.170 1811.95 
65221 NONMETALLIC CONDUIT, SCHEDULE L.F. 855.000 3.000 2565.00 2.640 2257.20 2.640 2257.20 
65320 JUNCTION BOXES, 8X8X8-INCH EACH 4.000 325.000 1300.00 414.000 1656.00 414.000 1656.00 
90004 MISC LS 1.000 50000.000 50000.00 40000.000 40000.00 43464.610 43464.61 

90004A TUBULAR RAILING, SPECIA 
STRUCTURE B-18-78 

90004 MISC LS 1.000 41000.000 41000.00 43000.000 43000.00 52489.150 52489.15 
90004B MODULAR EXPANSION DEVIC 
STRUCTURE B-18-78 

90004 MISC LS 1.000 500.000 500.00 1285.000 1285.00 1285.000 1285.00 
90004C MAINTAIN EXISTING STREE 

90005 MISC EACH 1.000 6000.000 6000.00 4000.000 4000.00 4590.000 4590.00 
90005A UNDERWATER FOUNDATION I 

90005 MISC EACH 5.000 300.000 1500.00 500.000 2500.00 219.970 1099.85 
90005B ANCHOR ASSEMBLIES, LIGH 

90005 MISC EACH 5.000 175.000 875.00 200.000 1000.00 122.270 611.35 
90005C SIGN BRACKET ASSEMBLIES 

90005 MISC EACH 5.000 800.000 4000.00 876.000 4380.00 876.000 4380.00 
90005D JUNCTION BOXES, 16X12X8 

90005 MISC EACH 1.000 750.000 750.00 750.000 750.00 4984.000 4984.00 
90005E PIPE GATES, DOUBLE LEAF 

90030 MISC L.F. 288.000 10.000 2880.00 10.000 2880.00 10.000 2880.00 
90030A REMOVING STORM SEWER, 1 

90030 MISC L.F. 50.000 10.000 500.00 10.000 500.00 10.000 500.00 
90030B REMOVING STORM SEWER, 2 

90031 MISC S.F. 1300.000 8.000 10400.00 21.000 27300.00 11.630 15119.00 
90031A TEMPORARY SHORING 

90033 MISC S.Y. 1825.000 20.000 36500.00 6.000 10950.00 2.850 5201.25 
90033A CLEAR PROTECTIVE COATIN 

90319 ABANDONING SEWER C.Y. 14.000 100.000 1400.00 100.000 1400.00 125.000 1750.00 
90501 QMP READY MIXED CONC MASONRY F C.Y. 3200.000 7.500 24000.00 6.000 19200.00 8.030 25696.00 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 32000.000 1.000 32000.00 1.000 32000.00 1.000 32000.00 
90590 PIPE GRATES EACH 1.000 1880.000 1880.00 1877.670 1877.67 1800.000 1800.00 
90997 ON-THE-JOB TRAINING, ASP-1T GR HRS 100.000 2.000 200.00 2.000 200.00 2.000 200.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 100.000 4.000 400.00 4.000 400.00 4.000 400.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 800.000 2.000 1600.00 2.000 1600.00 2.000 1600.00 

PROPOSAL TOTAL....... 3667209.45 3695453.27 4037055.19 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 142 
CERTIFIED BY- 
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DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 143 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508043 

STATE PROJECT(S): 7995-01-83 LOCATION 18/EAU CLAIRE COUNTY 
WESTERN AVENUE (REDWOOD DRIVE - EDDY LANE) 
LOCAL ST 
EAU CLAIRE COUNTY 

TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 

BIDDER NO 1: MCCABE CONSTRUCTION, INC. 
BIDDER NO 2: A-1 EXCAVATING, INC. 
BIDDER NO 3: HAAS SONS, INC. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 10.000 165.000 1650.00 200.000 2000.00 200.000 2000.00 
20104 GRUBBING STA. 10.000 165.000 1650.00 200.000 2000.00 200.000 2000.00 
20401 REMOVING PAVEMENT S.Y. 15381.000 2.300 35376.30 2.600 39990.60 2.500 38452.50 
20405 REMOVING CURB AND GUTTER L.F. 1035.000 2.000 2070.00 1.850 1914.75 2.000 2070.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 198.000 3.850 762.30 3.600 712.80 5.000 990.00 
20414 REMOVING MANHOLES EACH 12.000 200.000 2400.00 360.000 4320.00 300.000 3600.00 
20416 REMOVING INLETS EACH 8.000 100.000 800.00 180.000 1440.00 100.000 800.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 1178.000 3.710 4370.38 6.000 7068.00 3.710 4370.38 
20501 COMMON EXCAVATION C.Y. 4836.000 5.000 24180.00 4.200 20311.20 5.000 24180.00 
21301 FINISHING ROADWAY LS 1.000 1500.000 1500.00 500.000 500.00 4800.000 4800.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 6749.000 7.450 50280.05 8.000 53992.00 7.500 50617.50 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2599.000 2.500 6497.50 2.500 6497.50 2.500 6497.50 
40301 QMP, ASPHALTIC MIXTURE TON 4633.000 1.250 5791.25 1.250 5791.25 1.250 5791.25 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 281.000 180.000 50580.00 180.000 50580.00 180.000 50580.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 4633.000 29.890 138480.37 29.890 138480.37 29.890 138480.37 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 3300.000 1.000 3300.00 1.000 3300.00 1.000 3300.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 302.000 24.140 7290.28 24.140 7290.28 24.300 7338.60 
41607 CONCRETE DRIVEWAY, 8-INCH S.Y. 387.000 31.200 12074.40 31.200 12074.40 28.800 11145.60 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 5674.000 6.420 36427.08 6.420 36427.08 6.560 37221.44 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 10102.000 2.200 22224.40 2.200 22224.40 2.200 22224.40 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 2601.000 2.680 6970.68 2.680 6970.68 2.700 7022.70 
60825 REINF CONC PIPE, CLASS III, SS L.F. 888.000 21.500 19092.00 21.000 18648.00 20.000 17760.00 
60826 REINF CONC PIPE, CLASS III, SS L.F. 538.000 19.500 10491.00 23.000 12374.00 22.300 11997.40 
60827 REINF CONC PIPE, CLASS III, SS L.F. 554.000 23.500 13019.00 26.000 14404.00 26.000 14404.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 966.000 30.500 29463.00 32.000 30912.00 36.240 35007.84 
61110 MANHOLES, TYPE 1 EACH 5.000 1120.000 5600.00 1040.000 5200.00 890.000 4450.00 
61121 INLETS, TYPE 1 EACH 5.000 610.000 3050.00 480.000 2400.00 530.000 2650.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 144 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508043 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61122 INLETS, TYPE 3 EACH 25.000 565.000 14125.00 520.000 13000.00 625.000 15625.00 
61128 RECONSTRUCTING MANHOLES EACH 2.000 735.000 1470.00 880.000 1760.00 400.000 800.00 
61151 MANHOLE COVERS, TYPE J EACH 30.000 275.000 8250.00 235.000 7050.00 300.000 9000.00 
61163 INLET COVERS, TYPE C EACH 5.000 245.000 1225.00 235.000 1175.00 300.000 1500.00 
61167 INLET COVERS, TYPE H EACH 26.000 320.000 8320.00 325.000 8450.00 275.000 7150.00 
61182 ADJUSTING MANHOLE COVERS EACH 32.000 150.000 4800.00 10.000 320.00 150.000 4800.00 
61183 ADJUSTING INLET COVERS EACH 32.000 30.000 960.00 10.000 320.00 40.000 1280.00 
61910 MOBILIZATION LS 1.000 34170.000 34170.00 38100.000 38100.00 27150.000 27150.00 
62501 TOPSOIL S.Y. 13356.000 2.000 26712.00 2.600 34725.60 1.800 24040.80 
62905 FERTILIZER, TYPE B CWT. 13.000 28.500 370.50 27.000 351.00 28.500 370.50 
63011 SEEDING, MIXTURE NO. 40 LB. 138.000 5.000 690.00 5.200 717.60 5.000 690.00 
63110 LAWN SOD S.Y. 8167.000 2.400 19600.80 2.400 19600.80 2.400 19600.80 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 3600.000 3600.00 2500.000 2500.00 
64301 TRAFFIC CONTROL LS 1.000 1100.000 1100.00 1100.000 1100.00 1100.000 1100.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 84.000 50.000 4200.00 50.000 4200.00 50.000 4200.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1764.000 0.600 1058.40 0.600 1058.40 0.600 1058.40 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 3528.000 0.050 176.40 0.050 176.40 0.050 176.40 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 1344.000 1.000 1344.00 1.000 1344.00 1.000 1344.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2504.000 0.800 2003.20 0.900 2253.60 0.900 2253.60 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 217.000 1.500 325.50 1.800 390.60 1.800 390.60 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 31.000 5.300 164.30 5.000 155.00 5.000 155.00 
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 479.000 3.500 1676.50 4.000 1916.00 4.000 1916.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 100.000 500.00 100.000 500.00 100.000 500.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 110.000 220.00 100.000 200.00 100.000 200.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 145.000 4.000 580.00 2.400 348.00 2.400 348.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 46.000 110.000 5060.00 110.000 5060.00 110.000 5060.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 3421.000 1.500 5131.50 1.500 5131.50 1.090 3728.89 
65050 CONSTRUCTION STAKING, CABC L.F. 3421.000 1.500 5131.50 1.500 5131.50 1.090 3728.89 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5674.000 1.500 8511.00 1.500 8511.00 0.500 2837.00 
66501 SAWING EXISTING PAVEMENT L.F. 1174.000 1.250 1467.50 1.000 1174.00 2.000 2348.00 
90005 MISC EACH 8.000 95.000 760.00 10.000 80.00 100.000 800.00 

90005A ADJUSTING VALVE BOXES 
90005 MISC EACH 7.000 245.000 1715.00 300.000 2100.00 200.000 1400.00 

90005B REMOVING HYDRANT 
90005 MISC EACH 7.000 95.000 665.00 50.000 350.00 100.000 700.00 

90005C REMOVING VALVE BOXES 
90005 MISC EACH 7.000 1435.000 10045.00 1500.000 10500.00 1400.000 9800.00 

90005D HYDRANT 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 145 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508043 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90005 MISC EACH 7.000 630.000 4410.00 525.000 3675.00 461.000 3227.00 

90005E GATE VALVE & BOX, 6-INC 
90005 MISC EACH 9.000 2150.000 19350.00 1800.000 16200.00 2300.000 20700.00 

90005F STORM SEWER MANHOLE TYP 
MODIFIED, 60-INCH 

90005 MISC EACH 21.000 60.000 1260.00 50.000 1050.00 37.000 777.00 
90005G SANITARY SEWER SERVICE 
08-INCH X 04-INCH 

90005 MISC EACH 7.000 160.000 1120.00 100.000 700.00 100.000 700.00 
90005H EXPLORATORY EXCAVATION, 
SANITARY SERVICE 

90005 MISC EACH 6.000 105.000 630.00 105.000 630.00 90.000 540.00 
90005J VALVE AND BOX, 1-INCH 

90005 MISC EACH 6.000 60.000 360.00 90.000 540.00 50.000 300.00 
90005K TAP AND CORPORATION STO 

90030 MISC L.F. 255.000 8.000 2040.00 10.000 2550.00 8.000 2040.00 
90030A REMOVING INLET LEAD 

90030 MISC L.F. 275.000 8.000 2200.00 13.000 3575.00 10.000 2750.00 
90030B REMOVING STORM SEWER 

90030 MISC L.F. 34.000 56.500 1921.00 26.000 884.00 25.000 850.00 
90030C 6-INCH HYDRANT LEAD 

90030 MISC L.F. 1260.000 13.550 17073.00 15.000 18900.00 21.000 26460.00 
90030D SANITARY SEWER SERVICE, 
4-INCH, PVC 

90030 MISC L.F. 3053.000 13.000 39689.00 14.000 42742.00 16.800 51290.40 
90030E SANITARY SEWER, 08-INCH 

90030 MISC L.F. 60.000 20.000 1200.00 35.000 2100.00 34.000 2040.00 
90030F SANITARY SEWER, 12-INCH 

90030 MISC L.F. 51.000 21.000 1071.00 37.000 1887.00 36.000 1836.00 
90030G SANITARY SEWER, 15-INCH 

90030 MISC L.F. 90.000 12.250 1102.50 18.000 1620.00 14.000 1260.00 
90030H WATER SERVICE, 1-INCH C 

90035 MISC TON 1752.000 4.000 7008.00 6.000 10512.00 7.500 13140.00 
90035B TEMPORARY BASE COURSE 

90036 MISC LB. 753.000 3.000 2259.00 2.000 1506.00 3.250 2447.25 
90036A WATER MAIN FITTINGS 

90048 MISC V.F. 192.800 146.000 28148.80 140.000 26992.00 150.000 28920.00 
90048A SANITARY MANHOLES, TYPE 
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CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508043 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
90048 MISC V.F. 20.400 340.000 6936.00 100.000 2040.00 400.000 8160.00 

90048B 08-INCH DROP PIPE AND M 
90365 QMP, BASE COURSES TON 6749.000 0.300 2024.70 0.250 1687.25 0.200 1349.80 

PROPOSAL TOTAL....... 811721.09 828463.56 837090.81 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 147 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508043 

BIDDER NO 1: MCCABE CONSTRUCTION, INC. 
BIDDER NO 2: A-1 EXCAVATING, INC. 
BIDDER NO 3: HAAS SONS, INC. 
BIDDER NO 4: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 10.000 250.000 2500.00 0.000 0.00 0.000 0.00 
20104 GRUBBING STA. 10.000 250.000 2500.00 0.000 0.00 0.000 0.00 
20401 REMOVING PAVEMENT S.Y. 15381.000 3.000 46143.00 0.000 0.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 1035.000 3.000 3105.00 0.000 0.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 198.000 3.000 594.00 0.000 0.00 0.000 0.00 
20414 REMOVING MANHOLES EACH 12.000 300.000 3600.00 0.000 0.00 0.000 0.00 
20416 REMOVING INLETS EACH 8.000 200.000 1600.00 0.000 0.00 0.000 0.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 1178.000 6.000 7068.00 0.000 0.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 4836.000 6.060 29306.16 0.000 0.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 1200.000 1200.00 0.000 0.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 6749.000 7.920 53452.08 0.000 0.00 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 2599.000 2.500 6497.50 0.000 0.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 4633.000 1.250 5791.25 0.000 0.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 281.000 180.000 50580.00 0.000 0.00 0.000 0.00 
40722 ASPHALTIC CONCRETE PAVEMENT, T TON 4633.000 29.890 138480.37 0.000 0.00 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 3300.000 1.000 3300.00 0.000 0.00 0.000 0.00 
41605 CONCRETE DRIVEWAY, 6-INCH S.Y. 302.000 24.140 7290.28 0.000 0.00 0.000 0.00 
41607 CONCRETE DRIVEWAY, 8-INCH S.Y. 387.000 31.200 12074.40 0.000 0.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 5674.000 6.420 36427.08 0.000 0.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 10102.000 2.200 22224.40 0.000 0.00 0.000 0.00 
60206 CONCRETE SIDEWALK, 6-INCH S.F. 2601.000 2.680 6970.68 0.000 0.00 0.000 0.00 
60825 REINF CONC PIPE, CLASS III, SS L.F. 888.000 19.000 16872.00 0.000 0.00 0.000 0.00 
60826 REINF CONC PIPE, CLASS III, SS L.F. 538.000 22.000 11836.00 0.000 0.00 0.000 0.00 
60827 REINF CONC PIPE, CLASS III, SS L.F. 554.000 27.000 14958.00 0.000 0.00 0.000 0.00 
60829 REINF CONC PIPE, CLASS III, SS L.F. 966.000 36.000 34776.00 0.000 0.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 5.000 1100.000 5500.00 0.000 0.00 0.000 0.00 
61121 INLETS, TYPE 1 EACH 5.000 840.000 4200.00 0.000 0.00 0.000 0.00 
61122 INLETS, TYPE 3 EACH 25.000 590.000 14750.00 0.000 0.00 0.000 0.00 
61128 RECONSTRUCTING MANHOLES EACH 2.000 800.000 1600.00 0.000 0.00 0.000 0.00 
61151 MANHOLE COVERS, TYPE J EACH 30.000 244.000 7320.00 0.000 0.00 0.000 0.00 
61163 INLET COVERS, TYPE C EACH 5.000 246.000 1230.00 0.000 0.00 0.000 0.00 
61167 INLET COVERS, TYPE H EACH 26.000 326.000 8476.00 0.000 0.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 32.000 300.000 9600.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 148 
CERTIFIED BY- 
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NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61183 ADJUSTING INLET COVERS EACH 32.000 10.000 320.00 0.000 0.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 38100.000 38100.00 0.000 0.00 0.000 0.00 
62501 TOPSOIL S.Y. 13356.000 1.500 20034.00 0.000 0.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 13.000 26.990 350.87 0.000 0.00 0.000 0.00 
63011 SEEDING, MIXTURE NO. 40 LB. 138.000 5.160 712.08 0.000 0.00 0.000 0.00 
63110 LAWN SOD S.Y. 8167.000 2.390 19519.13 0.000 0.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 4000.000 4000.00 0.000 0.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 3000.000 3000.00 0.000 0.00 0.000 0.00 
64311 TRAFFIC CONTROL, SURVEILLANCE DAYS 84.000 20.000 1680.00 0.000 0.00 0.000 0.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 1764.000 0.750 1323.00 0.000 0.00 0.000 0.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 3528.000 0.100 352.80 0.000 0.00 0.000 0.00 
64343 TRAFFIC CONTROL, DETOUR, SIGNS DAYS 1344.000 0.300 403.20 0.000 0.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 2504.000 0.900 2253.60 0.000 0.00 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 217.000 1.800 390.60 0.000 0.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 31.000 5.000 155.00 0.000 0.00 0.000 0.00 
64714 PVMT MRKNG, STOP LINE, 24-INCH L.F. 479.000 4.000 1916.00 0.000 0.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 5.000 100.000 500.00 0.000 0.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 100.000 200.00 0.000 0.00 0.000 0.00 
64782 PAVEMENT MARKING, CURB RAMP, E L.F. 145.000 2.400 348.00 0.000 0.00 0.000 0.00 
65040 CONSTRUCTION STAKING, STORM SE EACH 46.000 110.000 5060.00 0.000 0.00 0.000 0.00 
65045 CONSTRUCTION STAKING, SUBGRADE L.F. 3421.000 1.500 5131.50 0.000 0.00 0.000 0.00 
65050 CONSTRUCTION STAKING, CABC L.F. 3421.000 1.500 5131.50 0.000 0.00 0.000 0.00 
65055 CONSTRUCTION STAKING, CURB, GU L.F. 5674.000 1.500 8511.00 0.000 0.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 1174.000 1.000 1174.00 0.000 0.00 0.000 0.00 
90005 MISC EACH 8.000 150.000 1200.00 0.000 0.00 0.000 0.00 

90005A ADJUSTING VALVE BOXES 
90005 MISC EACH 7.000 200.000 1400.00 0.000 0.00 0.000 0.00 

90005B REMOVING HYDRANT 
90005 MISC EACH 7.000 100.000 700.00 0.000 0.00 0.000 0.00 

90005C REMOVING VALVE BOXES 
90005 MISC EACH 7.000 1570.000 10990.00 0.000 0.00 0.000 0.00 

90005D HYDRANT 
90005 MISC EACH 7.000 662.000 4634.00 0.000 0.00 0.000 0.00 

90005E GATE VALVE & BOX, 6-INC 
90005 MISC EACH 9.000 3000.000 27000.00 0.000 0.00 0.000 0.00 

90005F STORM SEWER MANHOLE TYP 
MODIFIED, 60-INCH 

90005 MISC EACH 21.000 67.000 1407.00 0.000 0.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 149 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508043 

90005G SANITARY SEWER SERVICE 
08-INCH X 04-INCH 

90005 MISC EACH 7.000 200.000 1400.00 0.000 0.00 0.000 0.00 
90005H EXPLORATORY EXCAVATION, 
SANITARY SERVICE 

90005 MISC EACH 6.000 168.000 1008.00 0.000 0.00 0.000 0.00 
90005J VALVE AND BOX, 1-INCH 

90005 MISC EACH 6.000 76.000 456.00 0.000 0.00 0.000 0.00 
90005K TAP AND CORPORATION STO 

90030 MISC L.F. 255.000 12.000 3060.00 0.000 0.00 0.000 0.00 
90030A REMOVING INLET LEAD 

90030 MISC L.F. 275.000 12.000 3300.00 0.000 0.00 0.000 0.00 
90030B REMOVING STORM SEWER 

90030 MISC L.F. 34.000 26.000 884.00 0.000 0.00 0.000 0.00 
90030C 6-INCH HYDRANT LEAD 

90030 MISC L.F. 1260.000 21.000 26460.00 0.000 0.00 0.000 0.00 
90030D SANITARY SEWER SERVICE, 
4-INCH, PVC 

90030 MISC L.F. 3053.000 24.000 73272.00 0.000 0.00 0.000 0.00 
90030E SANITARY SEWER, 08-INCH 

90030 MISC L.F. 60.000 32.000 1920.00 0.000 0.00 0.000 0.00 
90030F SANITARY SEWER, 12-INCH 

90030 MISC L.F. 51.000 38.000 1938.00 0.000 0.00 0.000 0.00 
90030G SANITARY SEWER, 15-INCH 

90030 MISC L.F. 90.000 15.000 1350.00 0.000 0.00 0.000 0.00 
90030H WATER SERVICE, 1-INCH C 

90035 MISC TON 1752.000 5.000 8760.00 0.000 0.00 0.000 0.00 
90035B TEMPORARY BASE COURSE 

90036 MISC LB. 753.000 3.000 2259.00 0.000 0.00 0.000 0.00 
90036A WATER MAIN FITTINGS 

90048 MISC V.F. 192.800 194.000 37403.20 0.000 0.00 0.000 0.00 
90048A SANITARY MANHOLES, TYPE 

90048 MISC V.F. 20.400 50.000 1020.00 0.000 0.00 0.000 0.00 
90048B 08-INCH DROP PIPE AND M 

90365 QMP, BASE COURSES TON 6749.000 0.300 2024.70 0.000 0.00 0.000 0.00 

PROPOSAL TOTAL....... 906234.38 0.00 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 150 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508044 

STATE PROJECT(S): 8943-03-70 LOCATION 55/ST CROIX COUNTY 
GLENWOOD CITY - E CNTY LINE RD (BR SANDY CREE 
CTH X 
ST CROIX COUNTY 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 5500.000 5500.00 5500.000 5500.00 0.000 0.00 

10+00 
20411 REMOVING GUARDRAIL L.F. 100.000 1.500 150.00 1.500 150.00 0.000 0.00 
20501 COMMON EXCAVATION C.Y. 350.000 7.000 2450.00 7.000 2450.00 0.000 0.00 
20620 EXCAVATION FOR STRUCTURES, CUL LS 1.000 3500.000 3500.00 3500.000 3500.00 0.000 0.00 

B-55-0194 
21001 STRUCTURE BACKFILL C.Y. 250.000 11.500 2875.00 11.500 2875.00 0.000 0.00 
50401 CONCRETE MASONRY, CULVERTS C.Y. 170.000 255.000 43350.00 358.560 60955.20 0.000 0.00 
50505 HIGH STRENGTH BAR STEEL REINF. LB. 37482.000 0.450 16866.90 0.530 19865.46 0.000 0.00 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 12.000 12.000 144.00 38.140 457.68 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 18.000 40.000 720.00 40.000 720.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 9500.000 9500.00 10725.000 10725.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 350.000 1.250 437.50 1.250 437.50 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 350.000 1.250 437.50 1.250 437.50 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 350.000 0.010 3.50 0.010 3.50 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 1.000 300.000 300.00 300.000 300.00 0.000 0.00 
62855 POLYETHYLENE SHEETING S.Y. 320.000 2.000 640.00 2.000 640.00 0.000 0.00 
64201 FIELD OFFICE, TYPE A LS 1.000 450.000 450.00 250.000 250.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 2900.000 2900.00 2900.000 2900.00 0.000 0.00 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 21.000 2.000 42.00 2.000 42.00 0.000 0.00 
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 233.000 2.000 466.00 2.850 664.05 0.000 0.00 
90416 COARSE AGGREGATE, SIZE NO. C.Y. 41.000 22.000 902.00 22.000 902.00 0.000 0.00 

2 

PROPOSAL TOTAL....... 91634.40 113774.89 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 151 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508046 

STATE PROJECT(S): 8695-02-60 LOCATION 50/PRICE COUNTY 
USH 8 - STH 13 
STH 111 
PRICE COUNTY 

TYPE OF WORK: 

BIDDER NO 1: AMERICAN ASPHALT OF WISCONSIN, DIV. OF M 
BIDDER NO 2: NORTHEAST ASPHALT, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 1010.000 3.600 3636.00 7.800 7878.00 0.000 0.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 500.000 500.00 5500.000 5500.00 0.000 0.00 
21131 PREP OF FOUNDATION FOR ASPHALT STA. 1120.000 7.320 8198.40 7.400 8288.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 200.000 200.00 100.000 100.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 7330.000 7.110 52116.30 7.170 52556.10 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 7600.000 1.460 11096.00 1.250 9500.00 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 24095.000 0.400 9638.00 0.500 12047.50 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 1444.000 190.000 274360.00 185.000 267140.00 0.000 0.00 
40721 ASPHALTIC CONCRETE PAVEMENT, T TON 24095.000 11.160 268900.20 17.300 416843.50 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 15360.000 1.000 15360.00 1.000 15360.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1.000 1.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 10874.000 10874.00 6000.000 6000.00 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 16.000 40.000 640.00 40.000 640.00 0.000 0.00 
63010 SEEDING, MIXTURE NO. 30 LB. 460.000 6.000 2760.00 8.000 3680.00 0.000 0.00 
64220 FIELD OFFICE, TYPE C LS 1.000 3000.000 3000.00 3500.000 3500.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 1422.000 1422.00 1422.000 1422.00 0.000 0.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 1312.000 0.250 328.00 0.250 328.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 110250.000 0.200 22050.00 0.240 26460.00 0.000 0.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 44850.000 0.310 13903.50 0.460 20631.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 25.000 6.000 150.00 6.000 150.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 36950.000 0.110 4064.50 0.260 9607.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 24.000 4.000 96.00 10.000 240.00 0.000 0.00 
90035 MISC TON 10.000 20.000 200.00 35.000 350.00 0.000 0.00 

90035A DISINTEGRATED RED GRANI 
COURSE 

90365 QMP, BASE COURSES TON 7330.000 0.390 2858.70 0.390 2858.70 0.000 0.00 

PROPOSAL TOTAL....... 706352.60 871080.80 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 152 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508048 

STATE PROJECT(S): 9362-05-73 LOCATION 34/LANGLADE COUNTY 
FRANC RD - BERG RD 
CTH C 
LANGLADE COUNTY 

TYPE OF WORK: GRADING 

BIDDER NO 1: S & N, INC. AND SUBSIDIARIES 
BIDDER NO 2: PAGEL CONSTRUCTION COMPANY, INC. 
BIDDER NO 3: MUSSON BROS., INC. 
BIDDER NO 4: STIBBE EXCAVATING AND GRADING INC. 
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 6: JAMES PETERSON SONS, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 2.000 150.000 300.00 200.000 400.00 300.000 600.00 
20102 CLEARING 25MM 225.000 6.000 1350.00 5.000 1125.00 6.000 1350.00 
20104 GRUBBING 40M 2.000 150.000 300.00 200.000 400.00 350.000 700.00 
20105 GRUBBING 25MM 225.000 6.000 1350.00 5.000 1125.00 6.500 1462.50 
20330 REMOVING OLD CULVERTS EACH 4.000 200.000 800.00 100.000 400.00 50.000 200.00 
20501 COMMON EXCAVATION M3 16045.000 2.400 38508.00 2.730 43802.85 2.860 45888.70 
20505 MARSH EXCAVATION M3 7120.000 2.400 17088.00 2.730 19437.60 2.750 19580.00 
20801 BORROW EXCAVATION M3 10835.000 2.950 31963.25 3.640 39439.40 4.050 43881.75 
20811 SELECTED BORROW EXCAVATION M3 10669.000 2.950 31473.55 3.640 38835.16 4.050 43209.45 
21201 GRANULAR SUBBASE COURSE M3 7721.000 2.950 22776.95 3.640 28104.44 4.050 31270.05 
21301 FINISHING ROADWAY LS 1.000 2000.000 2000.00 100.000 100.00 1000.000 1000.00 
30423 SALVAGED ASPHALTIC PAVEMENT, B M3 1241.000 14.000 17374.00 3.970 4926.77 4.450 5522.45 
41011 SALVAGED ASPHALTIC PAVEMENT M2 10819.000 0.650 7032.35 1.850 20015.15 1.500 16228.50 
52003 CULVERT PIPE, CLASS III, 450 M M 169.000 80.000 13520.00 59.000 9971.00 59.040 9977.76 
52005 CULVERT PIPE, CLASS III, 600 M M 40.000 95.000 3800.00 71.000 2840.00 78.720 3148.80 
52007 CULVERT PIPE, CLASS III, 750 M M 76.000 126.000 9576.00 92.000 6992.00 95.120 7229.12 
52009 CULVERT PIPE, CLASS III, 900 M M 25.000 145.000 3625.00 108.000 2700.00 98.000 2450.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 16.000 115.000 1840.00 75.000 1200.00 150.000 2400.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 150.000 600.00 106.000 424.00 210.000 840.00 
52065 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 250.000 1500.00 161.000 966.00 285.000 1710.00 
52067 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 365.000 730.00 244.000 488.00 385.000 770.00 
52143 CORRUGATED STEEL PIPE ARCH, 16 M 122.000 345.000 42090.00 250.000 30500.00 220.000 26840.00 
52169 STL APRON ENDWL FR PIPE ARCH 1 EACH 10.000 800.000 8000.00 650.000 6500.00 985.750 9857.50 
60604 MEDIUM RANDOM RIPRAP M3 79.000 30.000 2370.00 58.000 4582.00 78.000 6162.00 
61910 MOBILIZATION LS 1.000 8000.000 8000.00 2000.000 2000.00 5000.000 5000.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 153 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508048 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62101 LANDMARK REFERENCE MONUMENTS EACH 8.000 120.000 960.00 165.000 1320.00 165.000 1320.00 
62501 TOPSOIL M2 39000.000 0.400 15600.00 0.420 16380.00 0.540 21060.00 
62702 MULCHING M2 39000.000 0.130 5070.00 0.110 4290.00 0.110 4290.00 
62815 SILT FENCE, DELIVERED M 680.000 3.280 2230.40 2.000 1360.00 2.000 1360.00 
62816 SILT FENCE, INSTALLED M 680.000 3.400 2312.00 3.000 2040.00 3.000 2040.00 
62817 SILT FENCE MAINTENANCE M 340.000 0.250 85.00 1.500 510.00 1.500 510.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 200.000 400.00 100.000 200.00 100.000 200.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 300.000 300.00 100.000 100.00 100.000 100.00 
62824 EROSION MAT, DELIVERED, CLASS M2 2062.000 0.750 1546.50 0.660 1360.92 0.660 1360.92 
62825 EROSION MAT, INSTALLED, CLASS M2 2062.000 0.750 1546.50 0.660 1360.92 0.660 1360.92 
62905 FERTILIZER, TYPE B KG 1388.000 0.850 1179.80 0.540 749.52 0.540 749.52 
63008 SEEDING, MIXTURE NO. 10 KG 397.000 10.120 4017.64 10.000 3970.00 10.000 3970.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2500.000 2500.00 1500.000 1500.00 2500.000 2500.00 
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 1000.000 1000.00 1500.000 1500.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 400.000 0.500 200.00 0.500 200.00 1.000 400.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 800.000 0.250 200.00 0.250 200.00 0.100 80.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 900.000 0.650 585.00 0.650 585.00 1.000 900.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 160.000 2.500 400.00 2.000 320.00 3.000 480.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 1773.000 1.000 1773.00 2.250 3989.25 3.000 5319.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 7.000 65.000 455.00 250.000 1750.00 150.000 1050.00 
65099 CONSTRUCTION STAKING, INITIAL M 1773.000 2.200 3900.60 6.000 10638.00 3.500 6205.50 

PROPOSAL TOTAL....... 314228.54 321097.98 344034.44 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 154 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508048 

BIDDER NO 1: S & N, INC. AND SUBSIDIARIES 
BIDDER NO 2: PAGEL CONSTRUCTION COMPANY, INC. 
BIDDER NO 3: MUSSON BROS., INC. 
BIDDER NO 4: STIBBE EXCAVATING AND GRADING INC. 
BIDDER NO 5: HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
BIDDER NO 6: JAMES PETERSON SONS, INC. 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING 40M 2.000 120.000 240.00 200.000 400.00 500.000 1000.00 
20102 CLEARING 25MM 225.000 2.500 562.50 8.000 1800.00 6.000 1350.00 
20104 GRUBBING 40M 2.000 120.000 240.00 200.000 400.00 500.000 1000.00 
20105 GRUBBING 25MM 225.000 2.500 562.50 8.000 1800.00 6.000 1350.00 
20330 REMOVING OLD CULVERTS EACH 4.000 100.000 400.00 200.000 800.00 300.000 1200.00 
20501 COMMON EXCAVATION M3 16045.000 2.990 47974.55 4.100 65784.50 4.390 70437.55 
20505 MARSH EXCAVATION M3 7120.000 2.600 18512.00 4.100 29192.00 4.390 31256.80 
20801 BORROW EXCAVATION M3 10835.000 4.180 45290.30 5.100 55258.50 5.490 59484.15 
20811 SELECTED BORROW EXCAVATION M3 10669.000 4.180 44596.42 5.100 54411.90 5.490 58572.81 
21201 GRANULAR SUBBASE COURSE M3 7721.000 3.670 28336.07 5.100 39377.10 5.990 46248.79 
21301 FINISHING ROADWAY LS 1.000 1800.000 1800.00 600.000 600.00 3000.000 3000.00 
30423 SALVAGED ASPHALTIC PAVEMENT, B M3 1241.000 12.430 15425.63 7.560 9381.96 7.500 9307.50 
41011 SALVAGED ASPHALTIC PAVEMENT M2 10819.000 2.530 27372.07 1.560 16877.64 1.500 16228.50 
52003 CULVERT PIPE, CLASS III, 450 M M 169.000 55.900 9447.10 62.000 10478.00 59.000 9971.00 
52005 CULVERT PIPE, CLASS III, 600 M M 40.000 68.900 2756.00 75.000 3000.00 69.500 2780.00 
52007 CULVERT PIPE, CLASS III, 750 M M 76.000 88.600 6733.60 98.000 7448.00 90.000 6840.00 
52009 CULVERT PIPE, CLASS III, 900 M M 25.000 108.000 2700.00 112.000 2800.00 106.000 2650.00 
52061 APRON ENDWALLS FOR CULVERT PIP EACH 16.000 80.000 1280.00 90.000 1440.00 77.000 1232.00 
52063 APRON ENDWALLS FOR CULVERT PIP EACH 4.000 115.000 460.00 120.000 480.00 116.000 464.00 
52065 APRON ENDWALLS FOR CULVERT PIP EACH 6.000 172.000 1032.00 180.000 1080.00 181.000 1086.00 
52067 APRON ENDWALLS FOR CULVERT PIP EACH 2.000 269.000 538.00 260.000 520.00 264.000 528.00 
52143 CORRUGATED STEEL PIPE ARCH, 16 M 122.000 208.000 25376.00 226.000 27572.00 210.000 25620.00 
52169 STL APRON ENDWL FR PIPE ARCH 1 EACH 10.000 596.000 5960.00 610.000 6100.00 570.000 5700.00 
60604 MEDIUM RANDOM RIPRAP M3 79.000 30.000 2370.00 42.000 3318.00 50.000 3950.00 
61910 MOBILIZATION LS 1.000 5500.000 5500.00 20360.000 20360.00 14000.000 14000.00 
62101 LANDMARK REFERENCE MONUMENTS EACH 8.000 110.000 880.00 165.000 1320.00 100.000 800.00 
62501 TOPSOIL M2 39000.000 0.470 18330.00 0.600 23400.00 0.650 25350.00 
62702 MULCHING M2 39000.000 0.110 4290.00 0.110 4290.00 0.120 4680.00 
62815 SILT FENCE, DELIVERED M 680.000 1.200 816.00 3.180 2162.40 3.940 2679.20 
62816 SILT FENCE, INSTALLED M 680.000 3.000 2040.00 2.530 1720.40 3.940 2679.20 
62817 SILT FENCE MAINTENANCE M 340.000 0.400 136.00 0.010 3.40 0.100 34.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 155 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508048 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 100.000 200.00 100.000 200.00 300.000 600.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 1.000 100.000 100.00 100.000 100.00 100.000 100.00 
62824 EROSION MAT, DELIVERED, CLASS M2 2062.000 0.900 1855.80 0.660 1360.92 0.680 1402.16 
62825 EROSION MAT, INSTALLED, CLASS M2 2062.000 0.800 1649.60 0.660 1360.92 0.680 1402.16 
62905 FERTILIZER, TYPE B KG 1388.000 0.860 1193.68 0.540 749.52 0.560 777.28 
63008 SEEDING, MIXTURE NO. 10 KG 397.000 10.500 4168.50 10.000 3970.00 12.000 4764.00 
64202 FIELD OFFICE, TYPE B LS 1.000 2500.000 2500.00 4000.000 4000.00 3000.000 3000.00 
64301 TRAFFIC CONTROL LS 1.000 1000.000 1000.00 1000.000 1000.00 1000.000 1000.00 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 400.000 0.500 200.00 0.500 200.00 0.500 200.00 
64321 TRAFFIC CONTROL, WARNING LIGHT DAYS 800.000 0.250 200.00 0.250 200.00 0.250 200.00 
64326 TRAFFIC CONTROL, SIGNS DAYS 900.000 0.650 585.00 0.650 585.00 0.650 585.00 
64505 GEOTEXTILE FABRIC, TYPE R M2 160.000 1.970 315.20 3.000 480.00 3.000 480.00 
65045 CONSTRUCTION STAKING, SUBGRADE M 1773.000 3.000 5319.00 3.000 5319.00 3.000 5319.00 
65060 CONSTRUCTION STAKING, PIPE CUL EACH 7.000 150.000 1050.00 100.000 700.00 150.000 1050.00 
65099 CONSTRUCTION STAKING, INITIAL M 1773.000 3.500 6205.50 4.000 7092.00 3.500 6205.50 

PROPOSAL TOTAL....... 348499.02 420893.16 438564.60 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 156 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508049 

STATE PROJECT(S): 1610-23-71 LOCATION 02/ASHLAND COUNTY 
STH 13, CTH X - STH 169 ROAD 
CTH X - STH 169 ROAD 
ASHLAND COUNTY 

TYPE OF WORK: ASPHALTIC SURFACING 

BIDDER NO 1: MATHY CONSTRUCTION COMPANY 
BIDDER NO 2: ROCK ROAD COMPANIES, INC. 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 1.000 300.000 300.00 300.000 300.00 0.000 0.00 
20405 REMOVING CURB AND GUTTER L.F. 127.000 4.000 508.00 10.000 1270.00 0.000 0.00 
20406 REMOVING CONCRETE SIDEWALK S.Y. 9.000 10.000 90.00 5.000 45.00 0.000 0.00 
20411 REMOVING GUARDRAIL L.F. 416.000 1.500 624.00 1.500 624.00 0.000 0.00 
20414 REMOVING MANHOLES EACH 1.000 300.000 300.00 900.000 900.00 0.000 0.00 
20419 REMOVING ASPHALTIC SURFACE, BU S.Y. 650.000 4.060 2639.00 4.800 3120.00 0.000 0.00 
20420 REMOVING ASPHALTIC SURFACE, MI S.Y. 14889.000 1.430 21291.27 1.530 22780.17 0.000 0.00 
21101 PREP OF FOUNDATION FOR ASPHALT LS 1.000 100.000 100.00 3500.000 3500.00 0.000 0.00 
21301 FINISHING ROADWAY LS 1.000 100.000 100.00 500.000 500.00 0.000 0.00 
30404 CRUSHED AGGREGATE BASE COURSE TON 14889.000 7.990 118963.11 6.250 93056.25 0.000 0.00 
40204 ASPHALTIC MATERIAL FOR TACK CO GAL. 10466.000 0.800 8372.80 1.250 13082.50 0.000 0.00 
40301 QMP, ASPHALTIC MIXTURE TON 43352.000 0.450 19508.40 0.500 21676.00 0.000 0.00 
40501 ASPHALTIC MATERIAL FOR PLANT M TON 2602.000 190.000 494380.00 160.000 416320.00 0.000 0.00 
40723 ASPHALTIC CONCRETE PAVEMENT, T TON 43352.000 14.890 645511.28 20.170 874409.84 0.000 0.00 
40728 DENSITY INCENTIVE, ASPHALTIC C DOL 27760.000 1.000 27760.00 1.000 27760.00 0.000 0.00 
52098 CLEANING CULVERT PIPES EACH 6.000 350.000 2100.00 1600.000 9600.00 0.000 0.00 
52205 RCCP, CL III, 24-INCH L.F. 6.000 100.000 600.00 160.000 960.00 0.000 0.00 
52209 RCCP, CL III, 36-INCH L.F. 6.000 206.000 1236.00 300.000 1800.00 0.000 0.00 
52215 RCCP, CL III, 72-INCH L.F. 4.000 415.000 1660.00 325.000 1300.00 0.000 0.00 
52407 SALVAGED CULVERT PIPE, 24-INCH L.F. 14.000 35.000 490.00 130.000 1820.00 0.000 0.00 
52409 SALVAGED CULVERT PIPE, 30-INCH L.F. 112.000 37.000 4144.00 60.000 6720.00 0.000 0.00 
52411 SALVAGED CULVERT PIPE, 36-INCH L.F. 6.000 42.000 252.00 240.000 1440.00 0.000 0.00 
52417 SALVAGED CULVERT PIPE, 72-INCH L.F. 24.000 50.000 1200.00 150.000 3600.00 0.000 0.00 
60133 CONCRETE CURB AND GUTTER, 30-I L.F. 142.000 50.000 7100.00 50.000 7100.00 0.000 0.00 
60204 CONCRETE SIDEWALK, 4-INCH S.F. 77.000 8.000 616.00 8.000 616.00 0.000 0.00 
61110 MANHOLES, TYPE 1 EACH 1.000 1500.000 1500.00 1600.000 1600.00 0.000 0.00 
61129 RECONSTRUCTING INLETS EACH 1.000 300.000 300.00 475.000 475.00 0.000 0.00 
61161 INLET COVERS, TYPE A EACH 2.000 350.000 700.00 350.000 700.00 0.000 0.00 
61182 ADJUSTING MANHOLE COVERS EACH 3.000 400.000 1200.00 800.000 2400.00 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 157 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508049 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61183 ADJUSTING INLET COVERS EACH 1.000 250.000 250.00 200.000 200.00 0.000 0.00 
61198 SALVAGED INLET COVERS EACH 4.000 150.000 600.00 75.000 300.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.500 3894.00 29.500 3894.00 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 50.000 15.000 750.00 15.000 750.00 0.000 0.00 
61432 ADJUSTING STEEL PLATE BEAM GUA L.F. 1280.000 4.750 6080.00 4.750 6080.00 0.000 0.00 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 6.000 1750.000 10500.00 1750.000 10500.00 0.000 0.00 
61801 MAINTENANCE AND REPAIR OF HAUL LS 1.000 1.000 1.00 1000.000 1000.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 28000.000 28000.00 96752.280 96752.28 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 100.000 1.500 150.00 1.500 150.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 100.000 1.500 150.00 1.500 150.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 100.000 0.010 1.00 0.010 1.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 3000.000 3000.00 3500.000 3500.00 0.000 0.00 
64301 TRAFFIC CONTROL LS 1.000 4000.000 4000.00 4975.000 4975.00 0.000 0.00 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 105283.000 0.240 25267.92 0.240 25267.92 0.000 0.00 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 396.000 1.000 396.00 1.000 396.00 0.000 0.00 
64626 PVMT MRKNG, SAME DAY, 4-INCH, L.F. 70382.000 0.360 25337.52 0.420 29560.44 0.000 0.00 
64702 PVMT MRKNG, RAILROAD CROSSINGS EACH 2.000 700.000 1400.00 700.000 1400.00 0.000 0.00 
64710 PVMT MRKNG, STOP LINE, 18-INCH L.F. 60.000 6.000 360.00 6.000 360.00 0.000 0.00 
64734 PAVEMENT MARKING, ARROWS, TYPE EACH 2.000 120.000 240.00 120.000 240.00 0.000 0.00 
64758 PAVEMENT MARKING, WORDS, EPOXY EACH 2.000 120.000 240.00 120.000 240.00 0.000 0.00 
64778 PAVEMENT MARKING, CURB, EPOXY L.F. 70.000 4.000 280.00 4.000 280.00 0.000 0.00 
64901 TEMPORARY PAVEMENT MARKING, 4- L.F. 63525.000 0.115 7305.38 0.150 9528.75 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 8.000 2.000 16.00 5.500 44.00 0.000 0.00 
90005 MISC EACH 15.000 500.000 7500.00 650.000 9750.00 0.000 0.00 

90005A MISCELLANEOUS SITE REST 
90005 MISC EACH 1.000 250.000 250.00 450.000 450.00 0.000 0.00 

90005B MANHOLE COVERS, TYPE J 
90329 GRADE, SHAPE & FINISH FOR BEAM EACH 6.000 550.000 3300.00 1000.000 6000.00 0.000 0.00 
90365 QMP, BASE COURSES TON 14889.000 0.200 2977.80 0.230 3424.47 0.000 0.00 
90394 PROFILOGRAPH LS 1.000 4000.000 4000.00 3500.000 3500.00 0.000 0.00 
90545 CONCRETE COLLAR EACH 3.000 400.000 1200.00 300.000 900.00 0.000 0.00 
90591 TEMPORARY COVER PLATES EACH 3.000 100.000 300.00 40.000 120.00 0.000 0.00 

PROPOSAL TOTAL....... 1501292.48 1739188.62 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 158 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508050 

STATE PROJECT(S): 8421-03-71 LOCATION 54/RUSK COUNTY 
8785-06-71 DEVILS CREEK BRIDGE AND APPS 

TOWN RD, CTH O 
RUSK COUNTY 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 2.250 300.000 675.00 300.000 675.00 285.000 641.25 
20104 GRUBBING STA. 2.250 300.000 675.00 300.000 675.00 255.000 573.75 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 3000.000 3000.00 6300.000 6300.00 5000.000 5000.00 

10+00, PROJECT 8421-03-71 
20352 REMOVING OLD BRIDGE, STATION LS 1.000 3000.000 3000.00 14100.000 14100.00 4500.000 4500.00 

10+00, PROJECT 8785-06-71 
20501 COMMON EXCAVATION C.Y. 271.000 7.000 1897.00 7.000 1897.00 6.550 1775.05 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 2700.000 2700.00 10000.000 10000.00 

B-54-97 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 3000.000 3000.00 6900.000 6900.00 2500.000 2500.00 

B-54-96 
20801 BORROW EXCAVATION C.Y. 359.000 10.500 3769.50 10.500 3769.50 9.240 3317.16 
21001 STRUCTURE BACKFILL C.Y. 800.000 11.500 9200.00 11.500 9200.00 15.000 12000.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 1160.000 1160.00 

8421-03-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 500.000 500.00 1160.000 1160.00 

8785-06-71 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 619.000 14.000 8666.00 14.000 8666.00 13.470 8337.93 
41101 ASPHALTIC SURFACE TON 119.000 53.550 6372.45 53.550 6372.45 53.550 6372.45 
50201 CONCRETE MASONRY, BRIDGES C.Y. 281.200 300.000 84360.00 305.000 85766.00 310.000 87172.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 256.000 3.000 768.00 1.300 332.80 1.860 476.16 
50501 BAR STEEL REINFORCEMENT, BRIDG LB. 32270.000 0.600 19362.00 0.490 15812.30 0.620 20007.40 
50512 COATED HIGH STR BAR STL REINF, LB. 4420.000 0.600 2652.00 0.690 3049.80 1.070 4729.40 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 790.000 20.000 15800.00 14.250 11257.50 20.250 15997.50 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5000.000 5000.00 4500.000 4500.00 5000.000 5000.00 

B-54-97 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 159 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508050 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5000.000 5000.00 4700.000 4700.00 5300.000 5300.00 

B-54-96 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 16.000 30.000 480.00 12.000 192.00 29.700 475.20 
60602 HEAVY RIPRAP C.Y. 290.000 43.000 12470.00 32.000 9280.00 45.000 13050.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.750 3927.00 29.750 3927.00 30.330 4003.56 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 13.000 20.000 260.00 20.000 260.00 11.150 144.95 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800.000 7200.00 1800.000 7200.00 1700.000 6800.00 
61910 MOBILIZATION LS 1.000 10800.000 10800.00 24800.000 24800.00 21200.000 21200.00 
62501 TOPSOIL S.Y. 877.000 2.000 1754.00 2.000 1754.00 1.830 1604.91 
62702 MULCHING S.Y. 1300.000 0.130 169.00 0.130 169.00 0.110 143.00 
62811 EROSION BALES, DELIVERED EACH 20.000 5.000 100.00 5.000 100.00 5.000 100.00 
62812 EROSION BALES, INSTALLED EACH 20.000 5.000 100.00 5.000 100.00 5.000 100.00 
62815 SILT FENCE, DELIVERED L.F. 1100.000 1.000 1100.00 1.000 1100.00 1.000 1100.00 
62816 SILT FENCE, INSTALLED L.F. 1100.000 1.000 1100.00 1.000 1100.00 1.000 1100.00 
62817 SILT FENCE MAINTENANCE L.F. 1100.000 0.010 11.00 0.010 11.00 0.010 11.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 300.000 600.00 100.000 200.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 50.000 100.00 50.000 100.00 100.000 200.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 350.000 1.100 385.00 1.100 385.00 1.000 350.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 350.000 0.700 245.00 0.700 245.00 0.650 227.50 
62905 FERTILIZER, TYPE B CWT. 0.850 50.000 42.50 50.000 42.50 25.000 21.25 
63009 SEEDING, MIXTURE NO. 20 LB. 38.000 8.000 304.00 8.000 304.00 5.250 199.50 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 40.000 320.00 40.000 320.00 50.000 400.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 35.000 840.00 35.000 840.00 18.250 438.00 
64202 FIELD OFFICE, TYPE B LS 1.000 500.000 500.00 525.000 525.00 800.000 800.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 1700.000 1700.00 2125.000 2125.00 2125.000 2125.00 

8421-03-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 1700.000 1700.00 2125.000 2125.00 2125.000 2125.00 

8785-06-71 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 480.000 3.000 1440.00 3.000 1440.00 1.680 806.40 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 800.000 1.000 800.00 1.000 800.00 1.000 800.00 
66501 SAWING EXISTING PAVEMENT L.F. 49.000 5.000 245.00 3.000 147.00 4.000 196.00 

PROPOSAL TOTAL....... 225889.45 247664.85 254741.32 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 160 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508050 

BIDDER NO 1: LARSON CONSTRUCTION CO., INC. 
BIDDER NO 2: LUNDA CONSTRUCTION COMPANY 
BIDDER NO 3: RUZIC CONSTRUCTION CO., INC. 
BIDDER NO 4: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 5: PHEIFER BROTHERS CONSTRUCTION COMPANIES 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20101 CLEARING STA. 2.250 300.000 675.00 500.000 1125.00 0.000 0.00 
20104 GRUBBING STA. 2.250 300.000 675.00 500.000 1125.00 0.000 0.00 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 5000.000 5000.00 16000.000 16000.00 0.000 0.00 

10+00, PROJECT 8421-03-71 
20352 REMOVING OLD BRIDGE, STATION LS 1.000 5000.000 5000.00 16000.000 16000.00 0.000 0.00 

10+00, PROJECT 8785-06-71 
20501 COMMON EXCAVATION C.Y. 271.000 7.000 1897.00 10.000 2710.00 0.000 0.00 
20610 EXCAVATION FOR STRUCTURES, BRI LS 1.000 7000.000 7000.00 7500.000 7500.00 0.000 0.00 

B-54-97 
20611 EXCAVATION FOR STRUCTURES, BRI LS 1.000 7000.000 7000.00 7500.000 7500.00 0.000 0.00 

B-54-96 
20801 BORROW EXCAVATION C.Y. 359.000 10.500 3769.50 10.000 3590.00 0.000 0.00 
21001 STRUCTURE BACKFILL C.Y. 800.000 11.500 9200.00 14.100 11280.00 0.000 0.00 
21302 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 100.000 100.00 0.000 0.00 

8421-03-71 
21303 FINISHING ROADWAY, PROJECT LS 1.000 500.000 500.00 100.000 100.00 0.000 0.00 

8785-06-71 
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 619.000 14.000 8666.00 20.000 12380.00 0.000 0.00 
41101 ASPHALTIC SURFACE TON 119.000 53.550 6372.45 53.550 6372.45 0.000 0.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 281.200 321.630 90442.36 350.000 98420.00 0.000 0.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 256.000 2.710 693.76 3.000 768.00 0.000 0.00 
50501 BAR STEEL REINFORCEMENT, BRIDG LB. 32270.000 0.600 19362.00 0.530 17103.10 0.000 0.00 
50512 COATED HIGH STR BAR STL REINF, LB. 4420.000 0.810 3580.20 0.820 3624.40 0.000 0.00 
51121 STL PILING, DELIV & DRIVEN, HP L.F. 790.000 27.070 21385.30 20.000 15800.00 0.000 0.00 
51340 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5000.000 5000.00 5200.000 5200.00 0.000 0.00 

B-54-97 
51341 TUBULAR RAILING, TYPE F, STRUC LS 1.000 5000.000 5000.00 5500.000 5500.00 0.000 0.00 

B-54-96 
51605 RUBBERIZED MEMBRANE WATERPROOF S.Y. 16.000 40.140 642.24 32.000 512.00 0.000 0.00 
60602 HEAVY RIPRAP C.Y. 290.000 50.000 14500.00 55.000 15950.00 0.000 0.00 
61407 STEEL THRIE BEAM STRUCTURE APP L.F. 132.000 29.750 3927.00 30.330 4003.56 0.000 0.00 
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 13.000 20.000 260.00 11.150 144.95 0.000 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 161 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508050 

BIDDER NO 4 BIDDER NO 5 BIDDER NO 6 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 4.000 1800.000 7200.00 1700.000 6800.00 0.000 0.00 
61910 MOBILIZATION LS 1.000 26825.000 26825.00 44787.910 44787.91 0.000 0.00 
62501 TOPSOIL S.Y. 877.000 2.000 1754.00 2.000 1754.00 0.000 0.00 
62702 MULCHING S.Y. 1300.000 0.130 169.00 0.110 143.00 0.000 0.00 
62811 EROSION BALES, DELIVERED EACH 20.000 5.000 100.00 5.000 100.00 0.000 0.00 
62812 EROSION BALES, INSTALLED EACH 20.000 5.000 100.00 5.000 100.00 0.000 0.00 
62815 SILT FENCE, DELIVERED L.F. 1100.000 1.000 1100.00 1.000 1100.00 0.000 0.00 
62816 SILT FENCE, INSTALLED L.F. 1100.000 1.000 1100.00 1.000 1100.00 0.000 0.00 
62817 SILT FENCE MAINTENANCE L.F. 1100.000 0.010 11.00 0.010 11.00 0.000 0.00 
62819 MOBILIZATIONS, EROSION CONTROL EACH 2.000 300.000 600.00 100.000 200.00 0.000 0.00 
62821 MOBILIZATIONS, EMERGENCY EROSI EACH 2.000 50.000 100.00 100.000 200.00 0.000 0.00 
62832 EROSION MAT, DELIVERED, CLASS S.Y. 350.000 1.100 385.00 1.000 350.00 0.000 0.00 
62833 EROSION MAT, INSTALLED, CLASS S.Y. 350.000 0.700 245.00 0.650 227.50 0.000 0.00 
62905 FERTILIZER, TYPE B CWT. 0.850 50.000 42.50 25.000 21.25 0.000 0.00 
63009 SEEDING, MIXTURE NO. 20 LB. 38.000 8.000 304.00 5.250 199.50 0.000 0.00 
63401 WOOD POSTS, 4X4-INCH X 10-FT. EACH 8.000 50.000 400.00 50.000 400.00 0.000 0.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 24.000 18.250 438.00 18.250 438.00 0.000 0.00 
64202 FIELD OFFICE, TYPE B LS 1.000 294.070 294.07 4000.000 4000.00 0.000 0.00 
64302 TRAFFIC CONTROL, PROJECT LS 1.000 2125.000 2125.00 2125.000 2125.00 0.000 0.00 

8421-03-71 
64303 TRAFFIC CONTROL, PROJECT LS 1.000 2125.000 2125.00 2125.000 2125.00 0.000 0.00 

8785-06-71 
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 480.000 2.680 1286.40 2.000 960.00 0.000 0.00 
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F. 800.000 1.000 800.00 1.000 800.00 0.000 0.00 
66501 SAWING EXISTING PAVEMENT L.F. 49.000 3.000 147.00 3.000 147.00 0.000 0.00 

PROPOSAL TOTAL....... 268698.78 320897.62 0.00 



 

 

DATE 08/25/03 WISCONSIN DEPARTMENT OF TRANSPORTATION PAGE: 162 
CERTIFIED BY- 
TITLE- CONTRACT AND ESTIMATE ENGINEER 

REPORT OF ALL BIDS RECEIVED LETTING DATE: 05/08/01 

PROPOSAL: 20010508051 

STATE PROJECT(S): 1300-07-72 LOCATION 40/MILWAUKEE COUNTY 
LAKE FREEWAY, HOAN BRIDGE 
I 794 
MILWAUKEE COUNTY 

TYPE OF WORK: HIGHWAY STRUCTURES 

BIDDER NO 1: ZENITH TECH., INC. 
BIDDER NO 2: EDWARD KRAEMER & SONS, INC. 
BIDDER NO 3: LUNDA CONSTRUCTION COMPANY 

BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
20351 REMOVING OLD BRIDGE, STATION LS 1.000 50000.000 50000.00 75000.000 75000.00 65000.000 65000.00 

B-40-400, S2A 
20402 REMOVING ASPHALTIC SURFACE S.Y. 1200.000 6.000 7200.00 30.000 36000.00 6.000 7200.00 
20412 REMOVING FENCE L.F. 106.000 7.500 795.00 4.000 424.00 4.000 424.00 
50201 CONCRETE MASONRY, BRIDGES C.Y. 502.000 475.000 238450.00 415.000 208330.00 400.000 200800.00 
50232 EXPANSION DEVICE, STRUCTURE LS 1.000 100000.000 100000.00 125000.000 125000.00 95554.000 95554.00 

B-40-400, S2A 
50261 CONC MASONRY ANCHORS, TYPE S, EACH 2010.000 8.000 16080.00 15.000 30150.00 11.000 22110.00 
50262 CONC MASONRY ANCHORS, TYPE S, EACH 60.000 10.000 600.00 35.000 2100.00 12.000 720.00 
50265 PROTECTIVE SURFACE TREATMENT S.Y. 2036.000 2.500 5090.00 3.000 6108.00 2.000 4072.00 
50511 COATED HIGH STR BAR STL REINF, LB. 143990.000 0.500 71995.00 0.520 74874.80 0.450 64795.50 
50606 HIGH STRENGTH STRUCTURAL STEEL LB. 510000.000 1.650 841500.00 1.500 765000.00 1.550 790500.00 
50910 JOINT REPAIR S.Y. 28.000 350.000 9800.00 300.000 8400.00 150.000 4200.00 
51320 PIPE RAILING, STRUCTURE LS 1.000 6200.000 6200.00 8500.000 8500.00 8500.000 8500.00 

B-40-400, S2A 
51426 DOWNSPOUT, 6-INCH L.F. 15.000 150.000 2250.00 350.000 5250.00 250.000 3750.00 
51706 PAINTING, EPOXY SYSTEM, STRUCT LS 1.000 121000.000 121000.00 70000.000 70000.00 117182.000 117182.00 

B-40-400, S2A 
61183 ADJUSTING INLET COVERS EACH 2.000 315.000 630.00 300.000 600.00 300.000 600.00 
61910 MOBILIZATION LS 1.000 450000.000 450000.00 1514000.000 1514000.00 555300.000 555300.00 
63702 SIGNS, TYPE II, REFLECTIVE S.F. 48.000 15.000 720.00 15.000 720.00 15.000 720.00 
63822 MOVING SIGNS, TYPE II EACH 2.000 30.000 60.00 30.000 60.00 30.000 60.00 
63827 REMOVING SIGNS, TYPE II EACH 21.000 30.000 630.00 30.000 630.00 30.000 630.00 
63830 REMOVING SMALL SIGN SUPPORTS EACH 13.000 30.000 390.00 30.000 390.00 30.000 390.00 
64220 FIELD OFFICE, TYPE C LS 1.000 2500.000 2500.00 6500.000 6500.00 4500.000 4500.00 
64301 TRAFFIC CONTROL LS 1.000 31540.000 31540.00 31540.000 31540.00 31540.000 31540.00 
64310 TRAFFIC CONTROL, ARROW BOARDS DAYS 850.000 10.000 8500.00 10.000 8500.00 10.000 8500.00 
64313 TRAFFIC CONTROL, DRUMS DAYS 29064.000 0.200 5812.80 0.200 5812.80 0.200 5812.80 
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BIDDER NO 1 BIDDER NO 2 BIDDER NO 3 
ITEM ESTIMATED UNIT UNIT UNIT 
NUMBER ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT 
---------------------------------------------------------------------------------------------------------------------------------- 
64318 TRAFFIC CONTROL, BARRICADES, T DAYS 7330.000 0.300 2199.00 0.300 2199.00 0.300 2199.00 
64323 TRAFFIC CONTROL, WARNING LIGHT DAYS 9758.000 0.200 1951.60 0.200 1951.60 0.200 1951.60 
64326 TRAFFIC CONTROL, SIGNS DAYS 16226.000 0.250 4056.50 0.250 4056.50 0.250 4056.50 
64602 PAVEMENT MARKING, 4-INCH, EPOX L.F. 36898.000 0.420 15497.16 1.300 47967.40 0.420 15497.16 
64618 PVMT MRKNG, CHANNELIZING, 8-IN L.F. 1940.000 0.900 1746.00 1.400 2716.00 0.900 1746.00 
64642 REMOVING PAVEMENT MARKINGS L.F. 14905.000 0.300 4471.50 0.500 7452.50 0.300 4471.50 
64770 PVMT MRKNG, DIAGONAL, 12-INCH, L.F. 2930.000 3.900 11427.00 4.500 13185.00 3.900 11427.00 
64774 PVMT MRKNG, DIAGONAL, 24-INCH, L.F. 875.000 6.000 5250.00 5.000 4375.00 6.000 5250.00 
65218 NONMETALLIC CONDUIT, SCHEDULE L.F. 4.000 12.000 48.00 15.000 60.00 20.000 80.00 
65220 NONMETALLIC CONDUIT, SCHEDULE L.F. 452.000 3.000 1356.00 14.000 6328.00 6.000 2712.00 
65322 JUNCTION BOXES, 14X8X6-INCH EACH 1.000 575.000 575.00 1500.000 1500.00 1500.000 1500.00 
66502 SAWING CONCRETE PAVEMENT, FULL L.F. 900.000 1.950 1755.00 2.000 1800.00 1.900 1710.00 
90004 MISC LS 1.000 3168.000 3168.00 7500.000 7500.00 3000.000 3000.00 

90004A WIND GAGUE 
90004 MISC LS 1.000 172000.000 172000.00 30000.000 30000.00 172000.000 172000.00 

90004B CONTAINMENT AND COLLECT 
WASTE MATERIAL, SPECIAL, B-40- 

90004 MISC LS 1.000 800.000 800.00 3500.000 3500.00 2500.000 2500.00 
90004C FIELD OFFICE, TYPE C, S 

90005 MISC EACH 3.000 800.000 2400.00 1500.000 4500.00 800.000 2400.00 
90005A REMOVING PORTABLE CRASH 

90005 MISC EACH 219.000 12500.000 2737500.00 11600.000 2540400.00 12377.070 2710578.33 
90005B REMOVAL AND RETROFIT AT 
PANEL POINTS 

90005 MISC EACH 39.000 40000.000 1560000.00 23000.000 897000.00 38577.040 1504504.56 
90005C REMOVALS AND RETROFIT A 
(PIER) PANEL POINTS 

90005 MISC EACH 10.000 150.000 1500.00 150.000 1500.00 150.000 1500.00 
90005D VERTICAL PANELS 

90005 MISC EACH 300.000 6.000 1800.00 6.000 1800.00 6.000 1800.00 
90005F REMOVING VERTICAL PANEL 

90005 MISC EACH 300.000 10.000 3000.00 10.000 3000.00 10.000 3000.00 
90005G REMOVING VERTICAL PANEL 

90005 MISC EACH 9.000 100.000 900.00 100.000 900.00 100.000 900.00 
90005H UNCOVERING SIGNS 

90008 MISC DAY 462.000 50.000 23100.00 50.000 23100.00 50.000 23100.00 
90008A PORTABLE CHANGEABLE MES 

90010 MISC HRS 500.000 238.130 119065.00 120.000 60000.00 238.130 119065.00 
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90010A REMEDIAL REPAIRS OF DEF 
90010 MISC HRS 7400.000 30.000 222000.00 28.000 207200.00 48.000 355200.00 

90010B SAFETY SPOTTER 
90010 MISC HRS 400.000 10.000 4000.00 10.000 4000.00 10.000 4000.00 

90010C HENRY MAIER FESTIVAL PA 
SECURITY MITIGATION 

90030 MISC L.F. 253.000 18.000 4554.00 15.000 3795.00 8.000 2024.00 
90030A TUBULAR RAILING, TYPE G 

90030 MISC L.F. 750.000 15.000 11250.00 10.000 7500.00 43.950 32962.50 
90030B LOOSE CONCRETE HAUNCH R 
STRINGERS 

90030 MISC L.F. 12113.000 11.750 142327.75 20.000 242260.00 17.530 212340.89 
90030C CONCRETE HAUNCH REMOVAL 
GIRDERS 

90030 MISC L.F. 1520.000 1.850 2812.00 7.500 11400.00 3.000 4560.00 
90030D REMOVING TEMPORARY PREC 
CONCRETE BARRIER 

90030 MISC L.F. 640.000 10.000 6400.00 10.000 6400.00 10.000 6400.00 
90030E REMOVING PADDLE GLARE G 

90030 MISC L.F. 640.000 4.000 2560.00 4.000 2560.00 4.000 2560.00 
90030F PADDLE GLARE GUARD 

90031 MISC S.F. 1800.000 18.000 32400.00 6.000 10800.00 110.000 198000.00 
90031A REMOVAL OF LOOSE CONCRE 
UNDERSIDE OF DECK 

90035 MISC TON 290.000 310.000 89900.00 310.000 89900.00 310.000 89900.00 
90035A POLYMER MODIFIED ASPHAL 

90036 MISC LB. 15000.000 10.170 152550.00 6.000 90000.00 20.170 302550.00 
90036A REPAIRING CRACKED STEEL 
SPLICES 

90501 QMP READY MIXED CONC MASONRY F C.Y. 502.000 13.250 6651.50 40.000 20080.00 13.250 6651.50 
90502 QMP, BRDG STRGTH INCENTIVE CON DOL 5020.000 1.000 5020.00 1.000 5020.00 1.000 5020.00 
90565 PORTABLE DECONTAMINATION FACIL LS 1.000 18000.000 18000.00 20000.000 20000.00 18000.000 18000.00 
90637 SAFETY FENCE L.F. 400.000 5.000 2000.00 2.280 912.00 5.000 2000.00 
90900 INCENT/DISINCENT FOR INTRIM CO DAYS 20.000 5000.000 100000.00 5000.000 100000.00 5000.000 100000.00 
90998 ON-THE-JOB TRAINING, ASP-1T AP HRS. 750.000 4.000 3000.00 4.000 3000.00 4.000 3000.00 
90999 ON-THE-JOB TRAINING, ASP-1 HRS. 3000.000 2.000 6000.00 2.000 6000.00 2.000 6000.00 

PROPOSAL TOTAL....... 7458733.81 7481507.60 7940977.84 


